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This version of AIA Document 
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This document has important legal 
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attorney is encouraged with respect 
to its completion or modification. 
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ARTICLE 1   DEFINITIONS 
§ 1.1 Bidding Documents include the Bidding Requirements and the Proposed Contract Documents. The Bidding
Requirements consist of the advertisement or invitation to bid, Instructions to Bidders, supplementary instructions to 
bidders, the bid form, and any other bidding forms. The Proposed Contract Documents consist of the unexecuted form of 
Agreement between the Owner and Contractor and that Agreement’s Exhibits, Conditions of the Contract (General, 
Supplementary and other Conditions), Drawings, Specifications, all Addenda, and all other documents enumerated in 
Article 8 of these Instructions. 

§ 1.1.1 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or
some abbreviated reference thereof, shall mean the AIA Document A101-2017 Standard Form of Agreement Between 
Owner and Contractor, SCOSE Version.  Any reference in this document to the General Conditions of the Contract for 
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean the AIA Document A201-2017 
General Conditions of the Contract for Construction, SCOSE Version. 

§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, or in other Proposed Contract
Documents apply to the Bidding Documents. 

§ 1.3 Addenda are written or graphic instruments issued by the Architect, which, by additions, deletions, clarifications, or
corrections, modify or interpret the Bidding Documents. 

§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated therein, submitted in
accordance with the Bidding Documents. 

§ 1.5 The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the Bidding
Documents, to which Work may be added or deleted by sums stated in Alternate Bids. 

§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from, or that does not
change, the Base Bid if the corresponding change in the Work, as described in the Bidding Documents, is accepted. 

§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, equipment, or services,
or a portion of the Work, as described in the Bidding Documents. 

§ 1.8 A Bidder is a person or entity who submits a Bid.

§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment, or labor for a portion of
the Work. 

ARTICLE 2   BIDDER’S REPRESENTATIONS 
§ 2.1 By submitting a Bid, the Bidder represents that:

.1 the Bidder has read and understands the Bidding Documents; 

.2 the Bidder understands how the Bidding Documents relate to other portions of the Project, if any, being bid 
concurrently or presently under construction; 

.3 the Bid complies with the Bidding Documents; 

.4 the Bidder has visited the site, become familiar with local conditions under which the Work is to be 
performed, has correlated the Bidder’s observations with the requirements of the Proposed Contract 
Documents, and accepts full responsibility for any pre-bid existing conditions that would affect the Bid 
that could have been ascertained by a site visit.  As provided in S.C. Code Ann. Reg. 19-445.2042(B), a 
bidder’s failure to attend an advertised pre-bid conference will not excuse its responsibility for estimating 
properly the difficulty and cost of successfully performing the work, or for proceeding to successfully 
perform the work without additional expense to the State; 

.5 the Bid is based upon the materials, equipment, and systems required by the Bidding Documents without 
exception; and 

.6 the Bidder has read and understands the provisions for liquidated damages, if any, set forth in the form of 
Agreement between the Owner and Contractor. 

§ 2.2 Certification of Independent Price Determination
§ 2.2.1 GIVING FALSE, MISLEADING, OR INCOMPLETE INFORMATION ON THIS CERTIFICATION MAY
RENDER YOU SUBJECT TO PROSECUTION UNDER SC CODE OF LAWS §16-9-10 AND OTHER APPLICABLE 
LAWS. 
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§ 2.2.2 By submitting a Bid, the Bidder certifies that:
.1  The prices in this Bid have been arrived at independently, without, for the purpose of restricting 

competition, any consultation, communication, or agreement with any other bidder or competitor relating 
to: 
.1  those prices; 
.2 the intention to submit a Bid; or 
.3 the methods or factors used to calculate the prices offered. 

.2 The prices in this Bid have not been and will not be knowingly disclosed by the Bidder, directly or 
indirectly, to any other bidder or competitor before bid opening (in the case of a sealed bid solicitation) or 
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 

.3 No attempt has been made or will be made by the Bidder to induce any other concern to submit or not to 
submit a Bid for the purpose of restricting competition. 

§ 2.2.3 Each signature on the Bid is considered to be a certification by the signatory that the signatory:
.1 Is the person in the Bidder’s organization responsible for determining the prices being offered in this Bid, 

and that the signatory has not participated and will not participate in any action contrary to Section 2.2.2 of 
this certification; or 

.2 Has been authorized, in writing, to act as agent for the Bidder's principals in certifying that those principals 
have not participated, and will not participate in any action contrary to Section 2.2.2 of this certification [As 
used in this subdivision, the term "principals" means the person(s) in the Bidder’s organization responsible 
for determining the prices offered in this Bid]; 

.3 As an authorized agent, does certify that the principals referenced in Section 2.2.3.2 of this certification 
have not participated, and will not participate, in any action contrary to Section 2.2.2 of this certification; 
and 

.4 As an agent, has not personally participated, and will not participate, in any action contrary to Section 2.2.2 
of this certification. 

§ 2.2.4 If the Bidder deletes or modifies Section 2.2.2.2 of this certification, the Bidder must furnish with its offer a signed
statement setting forth in detail the circumstances of the disclosure. 

§ 2.2.5 Drug Free Workplace Certification
By submitting a Bid, the Bidder certifies that, if awarded a contract, Bidder will comply with all applicable provisions of 
The Drug-free Workplace Act, S.C. Code Ann. 44-107-10, et seq. 

§ 2.2.6 Certification Regarding Debarment and Other Responsibility Matters
§ 2.2.6.1 By submitting a Bid, Bidder certifies, to the best of its knowledge and belief, that:

.1 Bidder and/or any of its Principals- 
.1 Are not presently debarred, suspended, proposed for debarment, or declared ineligible for the award of 

contracts by any state or federal agency; 
.2 Have not, within a three-year period preceding this Bid, been convicted of or had a civil judgment 

rendered against them for: commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation 
of Federal or state antitrust statutes relating to the submission of bids; or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or 
receiving stolen property; and 

.3 Are not presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, 
commission of any of the offenses enumerated in Section 2.2.6.1.1.2 of this provision. 

.2 Bidder has not, within a three-year period preceding this Bid, had one or more contracts terminated for 
default by any public (Federal, state, or local) entity. 

.3  "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons 
having primary management or supervisory responsibilities within a business entity (e.g., general manager; 
plant manager; head of a subsidiary, division, or business segment, and similar positions). 

§ 2.2.6.2 Bidder shall provide immediate written notice to the Procurement Officer if, at any time prior to contract award,
Bidder learns that its certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 
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§ 2.2.6.3 If Bidder is unable to certify the representations stated in Section 2.2.6.1, Bidder must submit a written
explanation regarding its inability to make the certification.  The certification will be considered in connection with a 
review of the Bidder's responsibility.  Failure of the Bidder to furnish additional information as requested by the 
Procurement Officer may render the Bidder non-responsible. 

§ 2.2.6.4 Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to
render, in good faith, the certification required by Section 2.2.6.1 of this provision.  The knowledge and information of a 
Bidder is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business 
dealings. 

§ 2.2.6.5 The certification in Section 2.2.6.1 of this provision is a material representation of fact upon which reliance was
placed when making award.  If it is later determined that the Bidder knowingly or in bad faith rendered an erroneous 
certification, in addition to other remedies available to the State, the Procurement Officer may terminate the contract 
resulting from this solicitation for default. 

§ 2.2.7 Ethics Certificate
By submitting a Bid, the Bidder certifies that the Bidder has and will comply with, and has not, and will not, induce a 
person to violate Title 8, Chapter 13 of the SC Code of Laws, as amended (Ethics Act).  The following statutes require 
special attention: S.C. Code Ann. §8-13-700, regarding use of official position for financial gain; S.C. Code Ann. 
§8-13-705, regarding gifts to influence action of public official; S.C. Code Ann. §8-13-720, regarding offering money for
advice or assistance of public official; S.C. Code Ann. §8-13-755 and §8-13-760, regarding restrictions on employment 
by former public official; S.C. Code Ann. §8-13-775, prohibiting public official with economic interests from acting on 
contracts; S.C. Code Ann. §8-13-790, regarding recovery of kickbacks; S.C. Code Ann. §8-13-1150, regarding statements 
to be filed by consultants; and S.C. Code Ann. §8-13-1342, regarding restrictions on contributions by contractor to 
candidate who participated in awarding of contract.  The State may rescind any contract and recover all amounts expended 
as a result of any action taken in violation of this provision.  If the contractor participates, directly or indirectly, in the 
evaluation or award of public contracts, including without limitation, change orders or task orders regarding a public 
contract, the contractor shall, if required by law to file such a statement, provide the statement required by S.C. Code Ann. 
§8-13-1150 to the Procurement Officer at the same time the law requires the statement to be filed.

§ 2.2.8 Restrictions Applicable To Bidders & Gifts
Violation of these restrictions may result in disqualification of your Bid, suspension or debarment, and may constitute a 
violation of the state Ethics Act.  

§ 2.2.8.1 After issuance of the solicitation, Bidder agrees not to discuss this procurement activity in any way with the
Owner or its employees, agents or officials.  All communications must be solely with the Procurement Officer.  This 
restriction may be lifted by express written permission from the Procurement Officer.  This restriction expires once a 
contract has been formed.  

§ 2.2.8.2 Unless otherwise approved in writing by the Procurement Officer, Bidder agrees not to give anything to the
Owner, any affiliated organizations, or the employees, agents or officials of either, prior to award. 

§ 2.2.8.3 Bidder acknowledges that the policy of the State is that a governmental body should not accept or solicit a gift,
directly or indirectly, from a donor if the governmental body has reason to believe the donor has or is seeking to obtain 
contractual or other business or financial relationships with the governmental body.  SC Regulation 19-445.2165(C)  
broadly defines the term donor. 

§ 2.2.9 Open Trade Representation
By submitting a Bid, the Bidder represents that Bidder is not currently engaged in the boycott of a person or an entity 
based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as defined in S.C. Code 
Ann. §11-35-5300. 

ARTICLE 3   BIDDING DOCUMENTS 
§ 3.1 Distribution
§ 3.1.1 Bidders shall obtain complete Bidding Documents from the issuing office designated in the advertisement or
invitation to bid, for the deposit sum, if any, stated therein. 

Init. 
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§ 3.1.2 Any required deposit shall be refunded to all plan holders who return the paper Bidding Documents in good
condition within ten (10) days after receipt of Bids. The cost to replace missing or damaged paper documents will be 
deducted from the deposit. A Bidder receiving a Contract award may retain the paper Bidding Documents, and the 
Bidder’s deposit will be refunded. 

§ 3.1.3 Reserved

§ 3.1.4 Bidders shall use complete Bidding Documents in preparing Bids. Neither the Owner nor Architect assumes
responsibility for errors or misinterpretations resulting from the use of incomplete Bidding Documents. 

§ 3.1.5 The Bidding Documents will be available for the sole purpose of obtaining Bids on the Work. No license or grant
of use is conferred by distribution of the Bidding Documents. 

§ 3.1.6 All persons obtaining Bidding Documents from the issuing office designated in the advertisement shall provide
that office with Bidder’s contact information to include the Bidder’s name, telephone number, mailing address, and email 
address. 

§ 3.2 Modification or Interpretation of Bidding Documents
§ 3.2.1 The Bidder shall carefully study the Bidding Documents, shall examine the site and local conditions, and shall
notify the Architect of errors, inconsistencies, or ambiguities discovered and request clarification or interpretation 
pursuant to Section 3.2.2. Failure to do so will be at the Bidder’s risk.  Bidder assumes responsibility for any patent 
ambiguity that Bidder does not bring to the Architect’s attention prior to Bid Opening. 

§ 3.2.2 Requests for clarification or interpretation of the Bidding Documents shall be submitted by the Bidder in writing
and shall be received by the Architect at least ten (10) days prior to the date for receipt of Bids. 

§ 3.2.3 Modifications, corrections, changes, and interpretations of the Bidding Documents shall be made by Addendum.
Modifications, corrections, changes, and interpretations of the Bidding Documents made in any other manner shall not be 
binding, and Bidders shall not rely upon them. 

§ 3.2.4 As provided in S.C. Code Ann. Reg. 19-445.2042(B), nothing stated at the Pre-bid conference shall change the
Bidding Documents unless a change is made by Addendum. 

§ 3.3 Substitutions
§ 3.3.1 The materials, products, and equipment described in the Bidding Documents establish a standard of required
function, dimension, appearance, and quality to be met by any proposed substitution.  Where “brand name or equal” is 
used in the Bidding Documents, the listing description is not intended to limit or restrict competition. 

§ 3.3.2 Substitution Process
§ 3.3.2.1 Written requests for substitutions shall be received by the Architect at least ten (10) days prior to the date for
receipt of Bids. Requests shall be submitted in the same manner as that established for submitting clarifications and 
interpretations in Section 3.2.2. 

§ 3.3.2.2 Bidders shall submit substitution requests on a Substitution Request Form if one is provided in the Bidding
Documents. 

§ 3.3.2.3 If a Substitution Request Form is not provided, requests shall include (1) the name of the material or equipment
specified in the Bidding Documents; (2) the reason for the requested substitution; (3) a complete description of the 
proposed substitution including the name of the material or equipment proposed as the substitute, performance and test 
data, and relevant drawings; and (4) any other information necessary for an evaluation. The request shall include a 
statement setting forth changes in other materials, equipment, or other portions of the Work, including changes in the 
work of other contracts or the impact on any Project Certifications (such as LEED), that will result from incorporation of 
the proposed substitution. 

§ 3.3.2.4 No request to substitute materials, products, or equipment for materials, products, or equipment described in the
Bidding Documents and no request for addition of a manufacturer or supplier to a list of approved manufacturers or 
suppliers in the Bidding Documents will be considered prior to receipt of Bids unless written request for approval has 
been received by the Architect at least ten (10) days prior to the date for receipt of Bids established in the invitation to bid. 

Init. 
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Any subsequent extension of the date for receipt of Bids by addendum shall not extend the date for receipt of such requests 
unless the addendum so specifies. A statement setting forth changes in other materials, equipment or other portions of the 
Work, including changes in the Work of other contracts that incorporation of the proposed substitution would require, 
shall be included.  

§ 3.3.3 The burden of proof of the merit of the proposed substitution is upon the proposer. The Architect’s decision of
approval or disapproval of a proposed substitution shall be final. 

§ 3.3.4 If the Architect approves a proposed substitution prior to receipt of Bids, such approval shall be set forth in an
Addendum. Approvals made in any other manner shall not be binding, and Bidders shall not rely upon them. 

§ 3.3.5 No substitutions will be considered after the Contract award unless specifically provided for in the Contract
Documents. 

§ 3.4 Addenda
§ 3.4.1 Addenda will be transmitted to Bidders known by the issuing office to have received complete Bidding
Documents. 

§ 3.4.2 Addenda will be available where Bidding Documents are on file.

§ 3.4.3 Addenda will be issued at least five (5) business days before the day of the Bid Opening, except an Addendum
withdrawing the request for Bids or one which includes postponement of the date for receipt of Bids. A business day runs 
from midnight to midnight and excludes weekends and state and federal holidays. 

§ 3.4.4 Prior to submitting a Bid, each Bidder shall ascertain that the Bidder has received all Addenda issued, and the
Bidder shall acknowledge their receipt in the Bid. 

§ 3.4.5 When the date for receipt of Bids is to be postponed and there is insufficient time to issue an Addendum prior to the
original Bid Date, the Owner will notify prospective Bidders by telephone or other appropriate means with immediate 
follow up with an Addendum.  This Addendum will verify the postponement of the original Bid Date and establish a new 
Bid Date.  The new Bid Date will be no earlier than the fifth (5th) business day after the date of issuance of the Addendum 
postponing the original Bid Date. 

§ 3.4.6 If an emergency or unanticipated event interrupts normal government processes so that Bids cannot be received at
the government office designated for receipt of Bids by the exact time specified in the solicitation, the time specified for 
receipt of Bids will be deemed to be extended to the same time of day specified in the solicitation on the first work day on 
which normal government processes resume.  In lieu of an automatic extension, an Addendum may be issued to 
reschedule Bid Opening.  If state offices are closed in the county in which Bids are to be received at the time a pre-bid or 
pre-proposal conference is scheduled, an Addendum will be issued to reschedule the conference. Bidders shall visit 
https://www.scemd.org/closings/ for information concerning closings. 

ARTICLE 4   BIDDING PROCEDURES 
§ 4.1 Preparation of Bids
§ 4.1.1 Bids shall be submitted on the forms included with or identified in the Bidding Documents.

§ 4.1.2 All blanks on the Bid Form shall be legibly executed. Paper bid forms shall be executed in a non-erasable medium.

§ 4.1.3 Sums shall be expressed in numbers.

§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid. Bidder shall not make
stipulations or qualify his Bid in any manner not permitted on the Bid Form.  An incomplete Bid or information not 
requested that is written on or attached to the Bid Form that could be considered a qualification of the Bid, may be cause 
for rejection of the Bid. 

§ 4.1.5 All requested Alternates shall be bid. The failure of the Bidder to indicate a price for an Alternate shall render the
Bid non-responsive. Indicate the change to the Base Bid by entering the dollar amount and marking, as appropriate, the 
box for “ADD TO” or “DEDUCT FROM”.  If no change in the Base Bid is required, enter “ZERO” or “No Change”. 
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§ 4.1.6 Pursuant to S.C. Code Ann. § 11-35-3020(b)(i), as amended, Section 7 of the Bid Form sets forth a list of proposed
subcontractors for which the Bidder is required to identify those subcontractors the Bidder will use to perform the work 
listed.  Bidder must follow the instructions in the Bid Form for filling out this section of the Bid Form.  Failure to properly 
fill out Section 7 may result in rejection of Bidder’s bid as non-responsive.  

§ 4.1.7 Contractors and subcontractors listed in Section 7 of the Bid Form who are required by the South Carolina Code of
Laws to be licensed, must be licensed as required by law at the time of bidding. 

§ 4.1.8 Each copy of the Bid shall state the legal name and legal status of the Bidder. Each copy of the Bid shall be signed
by the person or persons legally authorized to bind the Bidder to a contract. 

§ 4.1.9 A Bidder shall incur all costs associated with the preparation of its Bid.

§ 4.2 Bid Security
§ 4.2.1 If required by the invitation to bid, each Bid shall be accompanied by a bid security in an amount of not less than
five percent of the Base Bid. The bid security shall be a bid bond or a certified cashier’s check. 

§ 4.2.2 The Bidder pledges to enter into a Contract with the Owner on the terms stated in the Bid and shall, if required,
furnish bonds covering the faithful performance of the Contract and payment of all obligations arising thereunder. Should 
the Bidder refuse to enter into such Contract or fail to furnish such bonds if required, the amount of the bid security shall 
be forfeited to the Owner as liquidated damages, not as a penalty.  

§ 4.2.3 If a surety bond is required as bid security, it shall be written on AIA Document A310™, Bid Bond and the
attorney-in-fact who executes the bond on behalf of the surety shall affix to the bond a certified and current copy of an 
acceptable power of attorney. The Bid Bond shall: 

.1 be issued by a surety company licensed to do business in South Carolina; 

.2 be issued by a surety company having, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current 
publication of ''Best's Key Rating Guide, Property-Casualty”, which company shows a financial strength 
rating of at least five (5) times the contract price.  

.3 be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as an electronic bid bond 
authorization number provided on the Bid Form and issued by a firm or organization authorized by the 
surety to receive, authenticate and issue binding electronic bid bonds on behalf the surety. 

§ 4.2.4 The Owner will have the right to retain the bid security of Bidders to whom an award is being considered until
either (a) the Contract has been executed and performance and payment bonds, if required, have been furnished; (b) the 
specified time has elapsed so that Bids may be withdrawn; or (c) all Bids have been rejected.  

§ 4.2.5 By submitting a Bid Bond via an electronic bid bond authorization number on the Bid Form and signing the Bid
Form, the Bidder certifies that an electronic bid bond has been executed by a Surety meeting the standards required by the 
Bidding Documents and the Bidder and Surety are firmly bound unto the State of South Carolina under the conditions 
provided in this Section 4.2. 

§ 4.3 Submission of Bids
§ 4.3.1 A Bidder shall submit its Bid as indicated below:

§ 4.3.2 All paper copies of the Bid, the bid security, and any other documents required to be submitted with the Bid shall
be enclosed in a sealed opaque envelope. The envelope shall, unless hand delivered by the Bidder, be addressed to the 
Owner’s designated purchasing office as shown in the invitation to bid.  The envelope shall be identified with the Project 
name, the Bidder’s name and address, and, if applicable, the designated portion of the Work for which the Bid is 
submitted. If the Bid is sent by mail, or special delivery service (UPS, Federal Express, etc.), the sealed envelope shall be 
labelled “SEALED BID ENCLOSED” on the face thereof. Bidders hand delivering their Bids shall deliver Bids to the 
place of the Bid Opening as shown in the invitation for bids.  Whether or not Bidders attend the Bid Opening, they shall 
give their Bids to the Owner’s Procurement Officer or his/her designee as shown in the invitation to bid prior to the time of 
the Bid Opening. 

§ 4.3.3 Bids shall be submitted by the date and time and at the place indicated in the invitation to bid. Bids submitted after
the date and time for receipt of Bids, or at an incorrect place, will not be accepted. 
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§ 4.3.4 The Bidder shall assume full responsibility for timely delivery at the location designated for receipt of Bids.

§ 4.3.5 A Bid submitted by any method other than as provided in this Section 4.3 will not be accepted. Oral, telephonic,
telegraphic, facsimile or other electronically transmitted bids will not be considered. 

§ 4.3.6 The official time for receipt of Bids will be determined by reference to the clock designated by the Owner’s
Procurement Officer or his/her designee.  The Procurement Officer conducting the Bid Opening will determine and 
announce that the deadline has arrived and no further Bids or bid modifications will be accepted.  All Bids and bid 
modifications in the possession of the Procurement Officer at the time the announcement is completed will be timely, 
whether or not the bid envelope has been date/time stamped or otherwise marked by the Procurement Officer. 

§ 4.4 Modification or Withdrawal of Bid
§ 4.4.1 Prior to the date and time designated for receipt of Bids, a Bidder may submit a new Bid to replace a Bid
previously submitted, or withdraw its Bid entirely, by notice to the party designated to receive the Bids. Such notice shall 
be received and duly recorded by the receiving party on or before the date and time set for receipt of Bids. The receiving 
party shall verify that replaced or withdrawn Bids are removed from the other submitted Bids and not considered. Notice 
of submission of a replacement Bid or withdrawal of a Bid shall be worded so as not to reveal the amount of the original 
Bid. 

§ 4.4.2 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids in the same format
as that established in Section 4.3, provided they fully conform with these Instructions to Bidders. Bid security shall be in 
an amount sufficient for the Bid as resubmitted. 

ARTICLE 5   CONSIDERATION OF BIDS 
§ 5.1 Opening of Bids
Bids received on time will be publicly opened and read aloud. The Owner will not read aloud Bids that the Owner 
determines, at the time of opening, to be non-responsive. 

§ 5.1.1 At Bid Opening, the Owner will announce the date and location of the posting of the Notice of Intend to Award. If
the Owner determines to award the Project, the Owner will, after posting a Notice of Intend to Award, send a copy of the 
Notice to all Bidders. 

§ 5.1.2 The Owner will send a copy of the final Bid Tabulation to all Bidders within ten (10) working days of the Bid
Opening.  

§ 5.1.3 If only one Bid is received, the Owner will open and consider the Bid.

§ 5.2 Rejection of Bids
§ 5.2.1 The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security or by
other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular is subject to rejection. 

§ 5.2.2 The reasons for which the Owner will reject Bids include, but are not limited to:
.1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit; 
.2 Failure to deliver the Bid on time; 
.3 Failure to comply with Bid Security requirements, except as expressly allowed by law; 
.4 Listing an invalid electronic Bid Bond authorization number on the Bid Form; 
.5 Failure to Bid an Alternate, except as expressly allowed by law; 
.6 Failure to list qualified subcontractors as required by law; 
.7 Showing any material modification(s) or exception(s) qualifying the Bid; 
.8 Faxing a Bid directly to the Owner or Owner’s representative; or 
.9 Failure to include a properly executed Power-of-Attorney with the Bid Bond. 

§ 5.2.3 The Owner may reject a Bid as nonresponsive if the prices bid are materially unbalanced between line items or
sub-line items.  A Bid is materially unbalanced when it is based on prices significantly less than cost for some work and 
prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the Bid 
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will result in the lowest overall cost to the Owner even though it may be the low evaluated Bid, or if it is so unbalanced as 
to be tantamount to allowing an advance payment. 

§ 5.3 Acceptance of Bid (Award)
§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest responsive and responsible Bidder, provided the Bid
has been submitted in accordance with the requirements of the Bidding Documents and does not exceed available funds. 
The Owner shall have the right to waive informalities and irregularities in a Bid received and to accept the Bid which, in 
the Owner’s judgment, is in the Owner’s best interests. 

§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless otherwise specifically
provided in the Bidding Documents, and to determine the lowest responsive and responsible Bidder on the basis of the 
sum of the Base Bid and Alternates accepted. 

ARTICLE 6   POST-BID INFORMATION 
§ 6.1 Contractor’s Responsibility
Owner will make a determination of Bidder’s responsibility before awarding a contract. Bidder shall provide all 
information and documentation requested by the Owner to support the Owner’s evaluation of responsibility.  Failure of 
Bidder to provide requested information is cause for the Owner, at its option, to determine the Bidder to be 
non-responsible. 

§ 6.2 Reserved

§ 6.3 Submittals
§ 6.3.1 After notification of selection for the award of the Contract, the Bidder shall, as soon as practicable or as stipulated
in the Bidding Documents, submit in writing to the Owner through the Architect: 

.1 a designation of the Work to be performed with the Bidder's own forces; 

.2 names of the principal products and systems proposed for the Work and the manufacturers and suppliers of 
each; and 

.3 names of persons or entities (including those who are to furnish materials or equipment fabricated to a 
special design) proposed for the principal portions of the Work. 

§ 6.4 Posting of Intent To Award
The Notice of Intent to Award will be posted at the following location: 

Room or Area of Posting: 
Building Where Posted: 
Address of Building: 
WEB site address (if applicable): 
Posting date will be announced at Bid Opening.  In addition to posting the Notice, the Owner will promptly send 
all responsive Bidders a copy of the Notice of Intent to Award and the final bid tabulation 

§ 6.5 Protest of Solicitation or Award
§ 6.5.1 If you are aggrieved in connection with the solicitation or award of a contract, you may be entitled to protest, but
only as provided in S.C. Code Ann. § 11-35-4210. To protest a solicitation, you must submit a protest within fifteen (15) 
days of the date the applicable solicitation document is issued.  To protest an award, you must (i) submit notice if your 
intent to protest within seven (7) business days of the date the award notice is posted, and (ii) submit your actual protest 
within fifteen (15) days of the date the award notice is posted. Days are calculated as provided in Section 11-35-310(13).  
Both protests and notices of intent to protest must be in writing and must be received by the State Engineer within the time 
provided.  The grounds of the protest and the relief requested must be set forth with enough particularity to give notice of 
the issues to be decided.  

§ 6.5.2 Any protest must be addressed to the CPO, Office of State Engineer, and submitted in writing:
.1 by email to protest-ose@mmo.sc.gov,  
.2 by facsimile at 803-737-0639, or  
.3 by post or delivery to 1201 Main Street, Suite 600, Columbia, SC 29201.  

By submitting a protest to the foregoing email address, you (and any person acting on your behalf) consent to receive 
communications regarding your protest (and any related protests) at the e-mail address from which you sent your protest. 
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§ 7.1.2 If the furnishing of such bonds is stipulated in the Bidding Documents, the cost shall be included in the Bid.

§ 7.1.3 The Bidder shall provide surety bonds from a company or companies lawfully authorized to issue surety bonds in
the state of South Carolina. 

§ 7.1.4 Unless otherwise indicated below, the Penal Sum of the Payment and Performance Bonds shall be the amount of
100% of the Contract Sum. 

§ 7.2 Time of Delivery of Contract, Certificates of Insurance, and Form of Bonds
§ 7.2.1 Following expiration of the protest period, the Owner will forward the Contract for Construction to the Bidder for
signature. The Bidder shall return the fully executed Contract for Construction to the Owner within seven (7) days. The 
Bidder shall deliver the required bonds and certificate of insurance to the Owner not later than three (3) days following the 
date of execution of the Contract. Failure to deliver these documents as required shall entitle the Owner to consider the 
Bidder’s failure as a refusal to enter into a contract in accordance with the terms and conditions of the Bidder’s Bid and to 
make claim on the Bid Security for re-procurement cost.  

§ 7.2.2 Unless otherwise provided, the bonds shall be written on the Performance Bond and Payment Bond forms included
in the Bid Documents. 

§ 7.2.3 The bonds shall be dated on or after the date of the Contract.

§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the surety to affix to the
bond a certified and current copy of the power of attorney. 

ARTICLE 8   ENUMERATION OF THE PROPOSED CONTRACT DOCUMENTS 
§ 8.1 Copies of the proposed Contract Documents have been made available to the Bidder and consist of the following
documents: 

.1 AIA Document A101™–2017, Standard Form of Agreement Between Owner and Contractor, SCOSE 
Version. 

.2 AIA Document A101™–2017, Exhibit A, Insurance and Bonds, SCOSE Version. 

.3 AIA Document A201™–2017, General Conditions of the Contract for Construction, SCOSE Version. 

.4 AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit 

.5 Drawings 

Number Title Date

.6 Specifications 

Section Title Date Pages
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.7 Addenda: 

Number Date Pages

.8 Other Exhibits: 
(Check all boxes that apply and include appropriate information identifying the exhibit where required.) 
 AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 

 The Sustainability Plan: 

 Supplementary and other Conditions of the Contract: 

.9 Other documents listed below: 
(List here any additional documents that are intended to form part of the Proposed Contract Documents.) 

ARTICLE 9   Miscellaneous 
§ 9.1 Nonresident Taxpayer Registration Affidavit Income Tax Withholding Important Tax Notice - Nonresidents Only
§ 9.1.1 Withholding Requirements for Payments to Nonresidents: SC Code of Laws §12-8-550 requires persons hiring or
contracting with a nonresident conducting a business or performing personal services of a temporary nature within South 
Carolina to withhold 2% of each payment made to the nonresident.  The withholding requirement does not apply to (1) 
payments on purchase orders for tangible personal property when the payments are not accompanied by services to be 
performed in South Carolina, (2) nonresidents who are not conducting business in South Carolina, (3) nonresidents for 
contracts that do not exceed $10,000 in a calendar year, or (4) payments to a nonresident who (a) registers with either the 
S.C. Department of Revenue or the S.C. Secretary of State and (b) submits a Nonresident Taxpayer Registration Affidavit 
- Income Tax Withholding, Form I-312 to the person letting the contract. 

§ 9.1.2 For information about other withholding requirements (e.g., employee withholding), contact the Withholding
Section at the South Carolina Department of Revenue at 803-898-5383 or visit the Department's website at: 
www.sctax.org  

§ 9.1.3 This notice is for informational purposes only.  This Owner does not administer and has no authority over tax
issues. All registration questions should be directed to the License and Registration Section at 803-898-5872 or to the 
South Carolina Department of Revenue, Registration Unit, Columbia, S.C. 29214-0140.  All withholding questions 
should be directed to the Withholding Section at 803-898-5383.  
PLEASE SEE THE "NONRESIDENT TAXPAYER REGISTRATION AFFIDAVIT INCOME TAX WITHHOLDING" 
FORM (Available through SC Department of Revenue). 

§ 9.2 Submitting Confidential Information
§ 9.2.1 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder must
separately mark with the word "CONFIDENTIAL" every page, or portion thereof, that the Bidder contends contains 
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information that is exempt from public disclosure because it is either (a) a trade secret as defined in Section 30-4-40(a)(1), 
or (b) privileged & confidential, as that phrase is used in SC Code of Laws §11-35-410.  

§ 9.2.2 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder must
separately mark with the words "TRADE SECRET" every page, or portion thereof, that the Bidder contends contains a 
trade secret as that term is defined by SC Code of Laws §39-8-20.   

§ 9.2.3 For every document the Bidder submits in response to or with regard to this solicitation or request, the Bidder must
separately mark with the word "PROTECTED" every page, or portion thereof, that the Bidder contends is protected by SC 
Code of Laws §11-35-1810.   

§ 9.2.4 All markings must be conspicuous; use color, bold, underlining, or some other method in order to conspicuously
distinguish the mark from the other text.  Do not mark your entire Bid as confidential, trade secret, or protected!  If your 
Bid, or any part thereof, is improperly marked as confidential or trade secret or protected, the State may, in its sole 
discretion, determine it nonresponsive.  If only portions of a page are subject to some protection, do not mark the entire 
page.   

§ 9.2.5 By submitting a response to this solicitation, Bidder (1) agrees to the public disclosure of every page of every
document regarding this solicitation or request that was submitted at any time prior to entering into a contract (including, 
but not limited to, documents contained in a response, documents submitted to clarify a response, & documents submitted 
during negotiations), unless the page is conspicuously marked "TRADE SECRET" or "CONFIDENTIAL" or 
"PROTECTED", (2) agrees that any information not marked, as required by these bidding instructions, as a "Trade 
Secret" is not a trade secret as defined by the Trade Secrets Act, & (3) agrees that, notwithstanding any claims or markings 
otherwise, any prices, commissions, discounts, or other financial figures used to determine the award, as well as the final 
contract amount, are subject to public disclosure.   

§ 9.2.6 In determining whether to release documents, the State will detrimentally rely on the Bidders’ marking of
documents, as required by these bidding instructions, as being either "Confidential" or "Trade Secret" or "PROTECTED".   

§ 9.2.7 By submitting a response, the Bidder agrees to defend, indemnify & hold harmless the State of South Carolina, its
officers & employees, from every claim, demand, loss, expense, cost, damage or injury, including attorney’s fees, arising 
out of or resulting from the State withholding information that Bidder marked as "confidential" or "trade secret" or 
"PROTECTED". 

§ 9.3 Solicitation Information From Sources Other Than Official Source
South Carolina Business Opportunities (SCBO) is the official state government publication for State of South Carolina 
solicitations.  Any information on State agency solicitations obtained from any other source is unofficial and any reliance 
placed on such information is at the Bidder’s sole risk and is without recourse under the South Carolina Consolidated 
Procurement Code. 

§ 9.4 Builder’s Risk Insurance
Bidders are directed to Exhibit A of the AIA Document A101, 2017 SCOSE Version, which, unless provided otherwise in 
the Bid Documents, requires the contractor to provide builder’s risk insurance on the project. 

§ 9.5 Tax Credit For Subcontracting With Minority Firms
§ 9.5.1 Pursuant to S.C. Code Ann. §12-6-3350, taxpayers, who utilize certified minority subcontractors, may take a tax
credit equal to 4% of the payments they make to said subcontractors.  The payments claimed must be based on work 
performed directly for a South Carolina state contract.   The credit is limited to a maximum of fifty thousand dollars 
annually.  The taxpayer is eligible to claim the credit for 10 consecutive taxable years beginning with the taxable year in 
which the first payment is made to the subcontractor that qualifies for the credit.  After the above ten consecutive taxable 
years, the taxpayer is no longer eligible for the credit.  The credit may be claimed on Form TC-2, "Minority Business 
Credit."  A copy of the subcontractor's certificate from the Governor's Office of Small and Minority Business (OSMBA) is 
to be attached to the contractor's income tax return.   

§ 9.5.2 Taxpayers must maintain evidence of work performed for a State contract by the minority subcontractor.
Questions regarding the tax credit and how to file are to be referred to: SC Department of Revenue, Research and Review, 
Phone: (803) 898-5786, Fax: (803) 898-5888.  
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§ 9.5.3 The subcontractor must be certified as to the criteria of a "Minority Firm" by the Governor's Office of Small and
Minority Business Assistance (OSMBA). Certificates are issued to subcontractors upon successful completion of the 
certification process.  Questions regarding subcontractor certification are to be referred to: Governor's Office of Small and 
Minority Business Assistance, Phone: (803) 734-0657, Fax: (803) 734-2498. Reference: S.C. Code Ann. §11-35-5010 – 
Definition for Minority Subcontractor & S.C. Code Ann. §11-35-5230 (B) – Regulations for Negotiating with State 
Minority Firms. 

§ 9.6 Other Special Conditions Of The Work
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NOTE: AIA A310-2010, BID BOND 
 
 

CONTRACTOR TO PROVIDE 
 

BID BOND 
 

in the Form of  
 

AIA A310-2010 
 



2020 Edition 

SE-330 
LUMP SUM BID FORM 
Bidders shall submit bids on only Bid Form SE-330. 

 BF – 1 SE-330 

  

BID SUBMITTED BY:         
(Bidder's Name) 

BID SUBMITTED TO:  Coastal Carolina University  
(Agency’s Name) 

FOR: PROJECT  NAME:  SB / BB Plaza Drainpipe Replacement  
PROJECT  NUMBER:  H17-N128-MJ  

OFFER 

§ 1. In response to the Invitation for Construction Services and in compliance with the Instructions to Bidders for the above-
named Project, the undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into a Contract with the 
Agency on the terms included in the Bidding Documents, and to perform all Work as specified or indicated in the Bidding 
Documents, for the prices and within the time frames indicated in this Bid and in accordance with the other terms and 
conditions of the Bidding Documents. 

§ 2. Pursuant to SC Code § 11-35-3030(1), Bidder has submitted Bid Security as follows in the amount and form required by 
the Bidding Documents: 

   Bid Bond with Power of Attorney    Electronic Bid Bond    Cashier's Check 
(Bidder check one) 

§ 3. Bidder acknowledges the receipt of the following Addenda to the Bidding Documents and has incorporated the effects of 
said Addenda into this Bid: 
(Bidder, check all that apply.  Note, there may be more boxes than actual addenda.  Do not check boxes that do not apply) 

ADDENDA:   #1   #2   #3   #4   #5 

§ 4. Bidder accepts all terms and conditions of the Invitation for Bids, including, without limitation, those dealing with the 
disposition of Bid Security.  Bidder agrees that this Bid, including all Bid Alternates, if any, may not be revoked or 
withdrawn after the opening of bids, and shall remain open for acceptance for a period of   60   Days following the Bid 
Date, or for such longer period of time that Bidder may agree to in writing upon request of the Agency.  

§ 5. Bidder herewith offers to provide all labor, materials, equipment, tools of trades and labor, accessories, appliances, 
warranties and guarantees, and to pay all royalties, fees, permits, licenses and applicable taxes necessary to complete the 
following items of construction work: 

§ 6.1 BASE BID WORK (as indicated in the Bidding Documents and generally described as follows):   Removal of 160 FL of 72" 
CMP between softball and baseball stadiums at CCU and replace with 72" RCP. Existing concrete walkway, brick pavers 
and decorative light poles to be removed and repoured / reinstalled.   

$ , which sum is hereafter called the Base Bid. 
(Bidder to insert Base Bid Amount on line above) 
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SE-330 
LUMP SUM BID FORM 
Bidders shall submit bids on only Bid Form SE-330. 

 BF – 1A SE-330 

§ 6.2 BID ALTERNATES as indicated in the Bidding Documents and generally described as follows: 

ALTERNATE # 1 (Brief Description):          

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE # 2 (Brief Description):          

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 

ALTERNATE # 3 (Brief Description):          

 ADD TO or  DEDUCT FROM BASE BID:  $  

(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate) 
 
 
 
 

§ 6.3 UNIT PRICES: 
BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES.  The UNIT PRICES offered by 
BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit combination.  
UNIT PRICES include all costs to the Agency, including those for materials, labor, equipment, tools of trades and labor, 
fees, taxes, insurance, bonding, overhead, profit, etc.  The Agency reserves the right to include or not to include any of 
the following UNIT PRICES in the Contract and to negotiate the UNIT PRICES with BIDDER prior to including in the 
Contract. 

 
  UNIT OF 
No.   ITEM   MEASURE   ADD   DEDUCT  

  1.    Imported select fill material compacted in 8" lifts     CY    $    $  

  2.    Bedding Material - #57 stone     Ton    $    $  

  3.                       $    $  

  4.                       $    $  

  5.                       $    $  

  6.                       $    $  
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§ 7. LISTING OF PROPOSED SUBCONTRACTORS PURSUANT TO SECTION 3020(b)(i), CHAPTER 
35, TITLE 11 OF THE SOUTH CAROLINA CODE OF LAWS, AS AMENDED 
(See Instructions on the following page BF-2A) 

Bidder shall use the below-listed Subcontractors in the performance of the Subcontractor Classification work listed:
(A) 

SUBCONTRACTOR 
LICENSE CLASSIFICATION 

or SUBCLASSIFICATION 
NAME 

(Completed by Agency) 

(B) 
LICENSE 

CLASSIFICATION or 
SUBCLASSIFICATION 

ABBREVIATION 
(Completed by Agency) 

(C) 
SUBCONTRACTOR and/or 

PRIME CONTRACTOR 
(Required - must be completed by Bidder) 

(D) 
SUBCONTRACTOR'S 

and/or 
PRIME CONTRACTOR'S 

SC LICENSE NUMBER 
(Requested, but not Required) 

BASE BID 

N/A         

              

              

              

ALTERNATE #1 

              

              

              

              

ALTERNATE #2 

              

              

              

              

ALTERNATE #3 

              

              

              

              

 

If a Bid Alternate is accepted, Subcontractors listed for the Bid Alternate shall be used for the work of both the Alternate and the 
Base Bid work. 

 . 
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§ 8. LIST OF MANUFACTURERS, MATERIAL SUPPLIERS, AND SUBCONTRACTORS OTHER
THAN SUBCONTRACTORS LISTED IN SECTION 7 ABOVE (FOR INFORMATION ONLY): 

Pursuant to instructions in the Invitation for Construction Services, if any, Bidder will provide to Agency upon the 
Agency’s request and within 24 hours of such request, a listing of manufacturers, material suppliers, and subcontractors, 
other than those listed in Section 7 above, that Bidder intends to use on the project.  Bidder acknowledges and agrees that 
this list is provided for purposes of determining responsibility and not pursuant to the subcontractor listing requirements 
of SC Code § 11-35-3020(b)(i). 

§ 9. TIME OF CONTRACT PERFORMANCE AND LIQUIDATED DAMAGES

a) CONTRACT TIME

Bidder agrees that the Date of Commencement of the Work shall be established in a Notice to Proceed to be issued 

by the Agency.  Bidder agrees to substantially complete the Work within     45   Calendar Days 

from the Date of Commencement, subject to adjustments as provided in the Contract Documents.

b) LIQUIDATED DAMAGES

Bidder further agrees that from the compensation to be paid, the Agency shall retain as Liquidated Damages the 

amount of $    100.00   for each Calendar Day the actual construction time required to achieve Substantial 

Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract Documents. 

This amount is intended by the parties as the predetermined measure of compensation for actual damages, not as a 

penalty for nonperformance.

§ 10. AGREEMENTS

a) Bidder agrees that this bid is subject to the requirements of the laws of the State of South Carolina.

b) Bidder agrees that at any time prior to the issuance of the Notice to Proceed for this Project, this Project may be 
canceled for the convenience of, and without cost to, the State.

c) Bidder agrees that neither the State of South Carolina nor any of its agencies, employees or agents shall be responsible 
for any bid preparation costs, or any costs or charges of any type, should all bids be rejected or the Project canceled 
for any reason prior to the issuance of the Notice to Proceed.

§ 11. ELECTRONIC BID BOND

By signing below, the Principal is affirming that the identified electronic bid bond has been executed and that the Principal 
and Surety are firmly bound unto the State of South Carolina under the terms and conditions of the AIA Document A310, 
Bid Bond, included in the Bidding Documents. 

ELECTRONIC BID BOND NUMBER: 

SIGNATURE AND TITLE: 
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CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION 

SC Contractor's License Number(s):  

Classification(s) & Limits:  

Subclassification(s) & Limits:  
 
 
By signing this Bid, the person signing reaffirms all representation and certification made by both 
the person signing and the Bidder, including without limitation, those appearing in Article 2 of the 
SCOSE Version of the AIA Document A701, Instructions to Bidders, is expressly incorporated by 
reference. 

BIDDER’S LEGAL NAME:  

ADDRESS:  

  

TELEPHONE:  

EMAIL:  

 

 

SIGNATURE:  DATE:  

PRINT NAME:  

TITLE:  
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This version of AIA Document 
A101–2017 is modified by the 
South Carolina Division of 
Procurement Services, Office of 
State Engineer. Publication of this 
version of AIA Document A101 
does not imply the American 
Institute of Architects’ endorsement 
of any modification by South 
Carolina Division of Procurement 
Services, Office of State Engineer. 
A comparative version of AIA 
Document A101–2017 showing 
additions and deletions by the 
South Carolina Division of 
Procurement Services, Office of 
State Engineer is available for 
review on South Carolina state 
Web site. 

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

         day of            AGREEMENT made as of the
in the year
(In words, indicate day, month and year.) 

BETWEEN the Owner: 
(Name, legal status, address and other information) 

The Owner is a Governmental Body of the State of South Carolina as defined in 
S.C. Code Ann. § 11-35-310.

and the Contractor: 
(Name, legal status, address and other information) 

for the following Project: 
(Name, State Project Number, location and detailed description) 

The Architect: 
(Name, legal status, address and other information) 

The Owner and Contractor agree as follows. 

two thousand twenty one

Coastal Carolina University
PO Box 261954
Conway, SC 29528-6054

SB/BB Plaza Drainpipe Replacement
H17-N128-MJ
136 Chanticleer Drive West, Conway, SC 29526

Coastal Carolina Univerisity
PO Box 261954
Conway, SC 29528-6054
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EXHIBIT A    INSURANCE AND BONDS 
 
ARTICLE 1   THE CONTRACT DOCUMENTS 
§ 1.1 The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and 
other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents 
listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, 
and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the 
entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or 
agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in 
Article 9. 
 
§ 1.2 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document A101, or 
some abbreviated reference thereof, shall mean the AIA A101-2017 Standard Form of Agreement Between Owner and 
Contractor, SCOSE Version. Any reference in this document to the General Conditions of the Contract for 
Construction, AIA Document A201, or some abbreviated reference thereof, shall mean the AIA A201-2017 General 
Conditions of the Contract for Construction, SCOSE Version. 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the 
Contract Documents to be the responsibility of others. 
 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
§ 3.1 The Date of Commencement of the Work shall be the date fixed in a Notice to Proceed issued by the Owner.  The 
Owner shall issue the Notice to Proceed to the Contractor in writing, no less than seven (7) days prior to the Date of 
Commencement.  Unless otherwise provided elsewhere in the Contract Documents and provided the Contractor has 
secured all required insurance and surety bonds, the Contractor may commence work immediately after receipt of the 
Notice to Proceed.  

§ 3.2 The Contract Time as provided in the Notice to Proceed for this project shall be measured from the Date of 
Commencement of the Work to Substantial Completion. 
 
§ 3.3 Substantial Completion 
§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve 
Substantial Completion of the entire Work within the Contract Time indicated in the Notice to Proceed. 
 
§ 3.3.2 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if 
any, shall be assessed as set forth in Section 4.5. 

05/03/2021 12:22:02 2010699148
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ARTICLE 4   CONTRACT SUM 
§ 4.1 The Owner shall pay the Contractor the Contract Sum, including all accepted alternates indicated in the bid
documents, in current funds for the Contractor’s performance of the Contract. The Contract Sum shall be

($ ), subject to additions and deductions as provided in the Contract Documents. 

§ 4.2 Alternates
§ 4.2.1 Alternates that are accepted, if any, included in the Contract Sum:
(Insert the accepted Alternates.)

Item Price 

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item Price 

§ 4.4 Unit prices, if any:
(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item Units and Limitations Price per Unit ($0.00) 

§ 4.5 Liquidated damages
§ 4.5.1 Contractor agrees that from the compensation to be paid, the Owner shall retain as liquidated damages the
amount indicated in Section 9(b) of the Bid Form for each calendar day the actual construction time required to achieve
Substantial Completion exceeds the specified or adjusted time for Substantial Completion as provided in the Contract
Documents. The liquidated damages amount is intended by the parties as the predetermined measure of compensation
for actual damages, not as a penalty.

§ 4.6 Other:
(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

05/03/2021 12:22:02 2010699148

n/a

n/a

Imported select fill material compacted in 8" lifts CY
Bedding material - #57 stone Ton

none
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ARTICLE 5   PAYMENTS 
§ 5.1 Progress Payments 
§ 5.1.1 Based upon Applications for Payment submitted to the Architect and Owner by the Contractor and Certificates 
for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the 
Contractor as provided below and elsewhere in the Contract Documents. 
 
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the 
month, or as follows: 
 
 
 
§ 5.1.3 The Owner shall make payment of the certified amount to the Contractor not later than twenty-one (21) days 
after receipt of the Application for Payment. 
 
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor 
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the 
various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to 
substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the 
Contractor’s Applications for Payment. 
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of 
the period covered by the Application for Payment. 
 
§ 5.1.6 Subject to S.C. Code Ann. § 12-8-550 (Withholding Requirements for Payments to Non-Residents), in 
accordance with AIA Document A201®–2017, General Conditions of the Contract for Construction, and subject to other 
provisions of the Contract Documents, the amount of each progress payment shall be computed as follows: 
 
§ 5.1.6.1 The amount of each progress payment shall first include: 

.1 That portion of the Contract Sum properly allocable to completed Work; 

.2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably 
stored at the site for subsequent incorporation in the completed construction, or, if approved in advance 
by the Owner, suitably stored off the site at a location agreed upon in writing; and 

.3 That portion of Construction Change Directives that the Architect determines, in the Architect’s 
professional judgment, to be reasonably justified. 

 
§ 5.1.6.2 The amount of each progress payment shall then be reduced by: 

.1 The aggregate of any amounts previously paid by the Owner; 

.2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously 
withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017; 

.3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless 
the Work has been performed by others the Contractor intends to pay; 

.4 For Work performed or defects discovered since the last payment application, any amount for which the 
Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in 
Article 9 of AIA Document A201–2017; and 

.5 Retainage withheld pursuant to Section 5.1.7. 
 

§ 5.1.7 Retainage 
§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold three 
and one-half percent (3.5%), as retainage, from the payment otherwise due. 
 
§ 5.1.7.2 When a portion, or division, of Work as listed in the Schedule of Values is 100% complete, that portion of the 
retained funds which is allocable to the completed division must be released to the Contractor.  No later than ten (10) 
days after receipt of retained funds from the Owner, the Contractor shall pay to the subcontractor responsible for such 
completed work the full amount of retainage allocable to the subcontractor’s work. 
 
§ 5.1.7.3 Upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that 
includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7. 
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§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the 
Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017. 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site. 
 
§ 5.2 Final Payment 
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the 
Contractor when 

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, 
which extend beyond final payment; and 

.2 a final Certificate for Payment has been issued by the Architect. 
 
§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than twenty-one (21) days after the issuance 
of the Architect’s final Certificate for Payment. 
 
ARTICLE 6   DISPUTE RESOLUTION 
§ 6.1 Claims and disputes shall be resolved in accordance with Article 15 of AIA Document A201–2017. 
 
ARTICLE 7   TERMINATION OR SUSPENSION 
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2017. 
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract 
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract 
Documents. 
 
§ 8.2 The Owner’s representative: 
§ 8.2.1 The Owner designates the individual listed below as its Senior Representative (“Owner's Senior 
Representative”), which individual has the responsibility for and, subject to Section 7.2.1 of the General Conditions, the 
authority to resolve disputes under Section 15.6 of the General Conditions: 

 Name: 
 Title: 
 Address: 
 Telephone: 
 Email: 

§ 8.2.2 The Owner designates the individual listed below as its Owner's Representative, which individual has the 
authority and responsibility set forth in Section 2.1.1 of the General Conditions:  

 Name: 
 Title: 
 Address: 
 Telephone: 
 Email: 

§ 8.3 The Contractor’s representative: 
§ 8.3.1 The Contractor designates the individual listed below as its Senior Representative (“Contractor's Senior 
Representative”), which individual has the responsibility for and authority to resolve disputes under Section 15.6 of the 
General Conditions: 

 Name: 

05/03/2021 12:22:02 2010699148
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Mark Avant
Director of Design & Engineering 

PO Box 261954, Conway, SC 29528

avant@coastal.edu
843-349-2152
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 Title: 
 Address: 
 Telephone: 
 Email: 

§ 8.3.2 The Contractor designates the individual listed below as its Contractor's Representative, which individual has the 
authority and responsibility set forth in Section 3.1.1 of the General Conditions: 

 Name: 
 Title: 
 Address: 
 Telephone: 
 Email: 

§ 8.4 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days’ prior notice to the other 
party. 
 
§ 8.5 The Architect’s representative: 

 Name: 
 Title: 
 Address: 
 Telephone: 
 Email: 

§ 8.6 Insurance and Bonds 
§ 8.6.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101®–
2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, 
Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents. 
 
§ 8.6.2 The Contractor shall provide bonds as set forth in AIA Document A101®–2017 Exhibit A, and elsewhere in the 
Contract Documents. 
 
§ 8.7 Notice in electronic format, pursuant to Article 1 of AIA Document A201–2017, may be given in accordance with 
AIA Document E203™–2013, Building Information Modeling and Digital Data Exhibit, if completed, or as otherwise 
set forth below: 
(If other than in accordance with AIA Document E203–2013, insert requirements for delivering notice in electronic 
format such as name, title, and email address of the recipient and whether and how the system will be required to 
generate a read receipt for the transmission.) 
 
 
 
 
 
§ 8.8 Other Provisions: 
§ 8.8.1 Additional requirements, if any, for the Contractor’s Construction Schedule are as follows: 
(Check box if applicable to this Contract) 
 The Construction Schedule shall be in a detailed precedence-style critical path management (CPM) or primavera-
type format satisfactory to the Owner and the Architect that shall also (1) provide a graphic representation of all 
activities and events that will occur during performance of the Work; (2) identify each phase of construction and 
occupancy; and (3) set forth milestone dates that are critical in ensuring the timely and orderly completion of the Work 
in accordance with the requirements of the Contract Documents.   

.1 Upon review by the Owner and the Architect for conformance with milestone dates and Construction 
Time given in the Bidding Documents, with associated Substantial Completion date, the Construction 
Schedule shall be deemed part of the Contract Documents and attached to the Agreement as an 
Exhibit.  If returned for non-conformance, the Construction Schedule shall be promptly revised by the 
Contractor in accordance with the recommendations of the Owner and the Architect and resubmitted.   

05/03/2021 12:22:02 2010699148

Mark Avant
Director of Design & Engineering

PO Box 261954, Conway, SC 29528

avant@coastal.edu
843-349-2152
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.2 The Contactor shall monitor the progress of the Work for conformance with the requirements of the 
Construction Schedule and shall promptly advise the Owner of any delays or potential delays.  Whenever 
the Construction Schedule no longer reflects actual conditions and progress of the Work or the Contract 
Time is modified in accordance with the terms of the Contract Documents, the Contractor shall update 
the Construction Schedule to reflect such conditions.  

.3 In the event any progress report indicates any delays, the Contractor shall propose an affirmative plan to 
correct the delay, including overtime and/or additional labor, if necessary. 

.4 In no event shall any progress report constitute an adjustment in the Contract Time, any milestone date, 
or the Contract Sum unless any such adjustment is agreed to by the Owner and authorized pursuant to 
Change Order. 

 
§ 8.8.2 The Owner’s review of the Contractor’s schedule is not conducted for the purpose of either determining its 
accuracy, completeness, or approving the construction means, methods, techniques, sequences or procedures. The 
Owner’s review shall not relieve the Contractor of any obligations. 
 
ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
§ 9.1 This Agreement is comprised of the following documents: 

.1 AIA Document A101®–2017, SCOSE Version Standard Form of Agreement Between Owner and 
Contractor 

.2 AIA Document A101®–2017, Exhibit A, Insurance and Bonds  

.3 AIA Document A201®–2017, SCOSE Version General Conditions of the Contract for Construction 

.4 Form SE-390, Notice to Proceed – Construction Contract  

.5 Drawings 
 

Number Title Date 
     
   
   
   
   
   

 
.6 Specifications 
 

Section Title Date Pages 
      
    
    
    
    
    

 
.7 Addenda, if any: 
 

Number Date Pages 
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Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents 
unless the bidding or proposal requirements are also enumerated in this Article 9. 

.8 Other Exhibits: 
(Check all boxes that apply and include appropriate information identifying the exhibit where required.) 

 AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below: 
(Insert the date of the E204-2017 incorporated into this Agreement.) 

 The Sustainability Plan: 

Title Date Pages 

 Supplementary and other Conditions of the Contract: 

Document Title Date Pages 

.9 Other documents, if any, listed below: 
(List here any additional documents that are intended to form part of the Contract Documents. AIA 
Document A201®–2017 provides that the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, the Contractor’s bid or proposal, portions of Addenda relating to bidding or proposal 
requirements, and other information furnished by the Owner in anticipation of receiving bids or 
proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such 
documents should be listed here only if intended to be part of the Contract Documents.) 

Form SE-310, Invitation for Construction Services 
Instructions to Bidders (AIA Document A701-2018 OSE Version) 
Form SE-330, Contractor’s Bid (Completed Bid Form) 
Form SE-370, Notice of Intent to Award 
Certificate of Procurement Authority issued by the State Fiscal Accountability Authority 
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This Agreement entered into as of the day and year first written above. 
   
 
 

 

OWNER (Signature) CONTRACTOR (Signature) 
 
 

  

(Printed name and title) (Printed name and title) 
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This version of AIA Document 
A101–2017 Exhibit A is modified 
by the South Carolina Division of 
Procurement, Office of State 
Engineer. Publication of this 
version of AIA Document A101 
Exhibit A does not imply the 
American Institute of Architects’ 
endorsement of any modification 
by the South Carolina Division of 
Procurement, Office of State 
Engineer.  

This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 

This Insurance and Bonds Exhibit is part of the Agreement, between the Owner 
and the Contractor, dated the                               day of         
in the year
(In words, indicate day, month and year.) 

for the following PROJECT: 
(Name, State Project Number, and location or address) 

THE OWNER: 
(Name, legal status and address) 

The Owner is a Governmental Body of the State of South Carolina as defined by 
Title 11, Chapter 35 of the South Carolina Code of Laws, as amended. 

THE CONTRACTOR: 
(Name, legal status and address) 

TABLE OF ARTICLES 

A.1 GENERAL 

A.2 OWNER’S INSURANCE 

A.3 CONTRACTOR’S INSURANCE AND BONDS 

A.4 SPECIAL TERMS AND CONDITIONS 

ARTICLE A.1   GENERAL 
The Owner and Contractor shall purchase and maintain insurance, and provide bonds, as set forth in this Exhibit. As 
used in this Exhibit, the term General Conditions refers to AIA Document A201®–2017, General Conditions of the 
Contract for Construction, SCOSE Version. 
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ARTICLE A.2   OWNER’S INSURANCE 
§ A.2.1 General
Prior to commencement of the Work, the Owner shall secure the insurance, and provide evidence of the coverage,
required under this Article A.2 and, upon the Contractor’s request, provide a copy of the policies required by Section
A.2.3. The copy of the policy or policies provided shall contain all applicable conditions, definitions, exclusions, and
endorsements.

§ A.2.2 Liability Insurance
The Owner shall be responsible for purchasing and maintaining the Owner’s usual general liability insurance.

§ A.2.3 Reserved 
§ A.2.3.1 Reserved

§ A.2.3.1.1 Reserved

§ A.2.3.1.2 Reserved

§ A.2.3.1.3 Reserved

§ A.2.3.1.4 Reserved

§ A.2.3.2 Reserved 

§ A.2.3.3 Reserved

§ A.2.4 Optional Insurance. 
The Owner shall purchase and maintain any insurance selected below.

 § A.2.4.1 Other Insurance
(List below any other insurance coverage to be provided by the Owner and any applicable limits.)

Coverage Limits 

ARTICLE A.3   CONTRACTOR’S INSURANCE AND BONDS 
§ A.3.1 General
§ A.3.1.1 Certificates of Insurance. The Contractor shall provide certificates of insurance acceptable to the Owner
evidencing compliance with the requirements in this Article A.3 at the following times: (1) prior to commencement of
the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon the Owner’s written
request. An additional certificate evidencing continuation of commercial liability coverage, including coverage for
completed operations, shall be submitted with the final Application for Payment and thereafter upon renewal or
replacement of such coverage until the expiration of the periods required by Section A.3.2.1 and Section A.3.3.1. The
certificates will show the Owner as an additional insured on the Contractor’s Commercial General Liability and excess
or umbrella liability policy or policies. Information concerning reduction of coverage on account of revised limits or
claims paid under the General Aggregate, or both, shall be furnished by the Contractor with reasonable promptness.

§ A.3.1.2 Deductibles and Self-Insured Retentions. The Contractor shall disclose to the Owner any deductible or self- 
insured retentions applicable to any insurance required to be provided by the Contractor.

§ A.3.1.3 Additional Insured Obligations. To the fullest extent permitted by law, the Contractor shall cause the
commercial general liability coverage to include (1) the Owner, the Architect, and the Architect’s consultants as
additional insureds for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the
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Contractor’s operations; and (2) the Owner as an additional insured for claims caused in whole or in part by the 
Contractor’s negligent acts or omissions for which loss occurs during completed operations. The additional insured 
coverage shall be primary and non-contributory to any of the Owner’s general liability insurance policies and shall 
apply to both ongoing and completed operations, whether such operations be by the Contractor or by a Subcontractor or 
by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable. To 
the extent commercially available, the additional insured coverage shall be no less than that provided by Insurance 
Services Office, Inc. (ISO) forms CG 20 10 07 04, CG 20 37 07 04, and, with respect to the Architect and the 
Architect’s consultants, CG 20 32 07 04. 

§ A.3.1.4 A failure by the Owner to either (i) demand a certificate of insurance or written endorsement required by
Section A.3, or (ii) reject a certificate or endorsement on the grounds that it fails to comply with Section A.3, shall not
be considered a waiver of Contractor's obligations to obtain the required insurance.

§ A.3.2 Contractor’s Required Insurance Coverage
§ A.3.2.1 The Contractor shall purchase and maintain the following types and limits of insurance from an insurance
company or insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.
The Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set
forth in Section 12.2.2 of the General Conditions, for such other period for maintenance of completed operations
coverage as specified in the Contract Documents, or unless a different duration is stated below:
(If the Contractor is required to maintain insurance for a duration other than the expiration of the period for correction
of Work, state the duration.)

§ A.3.2.2 Commercial General Liability
§ A.3.2.2.1 Commercial General Liability insurance for the Project written on an occurrence form with policy limits of
not less than $1,000,000 each occurrence, $1,000,000 general aggregate, $1,000,000 aggregate for products-completed
operations hazard, $1,000,000 personal and advertising injury, $50,000 fire damage (any one fire), and $5,000 medical
expense (any one person) providing coverage for claims including

.1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and 
death of any person; 

.2 personal injury and advertising injury; 

.3 damages because of physical damage to or destruction of tangible property, including the loss of use of 
such property; 

.4 bodily injury or property damage arising out of completed operations; and 

.5 the Contractor’s indemnity obligations under Section 3.18 of the General Conditions. 

§ A.3.2.2.2 The Contractor’s Commercial General Liability policy under this Section A.3.2.2 shall not contain an
exclusion or restriction of coverage for the following:

.1 Claims by one insured against another insured, if the exclusion or restriction is based solely on the fact 
that the claimant is an insured, and there would otherwise be coverage for the claim. 

.2 Claims for property damage to the Contractor’s Work arising out of the products-completed operations 
hazard where the damaged Work or the Work out of which the damage arises was performed by a 
Subcontractor. 

.3 Claims for bodily injury other than to employees of the insured. 

.4 Claims for indemnity under Section 3.18 of the General Conditions arising out of injury to employees of 
the insured. 

.5 Claims or loss excluded under a prior work endorsement or other similar exclusionary language. 

.6 Claims or loss due to physical damage under a prior injury endorsement or similar exclusionary 
language. 

.7 Claims related to residential, multi-family, or other habitational projects, if the Work is to be performed 
on such a project. 

.8 Claims related to roofing, if the Work involves roofing. 

.9 Claims related to exterior insulation finish systems (EIFS), synthetic stucco or similar exterior coatings 
or surfaces, if the Work involves such coatings or surfaces. 

.10 Claims related to earth subsidence or movement, where the Work involves such hazards. 

.11 Claims related to explosion, collapse and underground hazards, where the Work involves such hazards. 
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§ A.3.2.3 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Contractor, with policy 
limits of not less than $1,000,000  per accident, for bodily injury, death of any person, and property damage arising out 
of the ownership, maintenance and use of those motor vehicles along with any other statutorily required automobile 
coverage.

§ A.3.2.4 The Contractor may achieve the required limits and coverage for Commercial General Liability, Employers 
Liability, and Automobile Liability through a combination of primary and excess or umbrella liability insurance, 
provided such primary and excess or umbrella insurance policies result in the same or greater coverage as the coverages 
required under Section A.3.2.2 and A.3.2.3, and in no event shall any excess or umbrella liability insurance provide 
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying limits 
only through the actual payment by the underlying insurers. The umbrella policy limits shall not be less than
$3,000,000.

§ A.3.2.5 Workers’ Compensation at statutory limits.

§ A.3.2.6 Employers’ Liability with policy limits not less than $100,000  each accident, $100,000 each employee, and
$500,000 policy limit for claims, disability benefit and other similar employee benefit acts that are applicable to the 
Work to be performed.

§ A.3.2.7 Jones Act, and the Longshore & Harbor Workers’ Compensation Act, as required, if the Work involves 
hazards arising from work on or near navigable waterways, including vessels and docks.

§ A.3.2.8 Insurance for maritime liability risks associated with the operation of a vessel, if the Work requires such 
activities, with policy limits of not less than                                             ($                        ) per claim and

($      )  in the aggregate. 

§ A.3.2.9 Insurance for the use or operation of manned or unmanned aircraft, if the Work requires such activities, with
policy limits of not less than           ($                        ) per claim and 

 ($      ) in the aggregate. 

§ A.3.3 Required Property Insurance
§ A.3.3.1 The Contractor shall purchase and maintain, from an insurance company or insurance companies lawfully
authorized to issue insurance in the jurisdiction where the Project is located, property insurance written on a builder's
risk “all-risks” completed value or equivalent policy form and sufficient to cover the total value of the entire Project on
a replacement cost basis. The Contractor’s property insurance coverage shall be no less than the amount of the initial
Contract Sum, plus the value of subsequent Modifications and labor performed and materials or equipment supplied by
others. The property insurance shall be maintained until Substantial Completion and thereafter as provided in Section
A.3.3.1.3, unless otherwise provided in the Contract Documents or otherwise agreed in writing by the parties to this
Agreement. This insurance shall include the interests of the Owner, Contractor, Subcontractors, and Sub-subcontractors
in the Project as insureds.

§ A.3.3.1.1 Causes of Loss. The insurance required by this Section A.3.3.1 shall provide coverage for direct physical loss
or damage and shall include the risks of fire (with extended coverage), explosion, theft, vandalism, malicious mischief,
collapse, earthquake, flood, or windstorm. The insurance shall also provide coverage for ensuing loss or resulting
damage from error, omission, or deficiency in construction methods, workmanship, or materials.
(Indicate below the cause of loss and any applicable sub-limit.)

Causes of Loss Sub-Limit 

§ A.3.3.1.2 Specific Required Coverages. The insurance required by this Section A.3.3.1 shall provide coverage for loss
or damage to falsework and other temporary structures, and to building systems from testing and startup. The insurance
shall also cover debris removal, including demolition occasioned by enforcement of any applicable legal requirements,
and reasonable compensation for the Architect’s and Contractor’s services and expenses required as a result of such
insured loss, including claim preparation expenses. (Indicate below the cause of loss and any applicable sub-limit.)

05/03/2021 12:22:02
2010699148



Init. 

/ 

AIA Document A101® – 2017 Exhibit A. Copyright © 2017 by The American Institute of Architects. All rights reserved. South Carolina Division of 
Procurement Services, Office of State Engineer Version of AIA Document A101®–2017 Exhibit A. Copyright © 2020 by The American Institute of 
Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, “A101,” and “AIA Contract Documents” are registered trademarks 
and may not be used without permission. This document was created on                                               under the terms of AIA Documents on Demand® Order 
No.                      , is not for resale, is licensed for one-time use only, and may only be used in accordance with the AIA Contract Documents® Documents-on-
Demand - End User License Agreement. To report copyright violations, e-mail copyright@aia.org. 

 
5 

 

 
Causes of Loss Sub-Limit 
    
  
  
  
  
  

 
§ A.3.3.1.3 Unless the parties agree otherwise, upon Substantial Completion, the Owner shall replace the insurance 
policy required under Section A.3.3.1 with property insurance written for the total value of the Project. 
 
§ A.3.3.1.4 Deductibles and Self-Insured Retentions. If the insurance required by this Section A.3.3 is subject to 
deductibles or self-insured retentions, the Contractor shall be responsible for all loss not covered because of such 
deductibles or retentions. 
 
§ A.3.3.2 Occupancy or Use Prior to Substantial Completion. The Owner’s occupancy or use of any completed or partially 
completed portion of the Work prior to Substantial Completion shall not commence until the insurance company or 
companies providing the insurance under Section A.3.3.1 have consented in writing to the continuance of coverage. The 
Owner and the Contractor shall take no action with respect to partial occupancy or use that would cause cancellation, 
lapse, or reduction of insurance, unless they agree otherwise in writing. 
 
§ A.3.3.3 If the Owner requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Contractor shall, if possible, include such insurance, and 
the cost thereof shall be charged to the Owner by appropriate Change Order. 
 
§ A.3.3.4 Before an exposure to loss may occur, the Contractor shall file with the Owner a copy of each policy that 
includes insurance coverages required by this Section A.3.3. Each policy shall contain all generally applicable 
conditions, definitions, exclusions and endorsements related to this Project.  
 
§ A.3.4 Contractor’s Other Insurance Coverage 
§ A.3.4.1 Insurance selected and described in this Section A.3.4 shall be purchased from an insurance company or 
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The 
Contractor shall maintain the required insurance until the expiration of the period for correction of Work as set forth in 
Section 12.2.2 of the General Conditions, unless a different duration is stated below: 
(If the Contractor is required to maintain any of the types of insurance selected below for a duration other than the 
expiration of the period for correction of Work, state the duration.) 
 
 
 
§ A.3.4.2 The Contractor shall purchase and maintain the following types and limits of insurance in accordance with 
Section A.3.4.1. 
(Select the types of insurance the Contractor is required to purchase and maintain by placing an X in the box(es) next to 
the description(s) of selected insurance. Where policy limits are provided, include the policy limit in the appropriate fill 
point.) 
 

 § A.3.4.2.1 Reserved 
 
 § A.3.4.2.2 Insurance for physical damage to property while it is in storage and in transit to the 

construction site on an “all-risks” completed value form. 
 
 § A.3.4.2.3 Property insurance on an “all-risks” completed value form, covering property owned by the 

Contractor and used on the Project, including scaffolding and other equipment. 
 

          § A.3.4.2.4 Boiler and Machinery Insurance 
The Contractor shall purchase and maintain boiler and machinery insurance as required, which shall 
specifically cover such insured objects during installation and until final acceptance by the Owner; this 
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insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the 
Work, and the Owner and Contractor shall be named insureds. 
 

§ A.3.5 Performance Bond and Payment Bond 
The Contractor shall provide surety bonds, from a company or companies lawfully authorized to issue surety bonds in 
the jurisdiction where the Project is located, as follows: 
(Specify type and penal sum of bonds.) 
 

Type Penal Sum ($0.00) 
Payment Bond    
Performance Bond  
  
  

 
§ A.3.5.1 Before commencing any services hereunder, the Contractor shall provide the Owner with Performance and 
Payment Bonds, each in an amount not less than the Contract Price set forth in Article 4 of the Agreement.  The Surety 
shall have, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current publication of ''Best's Key Rating Guide, 
Property-Casualty''.  In addition, the Surety shall have a minimum ''Best Financial Strength Category'' of ''Class V", and 
in no case less than five (5) times the contract amount.  The Performance Bond shall be written on Form SE-355, 
''Performance Bond'' and the Payment Bond shall be written on Form SE-357, ''Labor and Material Payment Bond'', and 
both shall be made payable to the Owner.  
 
§ A.3.5.2 The Performance and Labor and Material Payment Bonds shall:  

.1 be issued by a surety company licensed to do business in South Carolina; 

.2 be accompanied by a current power of attorney and certified by the attorney-in-fact who executes the 
bond on the behalf of the surety company; and 

.3 remain in effect for a period not less than one (1) year following the date of Substantial Completion or 
the time required to resolve any items of incomplete Work and the payment of any disputed amounts, 
whichever time period is longer. 

 
§ A.3.5.3 Any bonds required by this Contract shall meet the requirements of the South Carolina Code of Laws and 
Regulations, as amended. 
 
ARTICLE A.4   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows: 
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This version of AIA Document A201–
2017 is modified by the South Carolina 
Division of Procurement, Office of 
State Engineer. Publication of this 
version of AIA Document A201 does 
not imply the American Institute of 
Architects’ endorsement of any 
modification by South Carolina 
Division of Procurement, Office of 
State Engineer. A comparative version 
of AIA Document A201–2017 showing 
additions and deletions by the South 
Carolina Division of Procurement, 
Office of State Engineer is available for 
review on the State of South Carolina 
Web site. 

This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 

for the following PROJECT: 
(Name, State Project Number, and location or address) 

THE OWNER: 
(Name, legal status, and address) 

The Owner is a Governmental Body of the State of South Carolina as defined in S.C. 
Code Ann.§ 11-35-310. 

THE ARCHITECT: 
(Name, legal status, and address) 
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GENERAL PROVISIONS 
1 
Governing Law 
13.1 
Guarantees (See Warranty) 
Hazardous Materials and Substances 
10.2.4, 10.3 
Identification of Subcontractors and Suppliers 
5.2.1 
Indemnification 
3.17, 3.18, 9.6.8, 9.10.2, 10.3.3, 11.3 
Information and Services Required of the Owner 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10.1, 6.1.3, 6.1.4, 6.2.5, 
9.6.1, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4 
Initial Decision 
15.2 
Initial Decision Maker, Definition of 
1.1.8 
Initial Decision Maker, Decisions 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Initial Decision Maker, Extent of Authority 
14.2.4, 15.1.4.2, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 
Injury or Damage to Person or Property 
10.2.8, 10.4 
Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 12.2.1, 13.4 
Instructions to Bidders 
1.1.1 
Instructions to the Contractor 
3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.4.2 
Instruments of Service, Definition of 
1.1.7 
Insurance 
6.1.1, 7.3.4, 8.2.2, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 10.2.5, 11 
Insurance, Notice of Cancellation or Expiration 
11.1.4, 11.2.3 
Insurance, Contractor’s Liability 
11.1 
Insurance, Effective Date of 
8.2.2, 14.4.2 
Insurance, Owner’s Liability 
11.2 
Insurance, Property 
10.2.5, 11.2, 11.4, 11.5 
Insurance, Stored Materials 
9.3.2 
INSURANCE AND BONDS 
11 
Insurance Companies, Consent to Partial Occupancy 
9.9.1 
Insured loss, Adjustment and Settlement of 
11.5 
Intent of the Contract Documents 
1.2.1, 4.2.7, 4.2.12, 4.2.13 
Interest 
13.5 

Interpretation 
1.1.8, 1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 
Interpretations, Written 
4.2.11, 4.2.12 
Judgment on Final Award 
15.4.2 
Labor and Materials, Equipment 
1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 10.2.1, 
10.2.4, 14.2.1.1, 14.2.1.2 
Labor Disputes 
8.3.1 
Laws and Regulations 
1.5, 2.3.2, 3.2.3, 3.2.4, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 
9.9.1, 10.2.2, 13.1, 13.3.1, 13.4.2, 13.5, 14, 15.2.8, 
15.4 
Liens 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Limitations, Statutes of 
12.2.5, 15.1.2, 15.4.1.1 
Limitations of Liability 
3.2.2, 3.5, 3.12.10, 3.12.10.1, 3.17, 3.18.1, 4.2.6, 
4.2.7, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 9.6.8, 10.2.5, 10.3.3, 
11.3, 12.2.5, 13.3.1 
Limitations of Time 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 
5.2, 5.3, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 
9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15, 
15.1.2, 15.1.3, 15.1.5 
Materials, Hazardous 
10.2.4, 10.3 
Materials, Labor, Equipment and 
1.1.3, 1.1.6, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 
5.2.1, 6.2.1, 7.3.4, 9.3.2, 9.3.3, 9.5.1.3, 9.10.2, 
10.2.1.2, 10.2.4, 14.2.1.1, 14.2.1.2 
Means, Methods, Techniques, Sequences and 
Procedures of Construction 
3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 
Mechanic’s Lien 
2.1.2, 9.3.1, 9.3.3, 9.6.8, 9.10.2, 9.10.4, 15.2.8 
Mediation 
8.3.1, 15.1.3.2, 15.2.1, 15.2.5, 15.2.6, 15.3, 15.4.1, 
15.4.1.1 
Minor Changes in the Work 
1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1, 7.4 
MISCELLANEOUS PROVISIONS 
13 
Modifications, Definition of 
1.1.1 
Modifications to the Contract 
1.1.1, 1.1.2, 2.5, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 
10.3.2 
Mutual Responsibility 
6.2 
Nonconforming Work, Acceptance of 
9.6.6, 9.9.3, 12.3 
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Nonconforming Work, Rejection and Correction of 
2.4, 2.5, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 9.10.4, 
12.2 
Notice 
1.6, 1.6.1, 1.6.2, 2.1.2, 2.2.2., 2.2.3, 2.2.4, 2.5, 3.2.4, 
3.3.1, 3.7.4, 3.7.5, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 7.4, 
8.2.2 9.6.8, 9.7, 9.10.1, 10.2.8, 10.3.2, 11.5, 12.2.2.1, 
13.4.1, 13.4.2, 14.1, 14.2.2, 14.4.2, 15.1.3, 15.1.5, 
15.1.6, 15.4.1 
Notice of Cancellation or Expiration of Insurance 
11.1.4, 11.2.3 
Notice of Claims 
1.6.2, 2.1.2, 3.7.4, 9.6.8, 10.2.8, 15.1.3, 15.1.5, 15.1.6, 
15.2.8, 15.3.2, 15.4.1 
Notice of Testing and Inspections 
13.4.1, 13.4.2 
Observations, Contractor’s 
3.2, 3.7.4 
Occupancy 
2.3.1, 9.6.6, 9.8 
Orders, Written 
1.1.1, 2.4, 3.9.2, 7, 8.2.2, 11.5, 12.1, 12.2.2.1, 13.4.2, 
14.3.1 
OWNER 
2 
Owner, Definition of 
2.1.1 
Owner, Evidence of Financial Arrangements 
2.2, 13.2.2, 14.1.1.4 
Owner, Information and Services Required of the 
2.1.2, 2.2, 2.3, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 
9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 13.4.1, 13.4.2, 
14.1.1.4, 14.1.4, 15.1.4 
Owner’s Authority 
1.5, 2.1.1, 2.3.32.4, 2.5, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 
4.1.2, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 7.2.1, 
7.3.1, 8.2.2, 8.3.1, 9.3.2, 9.5.1, 9.6.4, 9.9.1, 9.10.2, 
10.3.2, 11.4, 11.5, 12.2.2, 12.3, 13.2.2, 14.3, 14.4, 
15.2.7 
Owner’s Insurance 
11.2 
Owner’s Relationship with Subcontractors 
1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 
Owner’s Right to Carry Out the Work 
2.5, 14.2.2 
Owner’s Right to Clean Up 
6.3 
Owner’s Right to Perform Construction and to 
Award Separate Contracts 
6.1 
Owner’s Right to Stop the Work 
2.4 
Owner’s Right to Suspend the Work 
14.3 
Owner’s Right to Terminate the Contract 
14.2, 14.4 

Ownership and Use of Drawings, Specifications 
and Other Instruments of Service 
1.1.1, 1.1.6, 1.1.7, 1.5, 2.3.6, 3.2.2, 3.11, 3.17, 4.2.12, 
5.3 
Partial Occupancy or Use 
9.6.6, 9.9 
Patching, Cutting and 
3.14, 6.2.5 
Patents 
3.17 
Payment, Applications for 
4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 
14.2.3, 14.2.4, 14.4.3 
Payment, Certificates for 
4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 
9.10.3, 14.1.1.3, 14.2.4 
Payment, Failure of 
9.5.1.3, 9.7, 9.10.2, 13.5, 14.1.1.3, 14.2.1.2 
Payment, Final 
4.2.1, 4.2.9, 9.10, 12.3, 14.2.4, 14.4.3 
Payment Bond, Performance Bond and 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Payments, Progress 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
PAYMENTS AND COMPLETION 
9 
Payments to Subcontractors 
5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 
PCB 
10.3.1 
Performance Bond and Payment Bond 
7.3.4.4, 9.6.7, 9.10.3, 11.1.2 
Permits, Fees, Notices and Compliance with Laws 
2.3.1, 3.7, 3.13, 7.3.4.4, 10.2.2 
PERSONS AND PROPERTY, PROTECTION OF 
10 
Polychlorinated Biphenyl 
10.3.1 
Product Data, Definition of 
3.12.2 
Product Data and Samples, Shop Drawings 
3.11, 3.12, 4.2.7 
Progress and Completion 
4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.4 
Progress Payments 
9.3, 9.6, 9.8.5, 9.10.3, 14.2.3, 15.1.4 
Project, Definition of 
1.1.4 
Project Representatives 
4.2.10 
Property Insurance 
10.2.5, 11.2 
Proposal Requirements 
1.1.1 
PROTECTION OF PERSONS AND PROPERTY 
10 
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Regulations and Laws 
1.5, 2.3.2, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 9.6.4, 9.9.1, 
10.2.2, 13.1, 13.3, 13.4.1, 13.4.2, 13.5, 14, 15.2.8, 15.4 
Rejection of Work 
4.2.6, 12.2.1 
Releases and Waivers of Liens 
9.3.1, 9.10.2 
Representations 
3.2.1, 3.5, 3.12.6, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 9.10.1 
Representatives 
2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.10, 13.2.1 
Responsibility for Those Performing the Work 
3.3.2, 3.18, 4.2.2, 4.2.3, 5.3, 6.1.3, 6.2, 6.3, 9.5.1, 10 
Retainage 
9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 
Review of Contract Documents and Field 
Conditions by Contractor 
3.2, 3.12.7, 6.1.3 
Review of Contractor’s Submittals by Owner and 
Architect 
3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 
Review of Shop Drawings, Product Data and Samples 
by Contractor 
3.12 
Rights and Remedies 
1.1.2, 2.4, 2.5, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 
6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.1, 12.2.2, 
12.2.4, 13.3, 14, 15.4 
Royalties, Patents and Copyrights 
3.17 
Rules and Notices for Arbitration 
15.4.1 
Safety of Persons and Property 
10.2, 10.4 
Safety Precautions and Programs 
3.3.1, 4.2.2, 4.2.7, 5.3, 10.1, 10.2, 10.4 
Samples, Definition of 
3.12.3 
Samples, Shop Drawings, Product Data and 
3.11, 3.12, 4.2.7 
Samples at the Site, Documents and 
3.11 
Schedule of Values 
9.2, 9.3.1 
Schedules, Construction 
3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.6.2 
Separate Contracts and Contractors 
1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 
Separate Contractors, Definition of 
6.1.1 
Shop Drawings, Definition of 
3.12.1 
Shop Drawings, Product Data and Samples 
3.11, 3.12, 4.2.7 
Site, Use of 
3.13, 6.1.1, 6.2.1 
Site Inspections 
3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.9.2, 9.4.2, 9.10.1, 13.4 

Site Visits, Architect’s 
3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.4 
Special Inspections and Testing 
4.2.6, 12.2.1, 13.4 
Specifications, Definition of 
1.1.6 
Specifications 
1.1.1, 1.1.6, 1.2.2, 1.5, 3.12.10, 3.17, 4.2.14 
Statute of Limitations 
15.1.2, 15.4.1.1 
Stopping the Work 
2.2.2, 2.4, 9.7, 10.3, 14.1 
Stored Materials 
6.2.1, 9.3.2, 10.2.1.2, 10.2.4 
Subcontractor, Definition of 
5.1.1 
SUBCONTRACTORS 
5 
Subcontractors, Work by 
1.2.2, 3.3.2, 3.12.1, 3.18, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 
9.6.7 
Subcontractual Relations 
5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 
Submittals 
3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.4, 9.2, 9.3, 9.8, 
9.9.1, 9.10.2, 9.10.3 
Submittal Schedule 
3.10.2, 3.12.5, 4.2.7 
Subrogation, Waivers of 
6.1.1, 11.3 
Substances, Hazardous 
10.3 
Substantial Completion 
4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 12.2, 
15.1.2 
Substantial Completion, Definition of 
9.8.1 
Substitution of Subcontractors 
5.2.3, 5.2.4 
Substitution of Architect 
2.3.3 
Substitutions of Materials 
3.4.2, 3.5, 7.3.8 
Sub-subcontractor, Definition of 
5.1.2 
Subsurface Conditions 
3.7.4 
Successors and Assigns 
13.2 
Superintendent 
3.9, 10.2.6 
Supervision and Construction Procedures 
1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 7.1.3, 
7.3.4, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.4 
Suppliers 
1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.5.4, 9.6, 
9.10.5, 14.2.1 
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Surety 
5.4.1.2, 9.6.8, 9.8.5, 9.10.2, 9.10.3, 11.1.2, 14.2.2, 
15.2.7 
Surety, Consent of 
9.8.5, 9.10.2, 9.10.3 
Surveys 
1.1.7, 2.3.4 
Suspension by the Owner for Convenience 
14.3 
Suspension of the Work 
3.7.5, 5.4.2, 14.3 
Suspension or Termination of the Contract 
5.4.1.1, 14 
Taxes 
3.6, 3.8.2.1, 7.3.4.4 
Termination by the Contractor 
14.1, 15.1.7 
Termination by the Owner for Cause 
5.4.1.1, 14.2, 15.1.7 
Termination by the Owner for Convenience 
14.4 
Termination of the Architect 
2.3.3 
Termination of the Contractor Employment 
14.2.2 

TERMINATION OR SUSPENSION OF THE 
CONTRACT 
14 
Tests and Inspections 
3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 
9.9.2, 9.10.1, 10.3.2, 12.2.1, 13.4 
TIME 
8 
Time, Delays and Extensions of 
3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 
10.3.2, 10.4, 14.3.2, 15.1.6, 15.2.5 
Time Limits 
2.1.2, 2.2, 2.5, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 
5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 9.4.1, 
9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 12.2, 13.4, 14, 15.1.2, 
15.1.3, 15.4 
Time Limits on Claims 
3.7.4, 10.2.8, 15.1.2, 15.1.3 

Title to Work 
9.3.2, 9.3.3 
UNCOVERING AND CORRECTION OF WORK 
12 
Uncovering of Work 
12.1 
Unforeseen Conditions, Concealed or Unknown 
3.7.4, 8.3.1, 10.3 
Unit Prices 
7.3.3.2, 9.1.2 
Use of Documents 
1.1.1, 1.5, 2.3.6, 3.12.6, 5.3 
Use of Site 
3.13, 6.1.1, 6.2.1 
Values, Schedule of 
9.2, 9.3.1 
Waiver of Claims by the Architect 
13.3.2 
Waiver of Claims by the Contractor 
9.10.5, 13.3.2, 15.1.7 
Waiver of Claims by the Owner 
9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.3.2, 14.2.4, 15.1.7 
Waiver of Consequential Damages 
14.2.4, 15.1.7 
Waiver of Liens 
9.3, 9.10.2, 9.10.4 
Waivers of Subrogation 
6.1.1, 11.3 
Warranty 
3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.2, 9.10.4, 12.2.2, 
15.1.2 
Weather Delays 
8.3, 15.1.6.2 
Work, Definition of 
1.1.3 
Written Consent 
1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.10.3, 
13.2, 13.3.2, 15.4.4.2 
Written Interpretations 
4.2.11, 4.2.12 
Written Orders 
1.1.1, 2.4, 3.9, 7, 8.2.2, 12.1, 12.2, 13.4.2, 14.3.1
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ARTICLE 1   GENERAL PROVISIONS 
§ 1.1 Basic Definitions
§ 1.1.1 The Contract Documents

.1 The Contract Documents are enumerated in the Agreement between the Owner and Contractor 
(hereinafter the Agreement) and consist of the Agreement, Conditions of the Contract (General, 
Supplementary and other Conditions), Drawings, Specifications, Addenda issued prior to execution of 
the Contract, other documents listed in the Agreement, and Modifications issued after execution of the 
Contract.  

.2 A Modification is (1) a written amendment to the Contract signed by both parties, (2) a Change Order, 
(3) a Construction Change Directive, or (4) a written order for a minor change in the Work issued by the 
Architect.

.3 Unless specifically enumerated in the Agreement, the Contract Documents do not include the 
advertisement or invitation to bid, Instructions to Bidders, sample forms, other information furnished 
by the Owner in anticipation of receiving bids or proposals, the Contractor’s bid or proposal, or portions 
of Addenda relating to bidding or proposal requirements. 

.4 Any reference in this document to the Agreement between the Owner and Contractor, AIA Document 
A101, or some abbreviated reference thereof, shall mean the AIA A101-2017, Standard Form of 
Agreement Between Owner and Contractor, SCOSE Version.   

.5 Any reference in this document to the General Conditions of the Contract for Construction, AIA 
Document A201, or some abbreviated reference thereof, shall mean the AIA A201-2017, General 
Conditions of the Contract for Construction, SCOSE Version. 

§ 1.1.2 The Contract
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated
agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written
or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner
and the Architect or the Architect’s consultants, or (4) between any persons or entities other than the Owner and the
Contractor.

§ 1.1.3 The Work
The term “Work” means the construction and services required by the Contract Documents, whether completed or
partially completed, and includes all other labor, materials, equipment, and services provided or to be provided by the
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.

§ 1.1.4 The Project
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or
a part and which may include construction by the Owner and by Separate Contractors.

§ 1.1.5 The Drawings
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and
dimensions of the Work, generally including plans, elevations, sections, details, schedules, and diagrams.

§ 1.1.6 The Specifications
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials,
equipment, systems, standards and workmanship for the Work, and performance of related services.

§ 1.1.7 Instruments of Service
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible
and intangible creative work performed by the Architect and the Architect’s consultants under their respective
professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models,
sketches, drawings, specifications, and other similar materials.

§ 1.1.8 Reserved 

§ 1.1.9 Notice to Proceed 
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The Notice to Proceed is a document issued by the Owner to the Contractor directing the Contractor to begin 
prosecution of the Work in accordance with the requirements of the Contract Documents.  The Notice to Proceed shall 
fix the date on which the Contract Time will commence and establish the initial date of the Substantial Completion. 

§ 1.1.10 State Engineer 
“State Engineer” means the person holding the position as head of the State Engineer’s Office. The State Engineer’s
Office is created by S.C. Code Ann. § 11-35-830, and is sometimes referred to in the Contract Documents as “Office
of State Engineer” or “OSE.” The State Engineer is also the Chief Procurement Officer for Construction, sometimes
referred to in the Contract Documents as “CPOC”.

§ 1.2 Correlation and Intent of the Contract Documents
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results. In the
event of patent ambiguities within or between parts of the Contract Documents, the Contractor shall 1) provide the
better quality or greater quantity of Work, or 2) comply with the more stringent requirement, either or both in
accordance with the Architect’s interpretation.

§ 1.2.1.1 The invalidity of any provision of the Contract Documents shall not invalidate the Contract or its remaining
provisions. If it is determined that any provision of the Contract Documents violates any law, or is otherwise invalid or 
unenforceable, such determination shall not impair or otherwise affect the validity, legality, or enforceability of the
remaining provision or parts of the provision of the Contract Documents, which shall remain in full force and effect as
if the unenforceable provision or part were deleted.

§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any trade.

§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 Capitalization 
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered
articles, or (3) the titles of other documents published by the American Institute of Architects.

§ 1.4 Interpretation 
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is
not intended to affect the interpretation of either statement.

§ 1.5 Ownership and Use of Drawings, Specifications, and Other Instruments of Service
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service and retain all common law, statutory, and other reserved rights in their Instruments of Service,
including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and suppliers shall not own or claim a
copyright in the Instruments of Service. Submittal or distribution to meet official regulatory requirements or for other
purposes in connection with the Project is not to be construed as a violation of the Architect’s or Architect’s
consultants’ reserved rights.
§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors, and suppliers are authorized to use and reproduce the
Instruments of Service provided to them, subject to any protocols established pursuant to Sections 1.7 and 1.8, solely
and exclusively for execution of the Work. All copies made under this authorization shall bear the copyright notice, if
any, shown on the Instruments of Service. The Contractor, Subcontractors, Sub-subcontractors, and suppliers may not
use the Instruments of Service on other projects or for additions to the Project outside the scope of the Work without
the specific written consent of the Owner, Architect, and the Architect’s consultants.

§ 1.6 Notice
§ 1.6.1 Except as otherwise provided in Section 1.6.2, where the Contract Documents require one party to notify or
give notice to the other party, such notice shall be provided in writing to the designated representative of the party to
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whom the notice is addressed and shall be deemed to have been duly served if delivered in person, by mail, by courier, 
or by electronic transmission if a method for electronic transmission is set forth in the Agreement. 

§ 1.6.2 Notice of Claims as provided in Section 15.1.3 shall be provided in writing and shall be deemed to have been
duly served only if delivered to the designated representative of the party to whom the notice is addressed by certified
or registered mail, or by courier providing proof of delivery.

§ 1.6.3 Notice to Contractor shall be to the address provided in Section 8.3.2 of the Agreement.  Notice to Owner shall
be to the address provided in Section 8.2.2 of the Agreement.  Either party may designate a different address for notice
by giving notice in accordance with Section 1.6.1.

§ 1.7 Digital Data Use and Transmission
The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation, including in digital form. The parties will use AIA Document E203™–2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and 
exchange of digital data.

§ 1.8 Building Information Models Use and Reliance
Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model and without having those protocols set forth in AIA 
Document E203™–2013, Building Information Modeling and Digital Data Exhibit, and the requisite AIA Document
G202™–2013, Project Building Information Modeling Protocol Form, shall be at the using or relying party’s sole risk
and without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

ARTICLE 2   OWNER 
§ 2.1 General 
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization, except as
provided in Section 7.1.7. Except as otherwise provided in Section 4.2.1, the Architect does not have such authority.
The term “Owner” means the Owner or the Owner’s Representative noted in the Agreement.

§ 2.1.2 The Owner shall furnish to the Contractor, within fifteen (15) days after receipt of a written request,
information necessary and relevant for the Contractor to post Notice of Project Commencement pursuant to S.C. Code
Ann. § 29-5-23.

§ 2.2 Reserved 

§ 2.3 Information and Services Required of the Owner 
§ 2.3.1 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents,
including those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or occupancy of permanent structures or for permanent
changes in existing facilities.

§ 2.3.2 The Owner shall retain a design professional lawfully licensed to practice, or an entity lawfully practicing, in
the jurisdiction where the Project is located. The person or entity is identified as the Architect in the Agreement and is
referred to throughout the Contract Documents as if singular in number.

§ 2.3.3 If the employment of the Architect terminates, the Owner shall employ a successor to whom the Contractor has
no reasonable objection and whose status under the Contract Documents shall be that of the Architect.

§ 2.3.4 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for
the site of the Project, and a legal description of the site. Subject to the Contractor’s obligations, including those in
Section 3.2, the Contractor shall be entitled to rely on the accuracy of information furnished by the Owner pursuant to
this Section but shall exercise proper precautions relating to the safe performance of the Work.
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§ 2.3.5 The Owner shall furnish information or services required of the Owner by the Contract Documents with
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s
written request for such information or services. However, the Owner does not warrant the accuracy of any such
information requested by the Contractor that is not otherwise required of the Owner by the Contract Documents.
Neither the Owner nor the Architect shall be required to conduct investigations or to furnish the Contractor with any
information concerning subsurface characteristics or other conditions of the area where the Work is to be performed
beyond that which is provided in the Contract Documents.

§ 2.3.6 The Owner shall furnish the Contract Documents to the Contractor in digital format.

§ 2.4 Owner’s Right to Stop the Work
If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6.1.3.

§ 2.5 Owner’s Right to Carry Out the Work
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails
within a ten-day period after receipt of notice from the Owner to commence and continue correction of such default or
neglect, including but not limited to providing necessary resources, with diligence and promptness, the Owner may,
without prejudice to other remedies the Owner may have, correct such default or neglect. Such action by the Owner
and amounts charged to the Contractor are both subject to prior approval of the Architect and the Architect may,
pursuant to Section 9.5.1, withhold or nullify a Certificate for Payment in whole or in part, to the extent reasonably
necessary to reimburse the Owner for the reasonable cost of correcting such deficiencies, including Owner’s expenses
and compensation for the Architect’s additional services made necessary by such default, neglect, or failure. If current
and future payments are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. If
the Contractor disagrees with the actions of the Owner, or the amounts claimed as costs to the Owner, the Contractor
may file a Claim pursuant to Article 15.

ARTICLE 3   CONTRACTOR 
§ 3.1 General 
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction
where the Project is located. The Contractor shall designate in writing a representative who shall have express
authority to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the
Contractor or the Contractor’s Representative noted in the Agreement.

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.

§ 3.1.3 The Contractor shall not be relieved of its obligations to perform the Work in accordance with the Contract
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests,
inspections or approvals required or performed by persons or entities other than the Contractor.

§ 3.2 Review of Contract Documents and Field Conditions by Contractor 
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed, and correlated personal
observations with requirements of the Contract Documents.

.1 The Contractor acknowledges that it has investigated and satisfied itself as to the general and local 
conditions which can affect the Work or its cost, including but not limited to (a) conditions bearing 
upon transportation, disposal, handling, and storage of materials; (b) the availability of labor, water, 
electric power, and roads; (c) uncertainties of weather, river stages, tides, or similar physical conditions 
at the site; (d) the conformation and conditions of the ground; and (e) the character of equipment and 
facilities needed preliminary to and during work performance.   

.2 The Contractor also acknowledges that it has satisfied itself as to the character, quality, and quantity of 
surface and subsurface materials or obstacles to be encountered insofar as this information is 
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reasonably ascertainable from an inspection of the site, including all exploratory work done by the 
Owner, as well as from the drawings and specifications made a part of this Contract.   

.3 Any failure of the Contractor to take the actions described and acknowledged in this Section will not 
relieve the Contractor from responsibility for estimating properly the difficulty and cost of successfully 
performing the Work, or for proceeding to successfully perform the Work without additional expense to 
the Owner. 

§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the
information furnished by the Owner pursuant to Section 2.3.4, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpose of facilitating coordination and construction by the Contractor and are not for the
purpose of discovering errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall
promptly report to the Architect any errors, inconsistencies or omissions discovered by or made known to the
Contractor as a request for information in such form as the Architect may require. It is recognized that the Contractor’s
review is made in the Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise
specifically provided in the Contract Documents.

§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall
promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for
information in such form as the Architect may require.

§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3,
the Contractor shall submit Claims as provided in Article 15. If the Contractor fails to perform the obligations of
Sections 3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner, subject to Section 15.1.7, as
would have been avoided if the Contractor had performed such obligations. If the Contractor performs those
obligations, the Contractor shall not be liable to the Owner or Architect for damages resulting from latent errors,
inconsistencies or omissions in the Contract Documents, for differences between field measurements or conditions
and the Contract Documents, or for nonconformities of the Contract Documents to applicable laws, statutes,
ordinances, codes, rules and regulations, and lawful orders of public authorities.

§ 3.2.5 The Owner is entitled to reimbursement from the Contractor for amounts paid to the Architect for evaluating
and responding to the Contractor’s requests for information that are not prepared in accordance with the Contract
Documents or where the requested information is available to the Contractor from a careful study and comparison of
the Contract Documents, field conditions, other Owner-provided information, Contractor-prepared coordination
drawings, or prior Project correspondence or documentation.

§ 3.3 Supervision and Construction Procedures
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences,
and procedures, and for coordinating all portions of the Work under the Contract. If the Contract Documents give
specific instructions concerning construction means, methods, techniques, sequences, or procedures, the Contractor
shall evaluate the jobsite safety thereof and shall be solely responsible for the jobsite safety of such means, methods,
techniques, sequences, or procedures. If the Contractor determines that such means, methods, techniques, sequences
or procedures may not be safe, the Contractor shall give timely notice to the Owner and Architect, and shall propose
alternative means, methods, techniques, sequences, or procedures. The Architect shall evaluate the proposed
alternative solely for conformance with the design intent for the completed construction and provide its findings to the 
Owner. Unless the Owner objects to the Contractor’s proposed alternative, the Contractor shall perform the Work
using its alternative means, methods, techniques, sequences, or procedures.

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees,
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or
on behalf of, the Contractor or any of its Subcontractors.

§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to receive subsequent Work.

Init. 

/ 05/03/2021 12:22:03
2010699148



AIA Document A201®–2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007, and 2017 by The American 
Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document A201®–2017. 
Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, “A201,” and “AIA 
Contract Documents” are registered trademarks and may not be used without permission. This document was created on        
under the terms of AIA Documents on Demand® Order No.                            , is not for resale, is licensed for one-time use only, and may only be used in accordance 
with the AIA Contract Documents® Documents-on-Demand – End User License Agreement. To report copyright violations, e-mail copyright@aia.org. 

15 

§ 3.4 Labor and Materials
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor,
materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other
facilities and services necessary for proper execution and completion of the Work, whether temporary or permanent
and whether or not incorporated or to be incorporated in the Work.

§ 3.4.2 Except in the case of minor changes in the Work approved by the Architect in accordance with Section 3.12.8
or ordered by the Architect in accordance with Section 7.4, the Contractor may make substitutions only with the
consent of the Owner, after evaluation by the Architect and in accordance with a Change Order or Construction
Change Directive.

§ 3.4.2.1 After the Contract has been executed, the Owner and Architect may consider requests for the substitution of
products in place of those specified.  The Owner and Architect may, but are not obligated to, consider only those
substitution requests that are in full compliance with the conditions set forth in the General Requirements (Division 1
of the Specifications). By making requests for substitutions, the Contractor:

.1 represents that it has personally investigated the proposed substitute product and determined that it is 
equal or superior in all respects to the product specified; 

.2 represents that it will provide the same warranty for the substitution as it would have provided for the 
product specified; 

.3 certifies that the cost data presented is complete and includes all related costs for the substituted product 
and for Work that must be performed or changes as a result of the substitution, except for the 
Architect’s re-design costs, and waives all claims for additional costs related to the substitution that 
subsequently become apparent; 

.4 agrees that it shall, if the substitution is approved, coordinate the installation of the accepted substitute, 
making such changes as may be required for the Work to be complete in all respects; and 

.5 represents that the request includes a written representation identifying any potential effect the 
substitution may have on Project’s achievement of a Sustainable Measure or the Sustainable Objective. 

§ 3.4.2.2 The Owner shall be entitled to reimbursement from the Contractor for amounts paid to the Architect for
reviewing the Contractor’s proposed substitutions and making agreed-upon changes in the Drawings and
Specifications resulting from such substitutions.

§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly
skilled in tasks assigned to them.

§ 3.5 Warranty
§ 3.5.1 The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract
will be of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further
warrants that the Work will conform to the requirements of the Contract Documents and will be free from defects,
except for those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or
equipment not conforming to these requirements shall be considered defective. Unless caused by the Contractor or a
subcontractor at any tier, the Contractor’s warranty excludes remedy for damage or defect caused by abuse, alterations 
to the Work not executed by the Contractor, improper or insufficient maintenance, improper operation, or normal wear
and tear and normal usage. If required by the Architect, the Contractor shall furnish satisfactory evidence as to the kind 
and quality of materials and equipment.

§ 3.5.2 All material, equipment, or other special warranties required by the Contract Documents shall be issued in the
name of the Owner, or shall be transferable to the Owner, and shall commence in accordance with Section 9.8.4.

§ 3.6 Taxes
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are
legally enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to
go into effect. The Contractor shall comply with the requirements of S.C Code Ann. Title 12, Chapter 8, regarding
withholding tax for nonresidents, employees, contractors and subcontractors.
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§ 3.7 Permits, Fees, Notices and Compliance with Laws
§ 3.7.1 Pursuant to S.C. Code Ann. § 10-1-180, no local general or specialty building permits are required for state
buildings. Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for all other
permits, fees, and licenses by government agencies necessary for proper execution and completion of the Work that
are customarily secured after execution of the Contract and legally required at the time bids are received or
negotiations concluded.

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities applicable to performance of the Work.

§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such
Work and shall bear the costs attributable to correction.

§ 3.7.4 Concealed or Unknown Conditions
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an
unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, the Contractor shall promptly provide
notice to the Owner and the Architect before conditions are disturbed and in no event later than 14 days after first
observance of the conditions. The Architect will promptly investigate such conditions and, if the Architect determines
that they differ materially and cause an increase or decrease in the Contractor’s cost of, or time required for,
performance of any part of the Work, will recommend that an equitable adjustment be made in the Contract Sum or
Contract Time, or both. If the Architect determines that the conditions at the site are not materially different from those 
indicated in the Contract Documents and that no change in the terms of the Contract is justified, the Architect shall
promptly notify the Owner and Contractor, stating the reasons. If either party disputes the Architect’s determination or 
recommendation, that party may submit a Claim as provided in Article 15.

§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice,
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.

§ 3.8 Allowances
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items
covered by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but
the Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.

§ 3.8.2 Unless otherwise provided in the Contract Documents,
.1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 

required taxes, less applicable trade discounts; 
.2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit, and 

other expenses contemplated for stated allowance amounts shall be included in the Contract Sum but 
not in the allowances; and 

.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly 
by Change Order. The amount of the Change Order shall reflect the difference between actual costs, as 
documented by invoices, and the allowances under Section 3.8.2.1. 

§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.

§ 3.9 Superintendent
§ 3.9.1 The Contractor shall employ a competent superintendent, acceptable to the Owner, and necessary assistants
who shall be in attendance at the Project site during performance of the Work. The superintendent shall represent the
Contractor, and communications given to the superintendent shall be as binding as if given to the Contractor.
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§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall notify the Owner and Architect of the
name and qualifications of a proposed superintendent. Within 14 days of receipt of the information, the Owner may
notify the Contractor, stating whether the Owner has reasonable objection to the proposed superintendent. Failure of
the Owner to provide notice within the 14-day period shall constitute notice of no reasonable objection.

§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner has made reasonable and
timely objection. The Contractor shall notify the Owner of any proposed change in the superintendent, including the
reason therefore, prior to making such change.  The Contractor shall not change the superintendent without the
Owner’s consent, which shall not unreasonably be withheld or delayed.

§ 3.10 Contractor’s Construction and Submittal Schedules
§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall submit for the Owner’s and Architect’s
information a Contractor’s construction schedule for the Work. Subject to any additional requirements in the Contract
Documents, the schedule shall contain detail appropriate for the Project, including at a minimum (1) the date of
commencement of the Work, interim schedule milestone dates, and the date of Substantial Completion; (2) an
apportionment of the Work by construction activity; and (3) the time required for completion of each portion of the
Work. The schedule shall provide for the orderly progression of the Work to completion and shall not exceed time
limits current under the Contract Documents. The schedule shall be revised at appropriate intervals as required by the
conditions of the Work and Project.

§ 3.10.2 The Contractor, promptly after being awarded the Contract and thereafter as necessary to maintain a current
submittal schedule, shall submit a submittal schedule for the Architect’s approval. The Architect’s approval shall not
be unreasonably delayed or withheld. The submittal schedule shall (1) be coordinated with the Contractor’s
construction schedule, and (2) allow the Architect reasonable time to review submittals. If the Contractor fails to
submit a submittal schedule, or fails to provide submittals in accordance with the approved submittal schedule, the
Contractor shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time
required for review of submittals.

§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the
Owner and Architect.

§ 3.11 Documents and Samples at the Site
The Contractor shall make available, at the Project site, the Contract Documents, including Change Orders,
Construction Change Directives, and other Modifications, in good order and marked currently to indicate field
changes and selections made during construction, and the approved Shop Drawings, Product Data, Samples, and
similar required submittals. These shall be in electronic form or paper copy, available to the Architect and Owner, and
delivered to the Architect for submittal to the Owner upon completion of the Work as a record of the Work as
constructed.

§ 3.12 Shop Drawings, Product Data and Samples
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules, and other data specially prepared for the Work by the
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier, or distributor to illustrate some portion of
the Work.

§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams, and
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.

§ 3.12.3 Samples are physical examples that illustrate materials, equipment, or workmanship, and establish standards
by which the Work will be judged.

§ 3.12.4 Shop Drawings, Product Data, Samples, and similar submittals are not Contract Documents. Their purpose is
to demonstrate how the Contractor proposes to conform to the information given and the design concept expressed in
the Contract Documents for those portions of the Work for which the Contract Documents require submittals. Review 
by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which the Architect is not
expected to take responsive action may be so identified in the Contract Documents. Submittals that are not required by
the Contract Documents may be returned by the Architect without action.
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§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve, and submit to the
Architect, Shop Drawings, Product Data, Samples, and similar submittals required by the Contract Documents, in
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness and in such sequence as to cause no delay in the Work or in the activities of the
Owner or of Separate Contractors.

.1 The fire sprinkler shop drawings shall be prepared by a licensed fire sprinkler contractor and shall 
accurately reflect actual conditions affecting the required layout of the fire sprinkler system.  The fire 
sprinkler contractor shall certify the accuracy of his shop drawings prior to submitting them for review 
and approval.   

.2 The fire sprinkler shop drawings shall be reviewed and approved by the Architect’s engineer of record 
(EOR) prior to submittal to the State Fire Marshal.  The EOR will complete the Office of State Fire 
Marshal (OSFM) form “Request for Fire Sprinkler System Shop Review for State Construction 
Projects” and submit it to OSE for signature.  

.3 OSE will sign the form and return it to the Architect’s EOR. The EOR will submit a copy of the signed 
form with the approved shop drawings to OSFM for review and approval; and, forward a copy of each 
to OSE. 

.4 Upon receipt of the OSFM approval letter, the EOR will forward a copy of the letter to the Owner, 
Contractor, Architect, and OSE. 

.5 Unless authorized in writing by OSE, neither the Contractor nor subcontractor at any tier shall submit 
the fire sprinkler shop drawings directly to OSFM. 

§ 3.12.6 By submitting Shop Drawings, Product Data, Samples, and similar submittals, the Contractor represents to
the Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified
materials, field measurements and field construction criteria related thereto, or will do so, and (3) checked and
coordinated the information contained within such submittals with the requirements of the Work and of the Contract
Documents.

§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and
review of Shop Drawings, Product Data, Samples, or similar submittals, until the respective submittal has been
approved by the Architect.

§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of
responsibility for deviations from the requirements of the Contract Documents by the Architect’s approval of Shop
Drawings, Product Data, Samples, or similar submittals, unless the Contractor has specifically notified the Architect
of such deviation at the time of submittal and (1) the Architect has given written approval to the specific deviation as a
minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued authorizing the
deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, Product
Data, Samples, or similar submittals, by the Architect’s approval thereof.

§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data,
Samples, or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the
absence of such notice, the Architect’s approval of a resubmission shall not apply to such revisions.

§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of
the Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities 
for construction means, methods, techniques, sequences, and procedures. The Contractor shall not be required to
provide professional services in violation of applicable law.

§ 3.12.10.1 If professional design services or certifications by a design professional related to systems, materials, or
equipment are specifically required of the Contractor by the Contract Documents, the Owner and the Architect will
specify all performance and design criteria that such services must satisfy. The Contractor shall be entitled to rely upon 
the adequacy and accuracy of the performance and design criteria provided in the Contract Documents. The
Contractor shall cause such services or certifications to be provided by an appropriately licensed design professional,
who shall comply with reasonable requirements of the Owner regarding qualifications and insurance and whose
signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings, and other
submittals prepared by such professional. Shop Drawings, and other submittals related to the Work, designed or
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 
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the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy and accuracy of the services, 
certifications, and approvals performed or provided by such design professionals, provided the Owner and Architect 
have specified to the Contractor the performance and design criteria that such services must satisfy. Pursuant to this 
Section 3.12.10, the Architect will review and approve or take other appropriate action on submittals only for the 
limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents. 

§ 3.12.10.2 The Contractor shall not be responsible for the adequacy of the performance and design criteria specified in 
the Contract Documents.

§ 3.13 Use of Site
§ 3.13.1 The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances,
codes, rules and regulations, lawful orders of public authorities, and the Contract Documents and shall not
unreasonably encumber the site with materials or equipment.

§ 3.13.2 The Contractor and any entity for which the Contractor is responsible shall not erect any sign on the Project
site without the prior written consent of the Owner.

§ 3.14 Cutting and Patching 
§ 3.14.1 The Contractor shall be responsible for cutting, fitting, or patching required to complete the Work or to make
its parts fit together properly. All areas requiring cutting, fitting, or patching shall be restored to the condition existing
prior to the cutting, fitting, or patching, unless otherwise required by the Contract Documents.

§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed
construction of the Owner or Separate Contractors by cutting, patching, or otherwise altering such construction, or by
excavation. The Contractor shall not cut or otherwise alter construction by the Owner or a Separate Contractor except
with written consent of the Owner and of the Separate Contractor. Consent shall not be unreasonably withheld. The
Contractor shall not unreasonably withhold, from the Owner or a Separate Contractor, its consent to cutting or
otherwise altering the Work.

§ 3.15 Cleaning Up 
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials and
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste
materials, rubbish, the Contractor’s tools, construction equipment, machinery, and surplus materials from and about
the Project.

§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and the Owner
shall be entitled to reimbursement from the Contractor.

§ 3.16 Access to Work
The Contractor shall provide the Owner and Architect with access to the Work in preparation and progress wherever
located.

§ 3.17 Royalties, Patents and Copyrights
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall
not be responsible for defense or loss when a particular design, process, or product of a particular manufacturer or
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings,
Specifications, or other documents prepared by the Owner or Architect. However, if an infringement of a copyright or
patent is discovered by, or made known to, the Contractor, the Contractor shall be responsible for the loss unless the
information is promptly furnished to the Architect.

§ 3.18 Indemnification 
§ 3.18.1 To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the Owner,
Architect, Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses, 
and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work,
provided that such claim, damage, loss, or expense is attributable to bodily injury, sickness, disease or death, or to
injury to or destruction of tangible property (other than the Work itself) including loss of use resulting therefrom, but
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only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or 
indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether or not such claim, 
damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to 
negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person 
described in this Section 3.18. 

§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor,
a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, the
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages,
compensation, or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts,
disability benefit acts, or other employee benefit acts.

ARTICLE 4   ARCHITECT 
§ 4.1 General 
§ 4.1.1 The Architect is the person or entity retained by the Owner pursuant to Section 2.3.2 and identified as such in
the Agreement.

§ 4.1.2 Duties, responsibilities, and limitations of authority of the Architect as set forth in the Contract Documents
shall not be restricted, modified, or extended without written consent of the Owner, Contractor, and Architect. Consent
shall not be unreasonably withheld.

§ 4.2 Administration of the Contract
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be
an Owner’s representative during construction until the date the Architect issues the final Certificate for Payment. The
Architect will have authority to act on behalf of the Owner only to the extent provided in the Contract Documents. Any
reference in the Contract Documents to the Architect taking action or rendering a decision with a “reasonable time” is
understood to mean no more than ten (10) days, unless otherwise specified in the Contract Documents or otherwise
agreed to by the parties.

§ 4.2.2 The Architect will visit the site as necessary to fulfill its obligation to the Owner for inspection services, if any,
and, at a minimum, to assure conformance with the Architect’s design as shown in the Contract Documents and to
observe the progress and quality of the portion of the Work completed, and to determine in general if the Work
observed is being performed in a manner indicating that the Work, when fully completed, will be in accordance with
the Contract Documents. However, the Architect will not be required to make exhaustive or continuous on-site
inspections to check the quality or quantity of the Work. The Architect will not have control over, charge of, or
responsibility for the construction means, methods, techniques, sequences or procedures, or for the safety precautions
and programs in connection with the Work, since these are solely the Contractor’s rights and responsibilities under the
Contract Documents.

§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner informed about the progress and quality of the
portion of the Work completed, and promptly report to the Owner (1) deviations from the Contract Documents, (2)
deviations from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies
observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents. The Architect will not have control over or charge of,
and will not be responsible for acts or omissions of, the Contractor, Subcontractors, or their agents or employees, or
any other persons or entities performing portions of the Work.

§ 4.2.4 Communications
The Owner and Contractor shall include the Architect in all communications that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and
with the Architect’s consultants shall be through the Architect. Communications by and with Subcontractors and
suppliers shall be through the Contractor. Communications by and with Separate Contractors shall be through the
Owner. The Contract Documents may specify other communication protocols.

§ 4.2.5 Based on the Architect’s evaluations of the Work completed and correlated with the Contractor’s Applications
for Payment, the Architect will review and certify the amounts due the Contractor and will issue Certificates for
Payment in such amounts.
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§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the
Work in accordance with Sections 13.4.2 and 13.4.3, whether or not the Work is fabricated, installed or completed.
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such 
as Shop Drawings, Product Data, and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken
in accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adequate review. Review of such submittals is not conducted for the purpose of determining the accuracy and
completeness of other details such as dimensions and quantities, or for substantiating instructions for installation or
performance of equipment or systems, all of which remain the responsibility of the Contractor as required by the
Contract Documents. The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the
obligations under Sections 3.3, 3.5, and 3.12. The Architect’s review shall not constitute approval of safety
precautions or of any construction means, methods, techniques, sequences, or procedures. The Architect’s approval of
a specific item shall not indicate approval of an assembly of which the item is a component.

§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may order minor changes
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations
regarding concealed and unknown conditions as provided in Section 3.7.4.

§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract and
assembled by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to
Section 9.10.

§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more Project representatives to assist in
carrying out the Architect’s responsibilities at the site. The Owner shall notify the Contractor of any change in the
duties, responsibilities and limitations of authority of the Project representatives.

§ 4.2.11 The Architect will, in the first instance, interpret and decide matters concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. Upon receipt of such
request, the Architect will promptly provide the other party with a copy of the request. The Architect’s response to
such requests will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, and will not show 
partiality to either. Except in the case of interpretations resulting in omissions, defects, or errors in the Instruments of
Service or perpetuating omissions, defects or errors in the Instruments of Service, the Architect will not be liable for
results of interpretations or decisions rendered in good faith. If either party disputes the Architect’s interpretation or
decision, that party may proceed as provided in Article 15.  The Architect’s interpretations and decisions may be, but
need not be, accorded any deference in any review conducted pursuant to law or the Contract Documents.

§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent
expressed in the Contract Documents.

§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents so as to
avoid delay to the construction of the Project. The Architect’s response to such requests will be made in writing with
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications
in response to the requests for information. Any response to a request for information must be consistent with the 
intent of, and reasonably inferable from, the Contract Documents and will be in writing or in the form of drawings.

Init. 

/ 05/03/2021 12:22:03
2010699148



AIA Document A201®–2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007, and 2017 by The American 
Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document A201®–2017. 
Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, “A201,” and “AIA 
Contract Documents” are registered trademarks and may not be used without permission. This document was created on        
under the terms of AIA Documents on Demand® Order No.                            , is not for resale, is licensed for one-time use only, and may only be used in accordance 
with the AIA Contract Documents® Documents-on-Demand – End User License Agreement. To report copyright violations, e-mail copyright@aia.org. 

22 

Unless issued pursuant to a Modification, supplemental Drawings or Specifications will not involve an adjustment to 
the Contract Sum or Contract Time. 

ARTICLE 5   SUBCONTRACTORS 
§ 5.1 Definitions
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor” does not
include a Separate Contractor or the subcontractors of a Separate Contractor.

§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform
a portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.

§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work
§ 5.2.1 Unless otherwise stated in the Contract Documents, the Contractor, within fourteen (14) days after posting of
the Notice of Intent to Award the Contract, shall notify the Owner and Architect of the persons or entities proposed for 
each principal portion of the Work, including those who are to furnish materials or equipment fabricated to a special
design. Within 14 days of receipt of the information, the Owner may notify the Contractor whether the Owner has
reasonable objection to any such proposed person or entity. Failure of the Owner to provide notice within the 14-day
period shall constitute notice of no reasonable objection.

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner has made reasonable
and timely objection.  The Owner shall not direct the Contractor to contract with any specific individual or entity for
supplies or services unless such supplies and services are necessary for completion of the Work and the specified
individual or entity is the only source of such supply or service.

§ 5.2.3 If the Owner has reasonable objection to a person or entity proposed by the Contractor, the Contractor shall
propose another to whom the Owner has no reasonable objection. If the proposed but rejected Subcontractor was
reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by
the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before
commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or Contract Time
shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting names as
required.

§ 5.2.4 The Contractor shall not substitute a Subcontractor, person, or entity for one previously selected if the Owner
makes reasonable objection to such substitution. The Contractor’s request for substitution must be made to the Owner
in writing, accompanied by supporting information.

§ 5.2.5 A Subcontractor identified in the Contractor’s Bid pursuant to the subcontractor listing requirements of Section
7 of the Bid Form may only be substituted in accordance with and as permitted by the provisions of S.C. Code Ann. §
11-35-3021.  A proposed substitute for a listed subcontractor shall also be subject to the Owner’s approval as set forth
in Section 5.2.3.

§ 5.2.6 A Contractor may substitute one prospective subcontractor for another, with the approval of the Owner as
follows:

.1 If the Contractor requests the substitution, the Contractor is responsible for all costs associated with the 
substitution. 

.2 If the Owner requests the substitution, the Owner is responsible for any resulting increased costs to the 
Contractor. 

§ 5.3 Subcontractual Relations
§ 5.3.1 By appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to
be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract Documents, and to assume
toward the Contractor all the obligations and responsibilities, including the responsibility for safety of the
Subcontractor’s Work that the Contractor, by these Contract Documents, assumes toward the Owner and Architect.
Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the Contract
Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will not
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prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise herein, or in the 
subcontract agreement, the benefit of all rights, remedies, and redress against the Contractor that the Contractor, by the 
Contract Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to 
enter into similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed 
Subcontractor, prior to the execution of the subcontract agreement, copies of the Contract Documents to which the 
Subcontractor will be bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and 
conditions of the proposed subcontract agreement that may be at variance with the Contract Documents. 
Subcontractors will similarly make copies of applicable portions of such documents available to their respective 
proposed Sub-subcontractors. 

§ 5.3.2 Without limitation on the generality of Section 5.3.1, each Subcontract agreement and each Sub-subcontract
agreement shall include, and shall be deemed to include, the following Sections of these General Conditions: 3.2, 3.5,
3.18, 5.3, 5.4, 6.2.2, 7.1.6, 7.3.3, 7.5, 13.1, 13.9, 14.3, 14.4, and 15.1.7.

§ 5.3.3 Each Subcontract Agreement and each Sub-subcontract agreement shall exclude, and shall be deemed to
exclude, Sections 13.2 and 13.5 and all of Article 15, except Section 15.1.7, of these General Conditions.  In the place
of these excluded sections of the General Conditions, each Subcontract Agreement and each Sub-subcontract may
include Sections 13.2 and 13.5 and all of Article 15, except Section 15.1.7, of AIA Document A201-2007, Conditions 
of the Contract, as originally issued by the American Institute of Architects.

§ 5.3.4 The Contractor shall assure the Owner that all agreements between the Contractor and its Subcontractor
incorporate the provisions of Section 5.3.1 as necessary to preserve and protect the rights of the Owner and the
Architect under the Contract Documents with respect to the work to be performed by Subcontractors so that the
subcontracting thereof will not prejudice such rights.  The Contractor’s assurance shall be in the form of an affidavit or
in such other form as the Owner may approve.  Upon request, the Contractor shall provide the Owner or Architect with
copies of any or all subcontracts or purchase orders.

§ 5.4 Contingent Assignment of Subcontracts
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that

.1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to 
Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the 
Subcontractor and Contractor; and 

.2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the 
Contract. 

§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s
compensation shall be equitably adjusted for increases in cost resulting from the suspension.

§ 5.4.3 Upon assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the
subcontract.

§ 5.4.4 Each subcontract shall specifically provide that the Owner shall only be responsible to the subcontractor for
those obligations of the Contractor that accrue subsequent to the Owner’s exercise of any rights under this conditional 
assignment.

§ 5.4.5 Each subcontract shall specifically provide that the Subcontractor agrees to perform portions of the Work
assigned to the Owner in accordance with the Contract Documents.

§ 5.4.6 Nothing in this Section 5.4 shall act to reduce or discharge the Contractor’s payment bond surety’s obligations 
to claimants for claims arising prior to the Owner’s exercise of any rights under this conditional assignment.

ARTICLE 6   CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts
§ 6.1.1 The term “Separate Contractor(s)” shall mean other contractors retained by the Owner under separate
agreements. The Owner reserves the right to perform construction or operations related to the Project with the
Owner’s own forces, and with Separate Contractors retained under Conditions of the Contract substantially similar to
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those of this Contract, including those provisions of the Conditions of the Contract related to insurance and waiver of 
subrogation. 

§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each
separate Owner-Contractor Agreement.

§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each Separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with any
Separate Contractors and the Owner in reviewing their construction schedules. The Contractor shall make any
revisions to its construction schedule deemed necessary after a joint review and mutual agreement. The construction
schedules shall then constitute the schedules to be used by the Contractor, Separate Contractors, and the Owner until
subsequently revised.

§ 6.1.4 Reserved

§ 6.2 Mutual Responsibility
§ 6.2.1 The Contractor shall afford the Owner and Separate Contractors reasonable opportunity for introduction and
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the
Contractor’s construction and operations with theirs as required by the Contract Documents.

§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the
Owner or a Separate Contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly
notify the Architect of apparent discrepancies or defects in the construction or operations by the Owner or Separate
Contractor that would render it unsuitable for proper execution and results of the Contractor’s Work. Failure of the
Contractor to notify the Architect of apparent discrepancies or defects prior to proceeding with the Work shall
constitute an acknowledgment that the Owner’s or Separate Contractor’s completed or partially completed
construction is fit and proper to receive the Contractor’s Work. The Contractor shall not be responsible for
discrepancies or defects in the construction or operations by the Owner or Separate Contractor that are not apparent.

§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a Separate Contractor
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be
responsible to the Contractor for costs the Contractor incurs because of a Separate Contractor’s delays, improperly
timed activities, damage to the Work or defective construction.

§ 6.2.4 The Contractor shall promptly remedy damage that the Contractor wrongfully causes to completed or partially
completed construction or to property of the Owner or Separate Contractor as provided in Section 10.2.5.

§ 6.2.5 The Owner and each Separate Contractor shall have the same responsibilities for cutting and patching as are
described for the Contractor in Section 3.14.

§ 6.3 Owner’s Right to Clean Up 
If a dispute arises among the Contractor, Separate Contractors, and the Owner as to the responsibility under their
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the
Owner may clean up and the Architect will allocate the cost among those responsible.

ARTICLE 7   CHANGES IN THE WORK 
§ 7.1 General 
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the
limitations stated in this Article 7 and elsewhere in the Contract Documents.

§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor, and Architect. A Construction
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor.
An order for a minor change in the Work may be issued by the Architect alone.
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§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents. The
Contractor shall proceed promptly with changes in the Work, unless otherwise provided in the Change Order,
Construction Change Directive, or order for a minor change in the Work.

§ 7.1.4 If a change in the Work provides for an adjustment to the Contract Sum, the amount of such adjustment must be
computed and documented in writing. In order to facilitate evaluation of proposals or claims for increases and
decreases to the Contract Sum, all proposals or claims, except those so minor that their propriety can be seen by
inspection, shall be accompanied by a complete itemization of costs including labor, materials and subcontracts.
Labor and materials shall be itemized. Where major cost items are subcontracts, they shall be itemized also. The
amount of the adjustment must approximate the actual cost to the Contractor and all costs incurred by the Contractor
must be justifiably compared with prevailing industry standards.  Except as provided in Section 7.1.5, all adjustments
to the Contract Sum shall be limited to job specific costs and shall not include indirect costs, home office overhead or
profit.

§ 7.1.5 The combined overhead and profit included in the total cost to the Owner for a change in the Work shall be
based on the following schedule:

.1 For the Contractor, for Work performed by the Contractor’s own forces, seventeen (17%) percent of the 
Contractor’s actual costs. 

.2 For the Contractor, for Work performed by the Contractor’s Subcontractors, ten (10%) percent of each 
Subcontractor’s actual costs (not including the Subcontractor’s overhead and profit). 

.3 For each Subcontractor involved, for Work performed by that Subcontractor’s own forces, seventeen 
(17%) percent of the Subcontractor’s actual costs. 

.4 Cost to which overhead and profit is to be applied shall be determined in accordance with Section 7.3.4. 

The percentages cited above shall be considered to include all indirect costs including, but not limited to field and 
office managers, supervisors and assistants, incidental job burdens, small tools, and general overhead allocations.  

§ 7.1.6 The procedures described in Sections 7.1.4 and 7.1.5 shall be used to calculate any adjustment in the Contract
Sum, including without limitation an adjustment permitted under Articles 7, 9, 14, or 15.

§ 7.1.7 If a change in the Work requires an adjustment to the Contract Sum that exceeds the limits of the Owner’s
Construction Change Order Certification (reference Section 9.1.9 of the Agreement), then the Owner’s agreement is
not effective, and Work may not proceed until approved in writing by the OSE.

§ 7.1.8 Any change in the Work initiated after the declaration of Substantial Completion must be approved in writing
by the OSE regardless of the amount of the change or the Owner’s Construction Change Order Certification.

§ 7.2 Change Orders
§ 7.2.1 A Change Order is a written instrument, using the OSE Construction Change Order form, prepared by the
Architect and signed by the Owner, Contractor, and Architect stating their agreement upon all of the following:

.1 The change in the Work; 

.2 The amount of the adjustment, if any, in the Contract Sum; and 

.3 The extent of the adjustment, if any, in the Contract Time. 

Agreement on any Change Order shall constitute a final settlement of all matters relating to the change in the Work 
that is the subject of the Change Order, including, but not limited to, any adjustments to the Contract Sum or the 
Contract Time. 

§ 7.2.2 At the Owner’s request, the Contractor shall prepare a proposal to perform the work of a proposed Change
Order setting forth the amount of the proposed adjustment, if any, in the Contract Sum; and the extent of the proposed
adjustment, if any, in the Contract Time. Any proposed adjustment in the Contract Sum shall be prepared in
accordance with Section 7.1.4 and 7.1.5.  The Owner’s request shall include any revisions to the Drawings or
Specifications necessary to define any changes in the Work.  Within fourteen (14) days of receiving the request, the
Contractor shall submit the proposal to the Owner and Architect along with all documentation required by Section 7.5.

§ 7.2.3 If the Contractor requests a Change Order, the request shall set forth the proposed change in the Work and shall 
be prepared in accordance with Section 7.2.2.  If the Contractor requests a change to the Work that involves a revision
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to either the Drawings or Specifications, the Contractor shall reimburse the Owner for any expenditure associated with 
the Architects’ review of the proposed revisions, except to the extent the revisions are accepted by execution of a 
Change Order.  

§ 7.3 Construction Change Directives
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in
the Work within the general scope of the Contract consisting of additions, deletions, or other revisions, the Contract
Sum and Contract Time being adjusted accordingly.

§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change
Order.

§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be
based on one of the following methods:

.1 Mutual acceptance of a lump sum if properly itemized and substantiating data is not available to permit 
evaluation; 

.2 Unit prices specified in the Contract Documents or subsequently agreed upon, subject to adjustment if 
any, as provided in Section 9.1.2; 

.3 Cost and a percentage fee, calculated as described in Sections 7.1.4 and 7.1.5;  

.4 in another manner as the parties may agree; or 

.5 As provided in Section 7.3.4. 

§ 7.3.4 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum,
the Architect shall make an initial determination, consistent with Section 7.3.3, of the method and the adjustment on
the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in 
case of an increase in the Contract Sum, an amount for overhead and profit as set forth in Section 7.1.5. In such case,
and also under Section 7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe, an
itemized accounting together with appropriate supporting data. Unless otherwise provided in the Contract Documents, 
costs for the purposes of this Section 7.3.4 shall be limited to the following:

.1 Costs of labor, including applicable payroll taxes, fringe benefits required by agreement or custom, 
workers’ compensation insurance, and other employee costs approved by the Architect; 

.2 Costs of materials, supplies, and equipment, including cost of transportation, whether incorporated or 
consumed; 

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor 
or others; and 

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use, or similar taxes, directly 
related to the change. 

§ 7.3.5 If the Contractor disagrees with the adjustment in the Contract Time, the Contractor may make a Claim in
accordance with applicable provisions of Article 15.

§ 7.3.6 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any,
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or
Contract Time.

§ 7.3.7 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith,
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall
be effective immediately and shall be recorded as a Change Order.

§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net
decrease in the Contract Sum shall be actual cost including overhead and profit as confirmed by the Architect from the
Schedule of Values.

§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor
may request payment for Work completed under the Construction Change Directive in Applications for Payment. The
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Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as 
a Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15. 

§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the
adjustments in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such
agreement shall be effective immediately and the Architect will prepare a Change Order. Change Orders may be
issued for all or any part of a Construction Change Directive.

§ 7.4 Minor Changes in the Work
The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents and
do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect’s order for
minor changes shall be in writing. If the Contractor believes that the proposed minor change in the Work will affect the
Contract Sum or Contract Time, the Contractor shall notify the Architect and shall not proceed to implement the
change in the Work. If the Contractor performs the Work set forth in the Architect’s order for a minor change without
prior notice to the Architect that such change will affect the Contract Sum or Contract Time, the Contractor waives any 
adjustment to the Contract Sum or extension of the Contract Time.

§ 7.5 Pricing Data and Audit
§ 7.5.1 Cost or Pricing Data
Upon request of the Owner or Architect, Contractor shall submit cost or pricing data prior to execution of a
Modification which exceeds $500,000 [Reference S.C. Code Ann. §§ 11-35-1830 and 11-35-2220, and SC Code Ann.
Reg 19-445.2120]. Contractor shall certify that, to the best of its knowledge and belief, the cost or pricing data
submitted is accurate, complete, and current as of a mutually determined specified date prior to the date of pricing the
Modification.  Contractor’s price, including profit, shall be adjusted to exclude any significant sums by which such
price was increased because Contractor furnished cost or pricing data that was inaccurate, incomplete, or not current as 
of the date specified by the parties.  Notwithstanding Subparagraph 9.10.4, such adjustments may be made after final
payment to the Contractor.

§ 7.5.2 Cost or pricing data means all facts that, as of the date specified by the parties, prudent buyers and sellers
would reasonably expect to affect price negotiations significantly.  Cost or pricing data are factual, not judgmental;
and are verifiable.  While they do not indicate the accuracy of the prospective contractor's judgment about estimated
future costs or projections, they do include the data forming the basis for that judgment.  Cost or pricing data are more
than historical accounting data; they are all the facts that can be reasonably expected to contribute to the soundness of
estimates of future costs and to the validity of determinations of costs already incurred.

§ 7.5.3 Records Retention
As used in Section 7.5, the term "Records" means any books or records that relate to cost or pricing data of a Change
Order that Contractor is required to submit pursuant to Section 7.5.1.  Contractor shall maintain records for three years
from the date of final payment, or longer if requested by the chief procurement officer.  The Owner may audit
Contractor’s records at reasonable times and places.

ARTICLE 8   TIME 
§ 8.1 Definitions
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in
the Contract Documents for Substantial Completion of the Work.

§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.

§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.

§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically
defined.

§ 8.2 Progress and Completion 
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement,
the Contractor confirms that the Contract Time is a reasonable period for performing the Work.
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§ 8.2.2 The Contractor shall not knowingly commence the Work prior to the effective date of surety bonds and
insurance required to be furnished by the Contractor and Owner.

§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion
within the Contract Time.

§ 8.3 Delays and Extensions of Time
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by (1) an act or neglect
of the Owner or Architect, of an employee of either, or of a Separate Contractor; (2) by changes ordered in the Work;
(3) by labor disputes, fire, unusual delay in deliveries, unavoidable casualties, adverse weather conditions documented
in accordance with Section 15.1.6.2, or other causes beyond the Contractor’s control; (4) by delay authorized by the
Owner pending dispute resolution; or (5) by other causes that the Contractor asserts, and the Architect determines,
justify delay, then to the extent such delay will prevent the Contractor from achieving Substantial Completion within
the Contract Time, the Contract Time shall be extended for such reasonable time as the Architect may determine,
provided the delay:

.1 is not caused by the fault or negligence of the Contractor or a subcontractor at any tier, and  

.2 is not due to unusual delay in the delivery of supplies, machinery, equipment, or services when such 
supplies, machinery, equipment, or services were obtainable from other sources in sufficient time for 
the Contractor to meet the required delivery. 

§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.

§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the
Contract Documents.

ARTICLE 9   PAYMENTS AND COMPLETION 
§ 9.1 Contract Sum
§ 9.1.1 The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount
payable by the Owner to the Contractor for performance of the Work under the Contract Documents.

§ 9.1.2 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally
contemplated are materially changed so that application of such unit prices to the actual quantities causes substantial
inequity to the Owner or Contractor, the applicable unit prices shall be equitably adjusted.

§ 9.2 Schedule of Values
§ 9.2.1 The Contractor shall submit a schedule of values to the Architect within ten (10) days of full execution of the
Agreement, allocating the entire Contract Sum to the various portions of the Work. The schedule of values shall be
prepared in the form, and supported by the data to substantiate its accuracy, required by the Architect. This schedule,
unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.
Any changes to the schedule of values shall be submitted to the Architect and supported by such data to substantiate its
accuracy as the Architect may require, and unless objected to by the Architect, shall be used as a basis for reviewing
the Contractor’s subsequent Applications for Payment.

§ 9.2.2 As requested by the Architect, the Contractor and each Subcontractor shall prepare a trade payment breakdown
for the Work for which each is responsible.  The breakdown, being submitted on a uniform standardized format
approved by the Architect and Owner, shall be divided in detail, using convenient units, sufficient to accurately
determine the value of completed Work during the course of the Project.  The Contractor shall update the schedule of
values as required by either the Architect or Owner as necessary to reflect:

.1 the description of Work (listing labor and material separately); 

.2 the total value of the Work; 

.3 the percent and value of the Work completed to date; 

.4 the percent and value of previous amounts billed; and 

.5 the current percent completed, and amount billed. 
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§ 9.2.3 Any schedule of values or trade breakdown that fails to provide sufficient detail, is unbalanced, or exhibits
"front-loading" of the value of the Work shall be rejected.  If a schedule of values or trade breakdown is used as the
basis for payment and later determined to be inaccurate, sufficient funds shall be withheld from future Applications for 
Payment to ensure an adequate reserve (exclusive of normal retainage) to complete the Work.

§ 9.3 Applications for Payment
§ 9.3.1 Monthly, the Contractor shall submit to the Architect an itemized Application for Payment prepared in
accordance with the schedule of values, if required under Section 9.2, for completed portions of the Work. The
application shall be notarized, if required, and supported by all data substantiating the Contractor’s right to payment
that the Owner or Architect require (such as copies of requisitions, and releases and waivers of liens from
Subcontractors and suppliers), and shall reflect retainage as provided for in the Contract Documents.

§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in
the Work that have been properly authorized by Construction Change Directives, or by interim determinations of the
Architect, but not yet included in Change Orders.

§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the
Contractor does not intend to pay a Subcontractor or supplier, unless such Work has been performed by others whom
the Contractor intends to pay.

§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location
agreed upon in writing, provided such materials or equipment will be subsequently incorporated in the Work. Payment 
for materials and equipment stored on or off the site shall be conditioned upon compliance by the Contractor with
procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment or otherwise
protect the Owner’s interest, and shall include the costs of applicable insurance, storage, and transportation to the site,
for such materials and equipment stored off the site. The Contractor shall 1) protect such materials from diversion,
vandalism, theft, destruction, and damage, 2) mark such materials specifically for use on the Project, and 3) segregate
such materials from other materials at the storage facility.  The Architect and the Owner shall have the right to make
inspections of the storage areas at any time.

§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to
the best of the Contractor’s knowledge, information, and belief, be free and clear of liens, claims, security interests, or
encumbrances, in favor of the Contractor, Subcontractors, suppliers, or other persons or entities that provided labor,
materials, and equipment relating to the Work.

§ 9.4 Certificates for Payment
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either (1) issue
to the Owner a Certificate for Payment in the full amount of the Application for Payment, with a copy to the
Contractor; or (2) issue to the Owner a Certificate for Payment for such amount as the Architect determines is properly 
due, and notify the Contractor and Owner of the Architect’s reasons for withholding certification in part as provided in 
Section 9.5.1; or (3) withhold certification of the entire Application for Payment, and notify the Contractor and Owner
of the Architect’s reason for withholding certification in whole as provided in Section 9.5.1.

§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based
on the Architect’s evaluation of the Work and the data in the Application for Payment, that, to the best of the
Architect’s knowledge, information, and belief, the Work has progressed to the point indicated in both the Application 
for Payment and, if required to be submitted, the accompanying current construction schedule, the quality of the Work
is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified.
The foregoing representations are subject to an evaluation of the Work for conformance with the Contract Documents
upon Substantial Completion, to results of subsequent tests and inspections, to correction of minor deviations from the 
Contract Documents prior to completion, and to specific qualifications expressed by the Architect. However, the
issuance of a Certificate for Payment will not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work; (2) reviewed construction means,
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methods, techniques, sequences, or procedures; or (3) made examination to ascertain how or for what purpose the 
Contractor has used money previously paid on account of the Contract Sum. 

§ 9.5 Decisions to Withhold Certification 
§ 9.5.1 The Architect shall withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be
made. The Architect shall withhold a Certificate of Payment if the Application for Payment is not accompanied by the
current construction schedule required by Section 3.10.1.  If the Architect is unable to certify payment in the amount of 
the Application, the Architect will notify the Contractor and Owner as provided in Section 9.4.1. If the Contractor and
Architect cannot agree on a revised amount, the Architect will promptly issue a Certificate for Payment for the amount
for which the Architect is able to make such representations to the Owner. The Architect may also withhold a
Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a
Certificate for Payment previously issued, to such extent as may be necessary in the Architect’s opinion to protect the
Owner from loss for which the Contractor is responsible, including loss resulting from acts and omissions described in 
Section 3.3.2, because of

.1 defective Work not remedied; 

.2 third party claims filed or reasonable evidence indicating probable filing of such claims, unless security 
acceptable to the Owner is provided by the Contractor; 

.3 failure of the Contractor to make payments properly to Subcontractors or suppliers for labor, materials 
or equipment; 

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; 

.5 damage to the Owner or a Separate Contractor; 

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or 

.7 repeated failure to carry out the Work in accordance with the Contract Documents. 

§ 9.5.2 When either party disputes the Architect’s decision regarding a Certificate for Payment under Section 9.5.1, in 
whole or in part, that party may submit a Claim in accordance with Article 15.

§ 9.5.3 When the reasons for withholding certification are removed, certification will be made for amounts previously
withheld.

§ 9.5.4 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option,
issue joint checks to the Contractor and to any Subcontractor or supplier to whom the Contractor failed to make
payment for Work properly performed or material or equipment suitably delivered. If the Owner makes payments by
joint check, the Owner shall notify the Architect and the Contractor shall reflect such payment on its next Application
for Payment.

§ 9.6 Progress Payments
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and
within the time provided in the Contract Documents, and shall so notify the Architect.

§ 9.6.2 Pursuant to S.C. Ann. §§ 29-6-10 through 29-6-60, the Contractor shall pay each Subcontractor, no later than
seven days after receipt of payment from the Owner, the amount to which the Subcontractor is entitled, reflecting
percentages actually retained from payments to the Contractor on account of the Subcontractor’s portion of the Work.
The Contractor shall, by appropriate agreement with each Subcontractor, require each Subcontractor to make
payments to Sub-subcontractors in a similar manner.

§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account
of portions of the Work done by such Subcontractor.

§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid
Subcontractors and suppliers amounts paid by the Owner to the Contractor for subcontracted Work. If the Contractor
fails to furnish such evidence within seven days, the Owner shall have the right to contact Subcontractors and suppliers
to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an obligation to pay, or
to see to the payment of money to, a Subcontractor or supplier, except as may otherwise be required by law.
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§ 9.6.5 The Contractor’s payments to suppliers shall be treated in a manner similar to that provided in Sections 9.6.2,
9.6.3 and 9.6.4.

§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the
Owner shall not constitute acceptance of Work not in accordance with the Contract Documents.

§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum,
payments received by the Contractor for Work properly performed by Subcontractors or provided by suppliers shall be 
held by the Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both,
under contract with the Contractor for which payment was made by the Owner. Nothing contained herein shall require
money to be placed in a separate account and not commingled with money of the Contractor, create any fiduciary
liability or tort liability on the part of the Contractor for breach of trust, or entitle any person or entity to an award of
punitive damages against the Contractor for breach of the requirements of this provision.

§ 9.6.8 Provided the Owner has fulfilled its payment obligations under the Contract Documents, the Contractor shall
defend and indemnify the Owner from all loss, liability, damage or expense, including reasonable attorney’s fees and
litigation expenses, arising out of any lien claim or other claim for payment by any Subcontractor or supplier of any
tier. Upon receipt of notice of a lien claim or other claim for payment, the Owner shall notify the Contractor. If
approved by the applicable court, when required, the Contractor may substitute a surety bond for the property against
which the lien or other claim for payment has been asserted.

§ 9.7 Failure of Payment
If the Architect does not issue a Certificate for Payment to the Owner, through no fault of the Contractor, within seven
days after receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within
seven days after the time established in the Contract Documents, the amount certified by the Architect or awarded by
final dispute resolution order, then the Contractor may, upon seven additional days’ notice to the Owner and Architect,
stop the Work until payment of the amount owing has been received. The Contract Time shall be extended
appropriately and the Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of
shutdown, delay and start-up, plus interest as provided for in the Contract Documents.

§ 9.8 Substantial Completion 
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for
its intended use.
§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept
separately, is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive written
list of items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter
the responsibility of the Contractor to complete all Work in accordance with the Contract Documents.

§ 9.8.3 Upon receipt of the Contractor’s list, the Architect, the Owner, and any other party the Architect or the Owner
choose, will make an inspection on a date and at a time mutually agreeable to determine whether the Work or
designated portion thereof is substantially complete. The Contractor shall furnish access for the inspection and testing
as provided in this Contract.  The inspection shall include a demonstration by the Contractor that all equipment,
systems and operable components of the Work function properly and in accordance with the Contract Documents.

.1 If the Architect’s inspection discloses any item, whether or not included on the Contractor’s list, which 
is not sufficiently complete in accordance with the Contract Documents so that the Owner can occupy 
or utilize the Work or designated portion thereof for its intended use, the Contractor shall, before 
issuance of the Certificate of Substantial Completion, complete or correct such item upon notification 
by the Architect. In such case, the Contractor shall then submit a request for another inspection by the 
Architect to determine Substantial Completion. 

.2 If more than one Substantial Completion inspection is required, the Contractor shall reimburse the 
Owner for all costs of re-inspections or, at the Owner’s option, the costs may be deducted from 
payments due to the Contractor. 

.3 Representatives of the State Fire Marshal’s Office and other authorities having jurisdiction may be 
present at the Substantial Completion inspection or otherwise inspect the completed Work and advise 
the Owner whether the Work meets their respective requirements for the Project. 
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§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate
of Substantial Completion that shall establish the date of Substantial Completion; establish responsibilities of the
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time
within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by the
Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof
unless otherwise provided in the Certificate of Substantial Completion.

§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner for its written acceptance of
responsibilities assigned in the Certificate and a copy of the signed Certificate shall be delivered to the Contractor.
Upon such acceptance, the Owner shall make payment of retainage applying to the Work or designated portion
thereof. Such payment shall be adjusted for Work that is incomplete or not in accordance with the requirements of the
Contract Documents.

§ 9.8.6 If the Architect and Owner concur in the Contractor’s assessment that the Work or a portion of the Work is safe
to occupy, the Owner and Contractor may arrange for a Certificate of Occupancy inspection by OSE.  The Owner,
Architect, and Contractor shall be present at OSE’s inspection.  Upon verifying that the Work or a portion of the Work
is substantially complete and safe to occupy, OSE will issue, as appropriate, a Full or Partial Certificate of Occupancy.

§ 9.8.7 The Owner may not occupy the Work until all required occupancy permits, if any, have been issued and
delivered to the Owner.

§ 9.9 Partial Occupancy or Use
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when
such portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to
by the insurer and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use
may commence whether or not the portion is substantially complete, provided the Owner and Contractor have
accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance,
heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of
the Work and commencement of warranties required by the Contract Documents. When the Contractor considers a
portion substantially complete, the Contractor shall prepare and submit a list to the Architect as provided under
Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. The stage of
the progress of the Work shall be determined by written agreement between the Owner and Contractor or, if no
agreement is reached, by decision of the Architect.

§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor, and Architect shall jointly inspect
the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.

§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute
acceptance of Work not complying with the requirements of the Contract Documents.

§ 9.10 Final Completion and Final Payment
§ 9.10.1 Unless the parties agree otherwise in the Certificate of Substantial Completion, the Contractor shall achieve
Final Completion within thirty days after Substantial Completion. Upon receipt of the Contractor’s notice that the
Work is ready for final inspection and acceptance and upon receipt of a final Application for Payment, the Architect,
the Owner, and any other party the Architect or the Owner choose will make an inspection on a date and at a time
mutually agreeable. When the Architect finds the Work acceptable under the Contract Documents and the Contract
fully performed, the Architect will promptly issue a final Certificate for Payment stating that to the best of the
Architect’s knowledge, information and belief, and on the basis of the Architect’s on-site visits and inspections, the
Work has been completed in accordance with the Contract Documents and that the entire balance found to be due the
Contractor and noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will
constitute a further representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being
entitled to final payment have been fulfilled.

.1 If more than one Final Completion inspection is required, the Contractor shall reimburse the Owner for 
all costs of re-inspections or, at the Owner’s option, the costs may be deducted from payments due to 
the Contractor.   

.2  If the Contractor does not achieve Final Completion within thirty days after Substantial Completion or 
the timeframe agreed to by the parties in the Certificate of Substantial Completion, whichever is 
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greater, the Contractor shall be responsible for any additional Architectural fees resulting from the 
delay. 

.3 If OSE has not previously issued a Certificate of Occupancy for the entire Project, the Parties shall 
arrange for a representative of OSE to participate in the Final Completion inspection. 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect:

.1  an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the 
Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts 
withheld by Owner) have been paid or otherwise satisfied,  

.2 a certificate evidencing that insurance required by the Contract Documents to remain in force after final 
payment is currently in effect,  

.3 a written statement that the Contractor knows of no reason that the insurance will not be renewable to 
cover the period required by the Contract Documents,  

.4 consent of surety, if any, to final payment, 

.5 documentation of any special warranties, such as manufacturers’ warranties or specific Subcontractor 
warranties, 

.6 if required by the Owner, other data establishing payment or satisfaction of obligations, such as receipts 
and releases and waivers of liens, claims, security interests, or encumbrances arising out of the 
Contract, to the extent and in such form as may be designated by the Owner, 

.7 required Training Manuals, 

.8 equipment Operations and Maintenance Manuals, 

.9 any certificates of testing, inspection or approval required by the Contract Documents and not 
previously provided, and  

10. one copy of the Documents required by Section 3.11.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is delayed 60 days through no fault of
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed, corrected, and accepted. If the
remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Contract
Documents, and if bonds have been furnished, the written consent of the surety to payment of the balance due for that
portion of the Work fully completed and accepted shall be submitted by the Contractor to the Architect prior to
certification of such payment. Such payment shall be made under terms and conditions governing final payment,
except that it shall not constitute a waiver of Claims.

§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
.1 liens, Claims, security interests, or encumbrances arising out of the Contract and unsettled; 
.2 failure of the Work to comply with the requirements of the Contract Documents; 
.3 terms of special warranties required by the Contract Documents; or 
.4 audits performed by the Owner, if permitted by the Contract Documents, after final payment. 

§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor, or a supplier, shall constitute a waiver of
claims by that payee except those specific claims in stated amounts that have been previously made in writing and
identified by that payee as unsettled at the time of final Application for Payment.

ARTICLE 10   PROTECTION OF PERSONS AND PROPERTY 
§ 10.1 Safety Precautions and Programs
The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and programs in
connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to
prevent damage, injury, or loss to

.1 employees on the Work and other persons who may be affected thereby; 

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody, or control of the Contractor, a Subcontractor, or a Sub-subcontractor; and 
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.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures, and utilities not designated for removal, relocation, or replacement in the course of 
construction. 

§ 10.2.2 The Contractor shall comply with, and give notices required by applicable laws, statutes, ordinances, codes,
rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property or their
protection from damage, injury, or loss.

§ 10.2.3 The Contractor shall implement, erect, and maintain, as required by existing conditions and performance of
the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings
against hazards; promulgating safety regulations; and notifying the owners and users of adjacent sites and utilities of
the safeguards.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods are
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under
supervision of properly qualified personnel.

§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in
whole or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by 
any of them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under
Sections 10.2.1.2 and 10.2.1.3. The Contractor may make a Claim for the cost to remedy the damage or loss to the
extent such damage or loss is attributable to acts or omissions of the Owner or Architect or anyone directly or
indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not attributable to 
the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to the
Contractor’s obligations under Section 3.18.

§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated
by the Contractor in writing to the Owner and Architect.

§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or
create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of
others for whose acts such party is legally responsible, notice of the injury or damage, whether or not insured, shall be
given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide
sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials and Substances
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents
regarding hazardous materials or substances. If the Contractor encounters a hazardous material or substance which
was not discoverable as provided in Section 3.2.1 and not addressed in the Contract Documents, and if reasonable
precautions will be inadequate to prevent foreseeable bodily injury or death to persons or serious loss to real or
personal property resulting from such a material or substance encountered on the site by the Contractor, the Contractor
shall, upon recognizing the condition, immediately stop Work in the affected area and notify the Owner and Architect
of the condition. Hazardous materials or substances are those hazardous, toxic, or radioactive materials or substances
subject to regulations by applicable governmental authorities having jurisdiction, such as, but not limited to, the S.C.
Department of Health and Environmental Control, the U.S. Environmental Protection Agency, and the U.S. Nuclear
Regulatory Commission.

§ 10.3.2 Upon receipt of the Contractor’s notice, the Owner shall obtain the services of a licensed laboratory to verify
the presence or absence of the material or substance reported by the Contractor and, in the event such material or
substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of the material or substance or who are to
perform the task of removal or safe containment of the material or substance. The Contractor and the Architect will
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promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased by the amount of the Contractor’s reasonable additional costs of shutdown, delay, and 
start-up. In the absence of agreement, the Architect will make an interim determination regarding any delay or impact 
on the Contractor’s additional costs. The Architect’s interim determination of cost shall adjust the Contract Sum on the 
same basis as a Change Order, subject to the rights of either party to disagree and assert a Claim in accordance with 
Article 15.  

§ 10.3.3 The Work in the affected area shall be resumed immediately following the occurrence of any one of the
following events: (a) the Owner causes remedial work to be performed that results in the absence of hazardous
materials or substances; (b) the Owner and the Contractor, by written agreement, decide to resume performance of the
Work; or (c) the Work may safely and lawfully proceed, as determined by an appropriate governmental authority or as
evidenced by a written report to both the Owner and the Contractor, which is prepared by an environmental engineer
reasonably satisfactory to both the Owner and the Contractor.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for hazardous materials or substances the
Contractor brings to the site unless such materials or substances are required by the Contract Documents. The Owner
shall be responsible for hazardous materials or substances required by the Contract Documents, except to the extent of
the Contractor’s fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 In addition to its obligations under Section 3.18, the Contractor shall reimburse the Owner for the cost and
expense the Owner incurs (1) for remediation of hazardous materials or substances the Contractor brings to the site
and negligently handles, or (2) where the Contractor fails to perform its obligations under Section 10.3.1, except to the
extent that the cost and expense are due to the Owner’s fault or negligence.

§ 10.3.6 Reserved

§ 10.4 Emergencies
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to
prevent threatened damage, injury, or loss. Additional compensation or extension of time claimed by the Contractor on
account of an emergency shall be determined as provided in Article 15 and Article 7. The Contractor shall
immediately give the Owner and Architect notice of the emergency.  This initial notice may be oral followed within
five (5) days by a written notice setting forth the nature and scope of the emergency.  Within fourteen (14) days of the 
start of the emergency, the Contractor shall give the Architect a written estimate of the cost and probable effect of
delay on the progress of the Work.

ARTICLE 11   INSURANCE AND BONDS 
§ 11.1 Contractor’s Insurance and Bonds
§ 11.1.1 The Contractor shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Contractor shall purchase and maintain the required insurance from an insurance company or
insurance companies lawfully authorized to issue insurance in the jurisdiction where the Project is located. The
Owner, Architect, and Architect’s consultants shall be named as additional insureds under the Contractor’s
commercial general liability policy or as otherwise described in the Contract Documents.

§ 11.1.2 The Contractor shall provide surety bonds of the types, for such penal sums, and subject to such terms and
conditions as required by the Contract Documents. The Contractor shall purchase and maintain the required bonds
from a company or companies lawfully authorized to issue surety bonds in the jurisdiction where the Project is located.

§ 11.1.3 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a
copy to be furnished.

§ 11.1.4 Failure to Purchase Required Property Insurance. If the Contractor fails to purchase and maintain the required
property insurance, with all of the coverages and in the amounts described in the Agreement or elsewhere in the
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Contract Documents, the Contractor shall inform the Owner in writing prior to commencement of the Work. Upon 
receipt of notice from the Contractor, the Owner may delay commencement of the Work and may obtain insurance that 
will protect the interests of the Owner in the Work. When the failure to provide coverage has been cured or resolved, 
the Contract Sum and Contract Time shall not be equitably adjusted. In the event the Contractor fails to procure 
coverage, the Contractor waives all rights against the Owner to the extent the loss to the Contractor (including 
Subcontractors and Sub-subcontractors) would have been covered by the insurance to have been procured by the 
Contractor. The cost of the insurance shall be charged to the Contractor by a Change Order. If the Contractor does not 
provide written notice, and the Owner is damaged by the failure or neglect of the Contractor to purchase or maintain 
the required insurance, the Contractor shall reimburse the Owner for all reasonable costs and damages attributable 
thereto. 

§ 11.1.5 Notice of Cancellation or Expiration of Contractor’s Required Insurance. Within three (3) business days of the
date the Contractor becomes aware of an impending or actual cancellation or expiration of any insurance required by
the Contract Documents, the Contractor shall provide notice to the Owner and all additional insureds of such
impending or actual cancellation or expiration. Unless the lapse in coverage arises from an act or omission of the
Owner: (1) the Owner, upon receipt of notice from the Contractor, shall have the right to stop the Work until the lapse
in coverage has been cured by the procurement of replacement coverage by either the Owner or the Contractor; (2) the
Contract Time and Contract Sum shall not be equitably adjusted; and (3) the Contractor waives all rights against the
Owner to the extent any loss to the Contractor, Subcontractors, and Sub-subcontractors would have been covered by
the insurance had it not expired or been cancelled. If the Owner purchases replacement coverage, the cost of the
insurance shall be charged to the Contractor by an appropriate Change Order. The furnishing of notice by the
Contractor shall not relieve the Contractor of any contractual obligation to provide any required coverage.

§ 11.2 Owner’s Insurance
§ 11.2.1 The Owner shall purchase and maintain insurance of the types and limits of liability, containing the
endorsements, and subject to the terms and conditions, as described in the Agreement or elsewhere in the Contract
Documents. The Owner shall purchase and maintain the required insurance from an insurance company or insurance
companies lawfully authorized to issue insurance in the jurisdiction where the Project is located.

§ 11.2.2 Reserved

§ 11.2.3 Reserved 

§ 11.3 Waivers of Subrogation
§ 11.3.1 The Owner and Contractor waive all rights against (1) each other and any of their subcontractors,
sub-subcontractors, agents, and employees, each of the other; (2) the Architect and Architect’s consultants; and (3)
Separate Contractors, if any, and any of their subcontractors, sub-subcontractors, agents, and employees, for damages
caused by fire, or other causes of loss, to the extent those losses are covered by property insurance required by the
Agreement or other property insurance applicable to the Project, except such rights as they have to proceeds of such
insurance. The Owner or Contractor, as appropriate, shall require similar written waivers in favor of the individuals
and entities identified above from the Architect, Architect’s consultants, Separate Contractors, subcontractors, and
sub-subcontractors. The policies of insurance purchased and maintained by each person or entity agreeing to waive
claims pursuant to this section 11.3.1 shall not prohibit this waiver of subrogation. This waiver of subrogation shall be
effective as to a person or entity (1) even though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, (2) even though that person or entity did not pay the insurance premium directly or indirectly,
or (3) whether or not the person or entity had an insurable interest in the damaged property.

§ 11.3.2 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent
to the site by property insurance under policies separate from those insuring the Project, or if after final payment
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the
Project during the construction period, to the extent permissible by such policies, the Owner waives all rights in
accordance with the terms of Section 11.3.1 for damages caused by fire or other causes of loss covered by this separate
property insurance.

§ 11.3.3 Limitation on the Owner’s Waiver of Subrogation
South Carolina law prohibits the State from indemnifying a private party. Accordingly, and notwithstanding anything
in the Agreement to the contrary, including but not limited to Sections 11.3.1, 11.3.2. and 11.4, the Owner cannot and
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does not waive subrogation to the extent any losses are covered by insurance provided by the South Carolina Insurance 
Reserve Fund. 

§ 11.4 Loss of Use, Business Interruption, and Delay in Completion Insurance
The Owner, at the Owner’s option, may purchase and maintain insurance that will protect the Owner against loss of
use of the Owner’s property, or the inability to conduct normal operations, due to fire or other causes of loss. The
Owner waives all rights of action against the Contractor and Architect for loss of use of the Owner’s property, due to
fire or other hazards however caused.

§ 11.5 Adjustment and Settlement of Insured Loss
§ 11.5.1 A loss insured under the property insurance required by the Agreement shall be adjusted by the Contractors as
fiduciary and made payable to the Contractor as fiduciary for the insureds, as their interests may appear, subject to
requirements of any applicable mortgagee clause and of Section 11.5.2. The Contractor shall pay the Architect and
Owner their just shares of insurance proceeds received by the Contractor, and by appropriate agreements the Architect
and Owner shall make payments to their consultants and separate contractors in similar manner.

§ 11.5.2 Prior to settlement of an insured loss, the Contractor shall notify the Owner of the terms of the proposed
settlement as well as the proposed allocation of the insurance proceeds. The Owner shall have 14 days from receipt of
notice to object to the proposed settlement or allocation of the proceeds. If the Owner does not object, the Contractor
shall settle the loss and the Owner shall be bound by the settlement and allocation. Upon receipt, the Contractor shall
deposit the insurance proceeds in a separate account and make the appropriate distributions. Thereafter, if no other
agreement is made or the Owner does not terminate the Contract for convenience, the Owner and Contractor shall
execute a Change Order for reconstruction of the damaged or destroyed Work in the amount allocated for that purpose. 
If the Owner timely objects to either the terms of the proposed settlement or the allocation of the proceeds, the
Contractor may proceed to settle the insured loss, and any dispute between the Owner and Contractor arising out of the
settlement or allocation of the proceeds shall be resolved pursuant to Article 15. Pending resolution of any dispute, the
Owner may issue a Construction Change Directive for the reconstruction of the damaged or destroyed Work.

§ 11.5.3 If required in writing by a party in interest, the Contractor as fiduciary shall, upon occurrence of an insured
loss, give bond for proper performance of the Contractor’s duties. The cost of required bonds shall be charged against
proceeds received as fiduciary. The Contractor shall deposit in a separate account proceeds so received, which the
Contractor shall distribute in accordance with such agreement as the parties in interest may reach. If after such loss no
other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of
damaged property shall be performed by the Contractor.

ARTICLE 12   UNCOVERING AND CORRECTION OF WORK 
§ 12.1 Uncovering of Work
§ 12.1.1 If a portion of the Work is covered contrary to the requirements specifically expressed in the Contract
Documents, including inspections of work-in-progress required by all authorities having jurisdiction over the Project,
it must, upon demand of the Architect or authority having jurisdiction, be uncovered for observation/inspection and be
replaced at the Contractor’s expense without change in the Contract Time.

§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such
Work is in accordance with the Contract Documents, the Contractor shall be entitled to an equitable adjustment to the
Contract Sum and Contract Time as may be appropriate. If such Work is not in accordance with the Contract
Documents, the costs of uncovering the Work, and the cost of correction, shall be at the Contractor’s expense unless
the condition was caused by the Owner or a Separate Contractor in which event the Owner shall be responsible for
payment of such costs.

§ 12.2 Correction of Work
§ 12.2.1 Before Substantial Completion 
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the
Contract Documents, discovered before Substantial Completion and whether or not fabricated, installed or completed. 
Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and
replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall be at the
Contractor’s expense.
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.1 If the Contractor, a Subcontractor, or anyone for whom either is responsible, uses or damages any 
portion of the Work, including, without limitation, mechanical, electrical, plumbing, and other 
building systems, machinery, equipment, or other mechanical device, the Contractor shall cause 
such item to be restored to ''like new" condition at no expense to the Owner. 

§ 12.2.2 After Substantial Completion 
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial
Completion of the Work or designated portion thereof or after the date for commencement of warranties established
under Section 9.9.1, or by terms of any applicable special warranty required by the Contract Documents, any of the
Work is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it
promptly after receipt of notice from the Owner to do so, unless the Owner has previously given the Contractor a
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition.
During the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor
an opportunity to make the correction, the Owner waives the rights to require correction by the Contractor. If the
Contractor fails to correct nonconforming Work within a reasonable time during that period after receipt of notice
from the Owner or Architect, the Owner may correct it in accordance with Section 2.5.

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first
performed after Substantial Completion by the period of time between Substantial Completion and the actual
completion of that portion of the Work.

§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the
Contractor pursuant to this Section 12.2 unless otherwise provided in the Contract Documents.

§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.

§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction of the Owner or Separate
Contractors, whether completed or partially completed, caused by the Contractor’s correction or removal of Work that
is not in accordance with the requirements of the Contract Documents.

§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for
correction of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the
Work, and has no relationship to the time within which the obligation to comply with the Contract Documents may be
sought to be enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s
liability with respect to the Contractor’s obligations other than specifically to correct the Work.

§ 12.3 Acceptance of Nonconforming Work
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 13   MISCELLANEOUS PROVISIONS 
§ 13.1 Governing Law
§ 13.1.1 The Contract, any dispute, claim, or controversy relating to the Contract, and all the rights and obligations of
the parties shall, in all respects, be interpreted, construed, enforced and governed by and under the laws of the State of
South Carolina, except its choice of law rules.

§ 13.1.2 This Contract is formed pursuant to and governed by the South Carolina Consolidated Procurement Code and
is deemed to incorporate all applicable provisions thereof and the ensuing regulations.

§ 13.2 Successors and Assigns
The Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal representatives
to covenants, agreements, and obligations contained in the Contract Documents. Neither party to the Contract shall
assign the Contract as a whole, or in part, without written consent of the other and then only in accordance with and as
permitted by Regulation 19-445.2180 of the South Carolina Code of Regulations, as amended. If either party attempts
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to make an assignment without such consent, that party shall nevertheless remain legally responsible for all 
obligations under the Contract. 

§ 13.3 Rights and Remedies
§ 13.3.1 Unless expressly provided otherwise, duties and obligations imposed by the Contract Documents and rights
and remedies available thereunder shall be in addition to and not a limitation of duties, obligations, rights, and
remedies otherwise imposed or available by law.

§ 13.3.2 No action or failure to act by the Owner, Architect, or Contractor shall constitute a waiver of a right or duty
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a
breach thereunder, except as may be specifically agreed upon in writing.

§ 13.3.3 Notwithstanding Section 9.10.4, the rights and obligations which, by their nature, would continue beyond the
termination, cancellation, rejection, or expiration of this contract shall survive such termination, cancellation,
rejection, or expiration, including, but not limited to, the rights and obligations created by the following clauses:

1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service; 
3.5 Warranty  
3.17 Royalties, Patents and Copyrights  
3.18 Indemnification  
7.5 Pricing Data and Audit 
A.3.2.2 Contractor's Liability Insurance (A101, Exhibit A)
A.3.5  Performance and Payment Bond (A101, Exhibit A)
15.1.7 Claims for Listed Damages 
15.1.8 Waiver of Claims Against the Architect  
15.6 Dispute Resolution 
15.6.5 Service of Process 

§ 13.4 Tests and Inspections
§ 13.4.1 Tests, inspections, and approvals of portions of the Work shall be made as required by the Contract
Documents and by applicable laws, statutes, ordinances, codes, rules, and regulations or lawful orders of public
authorities. Unless otherwise provided, the Contractor shall make arrangements for such tests, inspections, and
approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public
authority, and shall bear all related costs of tests, inspections, and approvals. The Contractor shall give the Owner and
Architect timely notice of when and where tests and inspections are to be made so that they may be present for such
procedures. The Owner shall bear costs of tests, inspections, or approvals that do not become requirements until after
bids are received or negotiations concluded. The Owner shall directly arrange and pay for tests, inspections, or
approvals where building codes or applicable laws or regulations so require.

.1  Inspection, Special Inspections, and testing requirements, if any, as required by the ICC series of 
Building Codes shall be purchased by the Owner. 

.2 Contractor shall schedule and request inspections in an orderly and efficient manner and shall notify the 
Owner whenever the Contractor schedules an inspection. Contractor shall be responsible for the cost of 
inspections scheduled and conducted without the Owner’s knowledge and for any increase in the cost of 
inspections resulting from the inefficient scheduling of inspections. 

§ 13.4.2 If the Architect, Owner, or public authorities having jurisdiction determine that portions of the Work require
additional testing, inspection, or approval not included under Section 13.4.1, the Architect will, upon written
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection, or
approval, by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Owner and Architect
of when and where tests and inspections are to be made so that the Architect may be present for such procedures. Such
costs, except as provided in Section 13.4.3, shall be at the Owner’s expense.

§ 13.4.3 If procedures for testing, inspection, or approval under Sections 13.4.1 and 13.4.2 reveal failure of the
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by
such failure, including those of repeated procedures and compensation for the Architect’s services and expenses, shall
be at the Contractor’s expense and shall be deducted from future Applications of Payment.

Init. 

/ 05/03/2021 12:22:03
2010699148



AIA Document A201®–2017. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997, 2007, and 2017 by The American 
Institute of Architects. All rights reserved. South Carolina Division of Procurement Services, Office of State Engineer Version of AIA Document A201®–2017. 
Copyright © 2016 and 2020 by The American Institute of Architects. All rights reserved. The “American Institute of Architects,” “AIA,” the AIA Logo, “A201,” and “AIA 
Contract Documents” are registered trademarks and may not be used without permission. This document was created on        
under the terms of AIA Documents on Demand® Order No.                            , is not for resale, is licensed for one-time use only, and may only be used in accordance 
with the AIA Contract Documents® Documents-on-Demand – End User License Agreement. To report copyright violations, e-mail copyright@aia.org. 

40 

§ 13.4.4 Required certificates of testing, inspection, or approval shall, unless otherwise required by the Contract
Documents, be secured by the Contractor and promptly delivered to the Architect.

§ 13.4.5 If the Architect is to observe tests, inspections, or approvals required by the Contract Documents, the
Architect will do so promptly and, where practicable, at the normal place of testing.

§ 13.4.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid
unreasonable delay in the Work.

§ 13.5 Interest
Payments due to the Contractor and unpaid under the Contract Documents shall bear interest only if and to the extent
allowed by S.C. Code Ann. §§ 29-6-10 through 29-6-60.  Amounts due to the Owner shall bear interest at the rate of
one percent a month or a pro rata fraction thereof on the unpaid balance as may be due.

§ 13.6 Procurement of Materials by Owner 
The Contractor accepts assignment of all purchase orders and other agreements for procurement of materials and
equipment by the Owner that are identified as part of the Contract Documents.  The Contractor shall, upon delivery, be
responsible for the storage, protection, proper installation, and preservation of such Owner purchased items, if any, as
if the Contractor were the original purchaser.  The Contract Sum includes, without limitation, all costs and expenses in 
connection with delivery, storage, insurance, installation, and testing of items covered in any assigned purchase orders
or agreements.  Unless the Contract Documents specifically provide otherwise, all Contractor warranty of
workmanship and correction of the Work obligations under the Contract Documents shall apply to the Contractor’s
installation of and modifications to any Owner purchased items.

§ 13.7 Interpretation of Building Codes
As required by S.C. Code Ann. § 10-1-180, OSE shall determine the enforcement and interpretation of all building
codes and referenced standards on state buildings.  The Contractor shall refer any questions, comments, or directives
from local officials to the Owner and OSE for resolution.
§ 13.8 Minority Business Enterprises
Contractor shall notify Owner of each Minority Business Enterprise (MBE) providing labor, materials, equipment, or
supplies to the Project under a contract with the Contractor.  Contractor’s notification shall be via the first monthly
status report submitted to the Owner after execution of the contract with the MBE. For each such MBE, the Contractor
shall provide the MBE’s name, address, and telephone number, the nature of the work to be performed or materials or
equipment to be supplied by the MBE, whether the MBE is certified by the South Carolina Office of Small and
Minority Business Assistance, and the value of the contract.

§ 13.9 Illegal Immigration
Contractor certifies and agrees that it will comply with the applicable requirements of Title 8, Chapter 14 of the South
Carolina Code of Laws and agrees to provide to the State upon request any documentation required to establish either: 
(a) that Title 8, Chapter 14 is inapplicable both to Contractor and its subcontractors or sub-subcontractors; or (b) that
Contractor and its subcontractors or sub-subcontractors are in compliance with Title 8, Chapter 14. Pursuant to
Section 8-14-60, "A person who knowingly makes or files any false, fictitious, or fraudulent document, statement, or
report pursuant to this chapter is guilty of a felony and, upon conviction, must be fined within the discretion of the
court or imprisoned for not more than five years, or both."  Contractor agrees to include in any contracts with its
subcontractor’s language requiring its subcontractors to (a) comply with the applicable requirements of Title 8,
Chapter 14, and (b) include in their contracts with the sub-subcontractor’s language requiring the sub-subcontractors
to comply with the applicable requirements of Title 8, Chapter 14. (An overview is available at
www.procurement.sc.gov)

§ 13.10 Drug-Free Workplace
The Contractor must comply with the Drug-Free Workplace Act, S.C. Code Ann. §§ 44-107-10, et seq. The Contractor
certifies to the Owner that Contractor will provide a Drug-Free Workplace, as defined by S.C. Code Ann. §
44-107-20(1).

§ 13.11 False Claims
According to S.C. Code Ann. § 16-13-240, "a person who by false pretense or representation obtains the signature of a
person to a written instrument or obtains from another person any chattel, money, valuable security, or other property,
real or personal, with intent to cheat and defraud a person of that property is guilty" of a crime.
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§ 13.12 Prohibited Acts
It is unlawful for a person charged with disbursements of state funds appropriated by the General Assembly to exceed
the amounts and purposes stated in the appropriations. (§ 11-9-20) It is unlawful for an authorized public officer to
enter into a contract for a purpose in which the sum is in excess of the amount appropriated for that purpose.  It is
unlawful for an authorized public officer to divert or appropriate the funds arising from any tax levied and collected for
any one fiscal year to the payment of an indebtedness contracted or incurred for a previous year. (§ 11-1-40)

§ 13.13 Open Trade (Jun 2015)
During the contract term, including any renewals or extensions, Contractor will not engage in the boycott of a person
or an entity based in or doing business with a jurisdiction with whom South Carolina can enjoy open trade, as defined
in S.C. Code Ann. § 11-35-5300.

ARTICLE 14   TERMINATION OR SUSPENSION OF THE CONTRACT 
§ 14.1 Termination by the Contractor 
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 45 consecutive days through 
no act or fault of the Contractor, a Subcontractor, a Sub-subcontractor, their agents or employees, or any other persons
or entities performing portions of the Work, for any of the following reasons:

.1 Issuance of an order of a court or other public authority having jurisdiction that requires substantially 
all Work to be stopped; or 

.2 An act of government, such as a declaration of national emergency, that requires all Work to be 
stopped; 

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the 
reason for withholding certification as provided in Section 9.4.1, or because the Owner has not made 
payment on a Certificate for Payment within the time stated in the Contract Documents and the 
Contractor has stopped work in accordance with Section 9.7. 

§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor, a Subcontractor, a
Sub-subcontractor, their agents or employees, or any other persons or entities performing portions of the Work,
repeated suspensions, delays, or interruptions of the entire Work by the Owner as described in Section 14.3, constitute 
in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any
365-day period, whichever is less.

§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’ notice
to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work executed, as well as 
reasonable overhead and profit, and costs incurred by reason of such termination.

§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor, a
Subcontractor, a Sub-subcontractor, or their agents or employees or any other persons or entities performing portions
of the Work because the Owner has persistently failed to fulfill the Owner’s obligations under the Contract Documents
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ notice
to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 14.1.3.

§ 14.2 Termination by the Owner for Cause
§ 14.2.1 The Owner may terminate the Contract if the Contractor

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials, or otherwise 
fails to prosecute the Work, or any separable part of the Work, with the diligence, resources and skill 
that will ensure its completion within the time specified in the Contract Documents, including any 
authorized adjustments; 

.2 fails to make payment to Subcontractors or suppliers in accordance with the Contract Documents and 
the respective agreements between the Contractor and the Subcontractors or suppliers; 

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or 

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents. 

§ 14.2.2 When any of the reasons described in Section 14.2.1 exist, the Owner may, without prejudice to any other
rights or remedies of the Owner and after giving the Contractor and the Contractor’s surety, if any, seven days’ notice,
terminate employment of the Contractor and may, subject to any prior rights of the surety:
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.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor; 

.2 Accept assignment of subcontracts pursuant to Section 5.4; and 

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work. 

§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall
not be entitled to receive further payment until the Work is finished.

§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for
the Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not
expressly waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance,
the Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case
may be, shall be certified by the Architect, upon application, and this obligation for payment shall survive termination 
of the Contract.

§ 14.2.5 If, after termination for cause, it is determined that the Owner lacked justification to terminate under Section
14.2.1, or that the Contractor’s default was excusable, or that the termination for cause was affected by any other error,
then Owner and Contractor agree that the termination shall be conclusively deemed to be one for the convenience of
the Owner, and the rights and obligations of the parties shall be the same as if the termination had been issued for in
Section 14.4.

§ 14.3 Suspension by the Owner for Convenience
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work, in
whole or in part for such period of time as the Owner may determine.
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by
suspension, delay, or interruption under Section 14.3.1.  No adjustment shall be made to the extent

.1 that performance is, was, or would have been, so suspended, delayed, or interrupted, by another cause 
for which the Contractor is responsible; or 

.2 that an equitable adjustment is made or denied under another provision of the Contract. 

§ 14.4 Termination by the Owner for Convenience
§ 14.4.1 The Owner may, at any time, terminate the Contract in whole or in part for the Owner’s convenience and
without cause. The Owner shall give notice of the termination to the Contractor specifying the part of the Contract
terminated and when termination becomes effective.

§ 14.4.2 Upon receipt of notice from the Owner of such termination for the Owner’s convenience, the Contractor shall
.1 cease operations as directed by the Owner in the notice; 
.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 

terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders; and  

.4 complete the performance of the Work not terminated, if any. 

§ 14.4.3 In case of such termination for the Owner’s convenience, the Owner shall pay the Contractor for Work
properly executed; costs incurred by reason of the termination, including costs attributable to termination of
Subcontracts; and any other adjustments otherwise set forth in the Agreement.

§ 14.4.4 Contractor's failure to include an appropriate termination for convenience clause in any subcontract shall not
(i) affect the Owner's right to require the termination of a subcontract, or (ii) increase the obligation of the Owner
beyond what it would have been if the subcontract had contained an appropriate clause.

§ 14.4.5 Upon written consent of the Contractor, the Owner may reinstate the terminated portion of this Contract in
whole or in part by amending the notice of termination if it has been determined that:

.1 the termination was due to withdrawal of funding by the General Assembly, Governor, or State Fiscal 
Accountability Authority or the need to divert project funds to respond to an emergency as defined by 
Regulation 19-445.2110(B) of the South Carolina Code of Regulations, as amended; 
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.2 funding for the reinstated portion of the Work has been restored;  

.3 circumstances clearly indicate a requirement for the terminated Work; and 

.4 reinstatement of the terminated work is advantageous to the Owner. 

ARTICLE 15   CLAIMS AND DISPUTES 
§ 15.1 Claims
§ 15.1.1 Definition 
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, a change in the
Contract Time, or other relief with respect to the terms of the Contract. The term “Claim” also includes other disputes
and matters in question between the Owner and Contractor arising out of or relating to the Contract. A voucher,
invoice, payment application or other routine request for payment that is not in dispute when submitted is not a Claim
under this definition. The responsibility to substantiate Claims shall rest with the party making the Claim. This Section
15.1.1 does not require the Owner to file a Claim in order to impose liquidated damages in accordance with the
Contract Documents.

§ 15.1.2 Reserved 

§ 15.1.3 Notice of Claims
§ 15.1.3.1 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
prior to expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the 
other party and to the Architect. Such notice shall include sufficient information to advise the Architect and other party 
of the circumstances giving rise to the Claim, the specific contractual adjustment or relief requested and the basis of
such request. Claims by either party under this Section 15.1.3.1 shall be initiated within 21 days after occurrence of the
event giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the
Claim, whichever is later except as stated for adverse weather days in Section 15.1.6.2. By failing to give written
notice of a Claim within the time required by this Section, a party expressly waives its Claim.

§ 15.1.3.2 Claims by either the Owner or Contractor, where the condition giving rise to the Claim is first discovered
after expiration of the period for correction of the Work set forth in Section 12.2.2, shall be initiated by notice to the
other party. In such event, no decision by the Architect is required.

§ 15.1.4 Continuing Contract Performance
§ 15.1.4.1 Pending final resolution of a Claim, including any administrative review allowed under Section 15.6, except
as otherwise agreed in writing or as provided in Section 9.7 and Article 14, the Contractor shall proceed diligently with 
performance of the Contract and the Owner shall continue to make payments in accordance with the Contract
Documents.

§ 15.1.4.2 The Contract Sum and Contract Time shall be adjusted in accordance with the Architect’s decision, subject
to the right of either party to proceed in accordance with this Article 15. The Architect will issue Certificates for
Payment in accordance with the decision of the Initial Decision Maker.

§ 15.1.5 Claims for Additional Cost
If the Contractor wishes to make a Claim for an increase in the Contract Sum, notice as provided in Section 15.1.3
shall be given before proceeding to execute the portion of the Work that is the subject of the Claim. Prior notice is not
required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 15.1.6 Claims for Additional Time
§ 15.1.6.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, notice as provided in Section
15.1.3 shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on
progress of the Work. In the case of a continuing delay, only one Claim is necessary. Claims for an increase in the
Contract Time shall be based on one additional calendar day for each full calendar day that the Contractor is prevented
from working.

§ 15.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented
by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably
anticipated, and had an adverse effect on the scheduled construction.

.1 Claims for adverse weather shall be based on actual weather conditions at the job site or other place of 
performance of the Work, as documented in the Contractor's job site log. 
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.2 For the purpose of this Contract, a total of five (5) days per calendar month (non-cumulative) shall be 
anticipated as ''adverse weather'' at the job site, and such time will not be considered justification for an 
extension of time.  If, in any month, adverse weather develops beyond the five (5) days, the Contractor 
shall be allowed to claim additional days to compensate for the excess weather delays only to the extent 
of the impact on the approved construction schedule and days the Contractor was already scheduled to 
work.  The remedy for this condition is for an extension of time only and is exclusive of all other rights 
and remedies available under the Contract Documents or imposed or available by law.  

.3 The Contractor shall submit monthly with their pay application all Claims for adverse weather 
conditions that occurred during the previous month.  The Architect shall review each monthly submittal 
in accordance with Section 15.5 and inform the Contractor and the Owner promptly of its evaluation.  
Approved days shall be included in the next Change Order issued by the Architect.  Adverse weather 
conditions not claimed within the time limits of this Subparagraph shall be considered to be waived by 
the Contractor.  Claims will not be allowed for adverse weather days that occur after the scheduled 
(original or adjusted) date of Substantial Completion. 

§ 15.1.6.3 Claims for increase in the Contract Time shall set forth in detail the circumstances that form the basis for the 
Claim, the date upon which each cause of delay began to affect the progress of the Work, the date upon which each
cause of delay ceased to affect the progress of the work, and the number of days increase in the Contract Time claimed
as a consequence of each such cause of delay.  The Contractor shall provide such supporting documentation as the
Owner may require including, where appropriate, a revised construction schedule indicating all the activities affected
by the circumstances forming the basis of the Claim.

§ 15.1.6.4 The Contractor shall not be entitled to a separate increase in the Contract Time for each one of the number of 
causes of delay which may have concurrent or interrelated effects on the progress of the Work, or for concurrent
delays due to the fault of the Contractor.

§ 15.1.7 Claims for Listed Damages
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of good 
faith and fair dealing, the Contractor and Owner waive Claims against each other for listed damages arising out of or
relating to this Contract.

§ 15.1.7.1 For the Owner, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business or
reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v) costs
suffered by a third party unable to commence work, (vi) attorney's fees, (vii) any interest, except to the extent allowed
by Section 13.5 (Interest), (viii) lost revenue and profit for lost use of the property, (ix) costs resulting from lost
productivity or efficiency.

§ 15.1.7.2 For the Contractor, listed damages are (i) lost revenue and profit, (ii) losses resulting from injury to business
or reputation, (iii) additional or escalated overhead and administration expenses, (iv) additional financing costs, (v)
attorney's fees, (vi) any interest, except to the extent allowed by Section 13.5 (Interest); (vii) unamortized equipment
costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as against the
Owner.  Without limitation, this mutual waiver is applicable to all damages due to either party’s termination in
accordance with Article 14.

§ 15.1.7.3 Nothing contained in this Section shall be deemed to preclude an award of liquidated damages, when
applicable, in accordance with the requirements of the Contract Documents. This mutual waiver is not applicable to
amounts due or obligations under Section 3.18 (Indemnification).

§ 15.1.8 Waiver of Claims Against the Architect
Notwithstanding any other provision of the Contract Documents, including Section 1.2.1, but subject to a duty of good 
faith and fair dealing, the Contractor waives all claims against the Architect and any other design professionals who
provide design and/or project management services to the Owner, either directly or as independent contractors or
subcontractors to the Architect, for listed damages arising out of or relating to this Contract.  The listed damages are (i)
lost revenue and profit, (ii) losses resulting from injury to business or reputation, (iii) additional or escalated overhead
and administration expenses, (iv) additional financing costs, (v) attorney's fees, (vi) any interest; (vii) unamortized
equipment costs; and, (viii) losses incurred by subcontractors for the types of damages the Contractor has waive as
against the Owner. This mutual waiver is not applicable to amounts due or obligations under Section 3.18
(Indemnification).
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§ 15.2 Reserved 

§ 15.3 Reserved 

§ 15.4 Reserved 

§ 15.5 Claim and Disputes - Duty of Cooperation, Notice, and Architects Initial Decision 
§ 15.5.1 Contractor and Owner are fully committed to working with each other throughout the Project to avoid or
minimize Claims.  To further this goal, Contractor and Owner agree to communicate regularly with each other and the
Architect at all times notifying one another as soon as reasonably possible of any issue that if not addressed may cause
loss, delay, and/or disruption of the Work.  If Claims do arise, Contractor and Owner each commit to resolving such
Claims in an amicable, professional, and expeditious manner to avoid unnecessary losses, delays, and disruptions to
the Work.

§ 15.5.2 Claims shall first be referred to the Architect for initial decision.  An initial decision shall be required as a
condition precedent to resolution pursuant to Section 15.6 of any Claim arising prior to the date of final payment,
unless 30 days have passed after the Claim has been referred to the Architect with no decision having been rendered, or
after all the Architect’s requests for additional supporting data have been answered, whichever is later.  The Architect
will not address Claims between the Contractor and persons or entities other than the Owner.

§ 15.5.3 The Architect will review Claims and within ten days of the receipt of a Claim (1) request additional
supporting data from the claimant or a response with supporting data from the other party or (2) render an initial
decision in accordance with Section 15.5.5.

§ 15.5.4 If the Architect requests a party to provide a response to a Claim or to furnish additional supporting data, such 
party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on the
requested supporting data, (2) advise the Architect when the response or supporting data will be furnished or (3) advise 
the Architect that all supporting data has already been provided.  Upon receipt of the response or supporting data, the
Architect will render an initial decision in accordance with Section 15.5.5.

§ 15.5.5 The Architect will render an initial decision in writing; (1) stating the reasons therefor; and (2) notifying the
parties of any change in the Contract Sum or Contract Time or both.  The Architect will deliver the initial decision to
the parties within two weeks of receipt of any response or supporting data requested pursuant to Section 16.4 or within
such longer period as may be mutually agreeable to the parties.  If the parties accept the initial decision, the Architect
shall prepare a Change Order with appropriate supporting documentation for the review and approval of the parties
and the Office of State Engineer.  If either the Contractor, Owner, or both, disagree with the initial decision, the
Contractor and Owner shall proceed with dispute resolution in accordance with the provisions of Section 15.6.

§ 15.5.6 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 
of the nature and amount of the Claim.  If the Claim relates to a possibility of a Contractor’s default, the Owner may,
but is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.

§ 15.6 Dispute Resolution
§ 15.6.1 If a Claim is not resolved pursuant to Section 15.5 to the satisfaction of either party, both parties shall attempt
to resolve the dispute at the field level through discussions between Contractor’s Representative and Owner’s
Representative. If a dispute cannot be resolved through Contractor’s Representative and Owner’s Representative, then
the Contractor’s Senior Representative and the Owner’s Senior Representative, upon the request of either party, shall
meet as soon as conveniently possible, but in no case later than twenty-one (21) days after such a request is made, to
attempt to resolve such dispute.  Prior to any meetings between the Senior Representatives, the parties will exchange
relevant information that will assist the parties in resolving their dispute.  The meetings required by this Section are a
condition precedent to resolution pursuant to Section 15.6.2.

§ 15.6.2 If after meeting in accordance with the provisions of Section 15.6.1, the Senior Representatives determine that 
the dispute cannot be resolved on terms satisfactory to both the Contractor and the Owner, then either party may
submit the dispute by written request to South Carolina’s Chief Procurement Officer for Construction (CPOC).
Except as otherwise provided in Article 15, all Claims, or controversies relating to the Contract shall be resolved
exclusively by the appropriate Chief Procurement Officer in accordance with Title 11, Chapter 35, Article 17 of the
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South Carolina Code of Laws, or in the absence of jurisdiction, only in the Court of Common Pleas for, or in the 
absence of jurisdiction a federal court located in, Richland County, State of South Carolina. Contractor agrees that any 
act by the State regarding the Contract is not a waiver of either the State’s sovereign immunity or the State’s immunity 
under the Eleventh Amendment of the United States Constitution. 

§ 15.6.3 If any party seeks resolution to a dispute pursuant to Section 15.6.2, the parties shall participate in
non-binding mediation to resolve the Claim.  If the Claim is governed by Title 11, Chapter 35, Article 17 of the South
Carolina Code of Laws as amended and the amount in controversy is $100,000.00 or less, the CPOC shall appoint a
mediator, otherwise, the mediation shall be conducted by an impartial mediator selected by mutual agreement of the
parties, or if the parties cannot so agree, a mediator designated by the American Arbitration Association (“AAA”)
pursuant to its Construction Industry Mediation Rules.  The mediation will be governed by and conducted pursuant to
a mediation agreement negotiated by the parties or, if the parties cannot so agree, by procedures established by the
mediator.

§ 15.6.4 Without relieving any party from the other requirements of Sections 15.5 and 15.6, either party may initiate
proceedings in the appropriate forum prior to initiating or completing the procedures required by Sections 15.5 and
15.6 if such action is necessary to preserve a claim by avoiding the application of any applicable statutory period of
limitation or repose.

§ 15.6.5 Service of Process
Contractor consents that any papers, notices, or process necessary or proper for the initiation or continuation of any
Claims, or controversies relating to the Contract; for any court action in connection therewith; or for the entry of
judgment on any award made, may be served on Contractor by certified mail (return receipt requested) addressed to
Contractor at the address provided for the Contractor’s Senior Representative or by personal service or by any other
manner that is permitted by law, in or outside South Carolina.  Notice by certified mail is deemed duly given upon
deposit in the United States mail.

ARTICLE 16   PROJECT-SPECIFIC REQUIREMENTS AND INFORMATION 
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Attachment “A” 

for 

AIA A201-2017 General Conditions of the Contract for Construction – South 
Carolina Division of Procurement Services, Office of State 

Engineer Version 
 

1. Contractor shall add the following wording to their insurance policy per 
General Conditions of the Contract for Construction – South Carolina Division 
of Procurement Services, Office of State Engineer Version of the A201-2017, 
Article 11 – Insurance and Bonds, page 35 of 46 that the Agency shall be 
named as an additional insured. The Agency shall be named and noted on 
the insurance form as: 

 
“Coastal Carolina University, including its current and former trustees, 
officers, directors, employees, volunteer workers, agents, assigns and 
students are additional insured in respect to the General Liability 
Policy.” 

 
2. The contractor, subcontractors and their employees performing work for 

Coastal Carolina University are required to comply with Title VII of the Civil 
Rights Act of 1964 and the Title IX Education Amendments of 1972, and 
subsequent amendments. 

 
3. The use of all forms of tobacco and smoke related products (includes but not 

limited to, cigarettes, cigars, pipes, chewing tobacco, snuff, water pipes 
(hookahs), bidis, kreteks, smokeless tobacco, electronic cigarettes, and other 
devises allowing the ingestion, combustion, inhalation or other use of tobacco 
or other substances) is prohibited in or on all University property per Policy 
Number PRES-110 Tobacco-Free Campus created August 2008 and revised 
and approved December 2019. 

 
 
 
 
 
 
 
 
 
 
 
 
 

1 
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SE-355 
PERFORMANCE BOND  

 1 of 2 SE-355 

KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 
Name:         

Address:        
       

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 
Name:         

Address:        
       

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 
Name: Coastal Carolina University   

Address: PO Box 261954  
Conway, SC 29528  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the sum 
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated           entered into a contract with Agency to construct 

State Project Name: SB / BB Plaza Drainpipe Replacement  
State Project Number: H17-N128-MJ  
Brief Description of Awarded Work: Removal of 160 FL of 72" CMP between softball and baseball stadiums at CCU and 

replace with 72" RCP. Existing concrete walkway, brick pavers and decorative light poles to be removed and repoured 
/ reinstalled.   

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 
Name: Coastal Carolina University   

Address: PO Box 261954  
Conway, SC 29528  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do 
each cause this Performance Bond to be duly executed on its behalf by its authorized officer, agent or representative. 
 
DATED this         day of       , 2      BOND NUMBER        
 (shall be no earlier than Date of Contract) 

 
CONTRACTOR SURETY 
 
By:    

(Seal) 

 
By:    

(Seal) 
 
Print Name:        

 
Print Name:        

 
Print Title:        

 
Print Title:        
(Attach Power of Attorney) 

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
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PERFORMANCE BOND  

 2 of 2 SE-355 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  
1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency for the full and faithful performance of the 
contract, which is incorporated herein by reference. 
2. If the Contractor performs the contract, the Surety and the 
Contractor have no obligation under this Bond, except to participate 
in conferences as provided in paragraph 3.1. 
3. The Surety's obligation under this Bond shall arise after: 
3.1 The Agency has notified the Contractor and the Surety at the 

address described in paragraph 10 below, that the Agency is 
considering declaring a Contractor Default and has requested 
and attempted to arrange a conference with the Contractor and 
the Surety to be held not later than 15 days after receipt of such 
notice to discuss methods of performing the Contract.  If the 
Agency, the Contractor and the Surety agree, the Contractor 
shall be allowed a reasonable time to perform the Contract, but 
such an agreement shall not waive the Agency's right, if any, 
subsequently to declare a Contractor Default; or 

3.2 The Agency has declared a Contractor Default and formally 
terminated the Contractor's right to complete the Contract. 

4. The Surety shall, within 15 days after receipt of notice of the 
Agency's declaration of a Contractor Default, and at the Surety's 
sole expense, take one of the following actions: 
4.1 Arrange for the Contractor, with consent of the Agency, to 

perform and complete the Contract; or 
4.2 Undertake to perform and complete the Contract itself, through 

its agents or through independent contractors; or 
4.3 Obtain bids or negotiated proposals from qualified  contractors 

acceptable to the Agency for a contract for performance and 
completion of the Contract, arrange for a contract to be 
prepared for execution by the Agency and the contractor 
selected with the Agency's concurrence, to be secured with 
performance and payment bonds executed by a qualified 
surety equivalent to the Bonds issued on the Contract, and pay 
to the Agency the amount of damages as described in 
paragraph 7 in excess of the Balance of the Contract Sum 
incurred by the Agency resulting from the Contractor Default; 
or 

4.4 Waive its right to perform and complete, arrange for 
completion, or obtain a new contractor, and: 
4.4.1 After investigation, determine the amount for which it 
may be liable to the Agency and, within 60 days of waiving its 
rights under this paragraph, tender payment thereof to the 
Agency; or 
4.4.2 Deny liability in whole or in part and notify the 
Agency, citing the reasons therefore. 

5. Provided Surety has proceeded under paragraphs 4.1, 4.2, or 
4.3, the Agency shall pay the Balance of the Contract Sum to either: 
5.1 Surety in accordance with the terms of the Contract; or 
5.2 Another contractor selected pursuant to paragraph 4.3 to 

perform the Contract. 
5.3 The balance of the Contract Sum due either the Surety or 

another contractor shall be reduced by the amount of damages 
as described in paragraph 7. 

6. If the Surety does not proceed as provided in paragraph 4 with 
reasonable promptness, the Surety shall be deemed to be in default 
on this Bond 15 days after receipt of written notice from the Agency 
to the Surety demanding that the Surety perform its obligations under 
this Bond, and the Agency shall be entitled to enforce any remedy 
available to the Agency. 

6.1 If the Surety proceeds as provided in paragraph 4.4 and the 
Agency refuses the payment tendered or the Surety has denied 
liability, in whole or in part, then without further notice the 
Agency shall be entitled to enforce any remedy available to the 
Agency. 

6.2 Any dispute, suit, action or proceeding arising out of or relating 
to this Bond shall be governed by the Dispute Resolution 
process defined in the Contract Documents and the laws of the 
State of South Carolina. 

7. After the Agency has terminated the Contractor's right to 
complete the Contract, and if the Surety elects to act under paragraph 
4.1, 4.2, or 4.3 above, then the responsibilities of the Surety to the 
Agency shall be those of the Contractor under the Contract, and the 
responsibilities of the Agency to the Surety shall those of the Agency 
under the Contract.  To a limit of the amount of this Bond, but subject 
to commitment by the Agency of the Balance of the Contract Sum to 
mitigation of costs and damages on the Contract, the Surety is 
obligated to the Agency without duplication for: 
7.1 The responsibilities of the Contractor for correction of defective 

Work and completion of the Contract; and 
7.2 Additional legal, design professional and delay costs resulting 

from the Contractor's Default, and resulting from the actions or 
failure to act of the Surety under paragraph 4; and 

7.3 Damages awarded pursuant to the Dispute Resolution 
Provisions of the Contract. Surety may join in any Dispute 
Resolution proceeding brought under the Contract and shall be 
bound by the results thereof; and  

7.4 Liquidated Damages, or if no Liquidated Damages are specified 
in the Contract, actual damages caused by delayed performance 
or non-performance of the Contractor. 

8. The Surety shall not be liable to the Agency or others for 
obligations of the Contractor that are unrelated to the Contract, and 
the Balance of the Contract Sum shall not be reduced or set-off on 
account of any such unrelated obligations.  No right of action shall 
accrue on this Bond to any person or entity other than the Agency or 
its heirs, executors, administrators, or successors. 
9. The Surety hereby waives notice of any change, including 
changes of time, to the contract or to related subcontracts, purchase 
orders and other obligations. 
10. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the address shown on the signature page. 
11. Definitions 
11.1 Balance of the Contract Sum: The total amount payable by the 

Agency to the Contractor under the Contract after all proper 
adjustments have been made, including allowance to the 
Contractor of any amounts to be received by the Agency in 
settlement of insurance or other Claims for damages to which 
the Contractor si entitled, reduced by all valid and proper 
payments made to or on behalf of the Contractor under the 
Contract. 

11.2 Contractor Default: Failure of the Contractor, which has neither 
been remedied nor waived, to perform the Contract or otherwise 
to comply with the terms of the Contract. 
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KNOW ALL MEN BY THESE PRESENTS, that (Insert full name or legal title and address of Contractor) 
Name:         

Address:        
       

hereinafter referred to as “Contractor”, and (Insert full name and address of principal place of business of Surety) 
Name:         

Address:        
       

hereinafter called the “surety”, are jointly and severally held and firmly bound unto (Insert full name and address of Agency) 
Name: Coastal Carolina University   

Address: PO Box 261954  
Conway, SC 29528  

hereinafter referred to as “Agency”, or its successors or assigns, the sum of         ($     ), being the sum 
of the Bond to which payment to be well and truly made, the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, Contractor has by written agreement dated          entered into a contract with Agency to construct  

State Project Name: SB / BB Plaza Drainpipe Replacement  
State Project Number: H17-N128-MJ  
Brief Description of Awarded Work: Removal of 160 FL of 72" CMP between softball and baseball stadiums at CCU and 

replace with 72" RCP. Existing concrete walkway, brick pavers and decorative light poles to be removed and repoured 
/ reinstalled.   

in accordance with Drawings and Specifications prepared by (Insert full name and address of A/E) 
Name: Coastal Carolina University  

Address: PO Box 261954  
Conway, SC 29528  

which agreement is by reference made a part hereof, and is hereinafter referred to as the Contract. 
 
 
 
IN WITNESS WHEREOF, Surety and Contractor, intending to be legally bound hereby, subject to the terms stated herein, do 
each cause this Labor & Material Payment Bond to be duly executed on its behalf by its authorized officer, agent or representative. 
 
DATED this         day of       , 2      BOND NUMBER        
 (shall be no earlier than Date of Contract) 

 
CONTRACTOR SURETY 
 
By:   

(Seal) 

 
By:   

(Seal) 
 
Print Name:        

 
Print Name:        

 
Print Title:        

 
Print Title:        
(Attach Power of Attorney) 

 
Witness:   

 
Witness:   

 
(Additional Signatures, if any, appear on attached page) 
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH THAT:  
1. The Contractor and the Surety, jointly and severally, bind 
themselves, their heirs, executors, administrators, successors and 
assigns to the Agency to pay for all labor, materials and equipment 
required for use in the performance of the Contract, which is 
incorporated herein by reference. 
2. With respect to the Agency, this obligation shall be null and 
void if the Contractor: 
2.1 Promptly makes payment, directly or indirectly, for all sums 

due Claimants; and 
2.2 Defends, indemnifies and holds harmless the Agency from all 

claims, demands, liens or suits by any person or entity who 
furnished labor, materials or equipment for use in the 
performance of the Contract. 

3. With respect to Claimants, this obligation shall be null and void 
if the Contractor promptly makes payment, directly or indirectly, for 
all sums due. 
4. With respect to Claimants, and subject to the provisions of Title 
29, Chapter 5 and the provisions of §11-35-3030(2)(c) of the SC 
Code of Laws, as amended, the Surety’s obligation under this Bond 
shall arise as follows: 
4.1 Every person who has furnished labor, material or rental 

equipment to the Contractor or its subcontractors for the work 
specified in the Contract, and who has not been paid in full 
therefore before the expiration of a period of ninety (90) days 
after the date on which the last of the labor was done or 
performed by him or material or rental equipment was 
furnished or supplied by him for which such claim is made, 
shall have the right to sue on the payment bond for the amount, 
or the balance thereof, unpaid at the time of institution of such 
suit and to prosecute such action for the sum or sums justly due 
him. 

4.2 A remote claimant shall have a right of action on the payment 
bond upon giving written notice by certified or registered mail 
to the Contractor within ninety (90) days from the date on 
which such person did or performed the last of the labor or 
furnished or supplied the last of the material or rental 
equipment upon which such claim is made. 

4.3 Every suit instituted upon a payment bond shall be brought in 
a court of competent jurisdiction for the county or circuit in 
which the construction contract was to be performed, but no 
such suit shall be commenced after the expiration of o ne year 
after the day on which the last of the labor was performed or 
material or rental equipment was supplied by the person 
bringing suit. 

5. When the Claimant has satisfied the conditions of paragraph 4, 
the Surety shall promptly and at the Surety’s expense take the 
following actions: 
5.1 Send an answer to the Claimant, with a copy to the Agency, 

within sixty (60) days after receipt of the claim, stating the 
amounts that are undisputed and the basis for challenging any 
amounts that are disputed. 

5.2 Pay or arrange for payment of any undisputed amounts. 
5.3 The Surety’s failure to discharge its obligations under this 

paragraph 5 shall not be deemed to constitute a waiver of 
defenses the Surety or Contractor may have or acquire as to a 
claim.  However, if the Surety fails to discharge its obligations 
under this paragraph 5, the Surety shall indemnify the Claimant 
for the reasonable attorney’s fees the Claimant incurs to recover 
any sums found to be due and owing to the Claimant. 

6. Amounts owed by the Agency to the Contractor under the 
Contract shall be used for the performance of the Contract and to 
satisfy claims, if any, under any Performance Bond.  By the 
Contractor furnishing and the Agency accepting this Bond, they 
agree that all funds earned by the contractor in the performance of 
the Contract are dedicated to satisfy obligations of the Contractor 
and the Surety under this Bond, subject to the Agency’s prior right 
to use the funds for the completion of the Work. 
7. The Surety shall not be liable to the Agency, Claimants or others 
for obligations of the Contractor that are unrelated to the Contract.  
The Agency shall not be liable for payment of any costs or expenses 
of any claimant under this bond, and shall have under this Bond no 
obligations to make payments to, give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond. 
8. The Surety hereby waives notice of any change, including 
changes of time, to the Contract or to related Subcontracts, purchase 
orders and other obligations. 
9. Notice to the Surety, the Agency or the Contractor shall be 
mailed or delivered to the addresses shown on the signature page.  
Actual receipt of notice by Surety, the Agency or the contractor, 
however accomplished, shall be sufficient compliance as of the date 
received at the address shown on the signature page. 
10. By the Contractor furnishing and the Agency accepting this 
Bond, they agree that this Bond has been furnished to comply with 
the statutory requirements of the South Carolina Code of Laws, as 
amended, and further, that any provision in this Bond conflicting 
with said statutory requirements shall be deemed deleted herefrom 
and provisions conforming to such statutory or other legal 
requirement shall be deemed incorporated herein.  The intent is that 
this Bond shall be construed as a statutory Bond and not as a 
common law bond. 
11. Upon request of any person or entity appearing to be a potential 
beneficiary of this bond, the Contractor shall promptly furnish a 
copy of this Bond or shall permit a copy to be made. 
12. Any dispute, suit, action or proceeding arising out of or relating 
to this Bond shall be governed by the laws of the State of South 
Carolina. 
13. DEFINITIONS 
13.1 Claimant:  An individual or entity having a direct contract 

with the Contractor or with a Subcontractor of the Contractor 
to furnish labor, materials, or equipment for use in the 
performance of the Contract.  The intent of this Bond shall be 
to include without limitation in the terms “labor, materials or 
equipment” that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the 
Contract, architectural and engineering services required for 
performance of the Work of the Contractor and the 
Contractor’s Subcontractors, and all other items for which a 
mechanic’s lien might otherwise be asserted. 

13.2 Remote Claimant:  A person having a direct contractual 
relationship with a subcontractor of the Contractor or 
subcontractor, but no contractual relationship expressed or 
implied with the Contractor. 

13.3 Contract:  The agreement between the Agency and the 
Contractor identified on the signature page, including all 
Contract Documents and changes thereto. 



2020 Edition 

SE-380 

SE-380 CHANGE ORDER NO.:         

CHANGE  ORDER  TO  DESIGN-BID-BUILD  CONTRACT 
  

AGENCY: Coastal Carolina University  
PROJECT NAME: SB / BB Plaza Drainpipe Replacement  
PROJECT NUMBER: H17-N128-MJ  
  

CONTRACTOR:        CONTRACT DATE:        
  
This Contract is changed as follows: (Insert description of change in space provided below) 
      
  

ADJUSTMENTS IN THE CONTRACT SUM: 

1. Original Contract Sum:  $       

2. Change in Contract Sum by previously approved Change Orders:        

3. Contract Sum prior to this Change Order  $    0.00 

4. Amount of this Change Order:        

5. New Contract Sum, including this Change Order:  $    0.00 

ADJUSTMENTS IN THE CONTRACT TIME: 
1. Original Substantial Completion Date:        

2. Sum of previously approved increases and decreases in Days:       Days 

3. Change in Days for this Change Order       Days 

4. Total Number of Days added to this Contract including this Change Order     0  Days 

5. New Substantial Completion Date:        
  

CONTRACTOR ACCEPTANCE: 
 
BY:  Date:         

(Signature of Representative) 
Print Name of Representative:         

 
A/E RECOMMENDATION FOR ACCEPTANCE: 

 
BY:  Date:         

(Signature of Representative) 
Print Name or Representative:         

 
AGENCY ACCEPTANCE AND CERTIFICATION: 

I certify that the Agency has authorized, unencumbered funds available for obligation to this contract. 
 
BY:  Date:         

(Signature of Representative) 
Print Name of Representative:         

Change is within Agency Construction Contract Change Order Certification of: $          Yes   No   
  

APPROVED BY:  DATE:        
(OSE Project Manager) 

  
SUBMIT THE FOLLOWING TO OSE 
1. SE-380, fully completed and signed by the Contractor, A/E and Agency; 
2. Detailed back-up information, with OH&P shown, from the Contractor/Subcontractor(s) that justifies the costs and schedule changes shown. 
3. If any item exceeds Agency certification, OSE will approved the SE-380 and return to Agency. 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Work covered by Contract Documents. 

3. Access to site. 

4. Coordination with occupants. 

5. Work restrictions. 

6. Specification and Drawing conventions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures 

governing temporary use of Owner's facilities. 

1.2 PROJECT INFORMATION 

A. Project Identification: SB / BB Plaza Drainpipe Replacement; H17-N128-MJ 

1. Project Location: 132 Chanticleer Drive West, Conway, SC 29526, between softball and 

baseball stadiums. 

B. Owner: Coastal Carolina University 

1. Owner's Representative: Mark Avant, 843-349-2152; avant@coastal.edu 

C. Architect: Coastal Carolina University 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and consists of the following: 

1. Removal of 160 FL of 72" CMP between softball and baseball stadiums at CCU and 

replace with 72" RCP. Existing concrete walkway, brick pavers and decorative light 

poles to be removed and re-poured / reinstalled along with other Work indicated in the 

Contract Documents. 

B. Type of Contract: 

1. Project will be constructed under a single prime contract. 
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1.4 ACCESS TO SITE 

A. General: Contractor shall have full use of Project site for construction operations during 

construction period. Contractor's use of Project site is limited only by Owner's right to perform 

work or to retain other contractors on portions of Project. 

B. Condition of Existing Building: Existing buildings adjacent to construction operations, 

sidewalks, and concrete and asphalt driveways damaged caused by construction operations shall 

be repaired by contractor.  

1.5 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy: Owner will occupy adjacent site and existing buildings during entire 

construction period. Cooperate with Owner during construction operations to minimize conflicts 

and facilitate Owner usage. Perform the Work so as not to interfere with Owner's day-to-day 

operations. Maintain existing exits unless otherwise indicated. 

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of 

authorities having jurisdiction. 

B. On-Site Work Hours: Working hours shall be sun up to sun down unless otherwise indicated. 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after providing temporary 

utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

D. Restricted Substances: Use of tobacco products and other controlled substances on Project site 

is not permitted. 

1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations. 

These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

1.2 SCHEDULE OF VALUES 

A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

1. Coordinate line items in the schedule of values with items required to be indicated as 
separate activities in Contractor's construction schedule. 

2. Submit the schedule of values to Owner at earliest possible date, but no later than seven 
days before the date scheduled for submittal of initial Applications for Payment. 

B. Format and Content: Use Project Manual table of contents as a guide to establish line items for 
the schedule of values. Provide at least one line item for each Specification Section. 

1. Arrange schedule of values consistent with format of AIA Document G703. 
2. Provide a breakdown of the Contract Sum in enough detail to facilitate continued 

evaluation of Applications for Payment and progress reports. Provide multiple line items 
for principal subcontract amounts in excess of five percent of the Contract Sum. 

3. Provide a separate line item in the schedule of values for each part of the Work where 
Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

4. Overhead Costs: Include total cost and proportionate share of general overhead and profit 
for each line item. 

5. Overhead Costs: Show cost of temporary facilities and other major cost items that are not 
direct cost of actual work-in-place as separate line items. 

6. Closeout Costs. Include separate line items under Contractor and principal subcontracts 
for Project closeout requirements in an amount totaling five percent of the Contract Sum 
and subcontract amount. 

7. Schedule of Values Revisions: Revise the schedule of values when Change Orders or 
Construction Change Directives result in a change in the Contract Sum. Include at least 
one separate line item for each Change Order and Construction Change Directive. 

1.3 APPLICATIONS FOR PAYMENT 

A. Each Application for Payment following the initial Application for Payment shall be consistent 
with previous applications and payments as certified by and paid for by Owner. 
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B. Payment Application Times: The date for each progress payment is indicated in the Agreement 
between Owner and Contractor. The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

C. Payment Application Times: Submit Application for Payment to Owner by the 21st of the 
month. The period covered by each Application for Payment is one month, ending on the last 
day of the month. 

D. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form 
for Applications for Payment. 

E. Application Preparation: Complete every entry on form. Notarize and execute by a person 
authorized to sign legal documents on behalf of Contractor. Owner will return incomplete 
applications without action. 

1. Entries shall match data on the schedule of values and Contractor's construction schedule. 
Use updated schedules if revisions were made. 

2. Include amounts for work completed following previous Application for Payment, 
whether or not payment has been received. Include only amounts for work completed at 
time of Application for Payment. 

3. Include amounts of Change Orders and Construction Change Directives issued before last 
day of construction period covered by application. 

F. Transmittal: Submit one signed and notarized Application for Payment to Owner by e-mail at 
avant@coastal.edu including waivers of lien and similar attachments if required. 

G. Initial Application for Payment: Administrative actions and submittals that must precede or 
coincide with submittal of first Application for Payment include the following: 

1. List of subcontractors. 
2. Schedule of values. 
3. Contractor's construction schedule (preliminary if not final). 
4. Products list (preliminary if not final). 

H. Application for Payment at Substantial Completion: After Owner issues the Certificate of 
Substantial Completion, submit an Application for Payment showing 100 percent completion 
for portion of the Work claimed as substantially complete. 

1. Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

2. This application shall reflect Certificate(s) of Substantial Completion issued previously 
for Owner occupancy of designated portions of the Work. 

I. Final Payment Application: After completing Project closeout requirements, submit final 
Application for Payment with releases and supporting documentation not previously submitted 
and accepted, including, but not limited, to the following: 

1. Evidence of completion of Project closeout requirements. 
2. Insurance certificates for products and completed operations where required and proof 

that taxes, fees, and similar obligations were paid. 
3. Updated final statement, accounting for final changes to the Contract Sum. 

mailto:avant@coastal.edu
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4. AIA Document G706. 
5. AIA Document G706A. 
6. AIA Document G707. 
7. Evidence that claims have been settled. 
8. Final liquidated damages settlement statement. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project 
including, but not limited to, the following: 

1. General coordination procedures. 
2. Coordination drawings. 
3. RFIs. 
4. Digital project management procedures. 

1.3 DEFINITIONS 

A. RFI: Request for Information. Request from Owner, or Contractor seeking information required 
by or clarifications of the Contract Documents. 

1.4 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

1.5 REQUEST FOR INFORMATION (RFI) 

A. General: Immediately on discovery of the need for additional information, clarification, or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the 
form specified. 

1. Owner will return without response those RFIs submitted to Owner by other entities 
controlled by Contractor. 
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2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 
1. Date. 
2. RFI number, numbered sequentially. 
3. RFI subject. 
4. Specification Section number and title and related paragraphs, as appropriate. 
5. Drawing number and detail references, as appropriate. 
6. Field dimensions and conditions, as appropriate. 
7. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
8. Contractor's signature. 
9. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

C. RFI Forms: AIA Document G716 or as approved by Owner. 

D. Owner’s Action: Owner will review each RFI, determine action required, and respond. Allow 
three working days for Owner's response for each RFI. RFIs received by Owner after 1:00 p.m. 
will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Architect's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Owner's action may include a request for additional information, in which case 
Architect's time for response will date from time of receipt by Owner of additional 
information. 

3. Owner's action on RFIs that may result in a change to the Contract Time or the Contract 
Sum may be eligible for Contractor to submit Change Proposal.  

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Owner in writing within three days of receipt of the RFI 
response. 

1.6 PROJECT MEETINGS 

A. General: Owner will schedule and conduct meetings and conferences at Project site unless 
otherwise indicated. 
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B. Preconstruction Conference: Owner will schedule and conduct a preconstruction conference 
before starting construction, at a time convenient to Owner and Architect, but no later than 7 
days after execution of the Agreement. 

1. Attendees: Authorized representatives of Owner; Contractor and its superintendent. 
Participants at the conference shall be familiar with Project and authorized to conclude 
matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 

a. Responsibilities and personnel assignments. 
b. Tentative construction schedule. 
c. Critical work sequencing and long lead items. 
d. Designation of key personnel and their duties. 
e. Lines of communications. 
f. Procedures for processing field decisions and Change Orders. 
g. Procedures for RFIs. 
h. Procedures for processing Applications for Payment. 
i. Submittal procedures. 
j. Preparation of Record Documents. 
k. Use of the premises. 
l. Work restrictions. 
m. Working hours. 
n. Owner's occupancy requirements. 
o. Responsibility for temporary facilities and controls. 
p. Procedures for disruptions and shutdowns. 
q. Construction waste management and recycling. 
r. Parking availability. 
s. Office, work, and storage areas. 
t. Equipment deliveries and priorities. 
u. First aid. 
v. Security. 
w. Progress cleaning. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Submittal schedule requirements. 
2. Administrative and procedural requirements for submittals. 

1.2 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require Owner’s 
responsive action. Action submittals are those submittals indicated in individual Specification 
Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do not 
require Owner’s responsive action. Submittals may be rejected for not complying with 
requirements. Informational submittals are those submittals indicated in individual Specification 
Sections as "informational submittals." 

1.3 SUBMITTAL SCHEDULE 

A. Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in 
chronological order by dates required by construction schedule. Include time required for 
review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include 
additional time required for making corrections or revisions to submittals noted by Owner and 
additional time for handling and reviewing submittals required by those corrections. 

1.4 SUBMITTAL FORMATS 

A. Submittal Information: Include the following information in each submittal: 

1. Project name. 
2. Date. 
3. Name of Contractor. 
4. Name of firm or entity that prepared submittal. 
5. Names of subcontractor, manufacturer, and supplier. 
6. Unique submittal number, including revision identifier. Include Specification Section 

number with sequential alphanumeric identifier; and alphanumeric suffix for 
resubmittals. 

7. Category and type of submittal. 
8. Submittal purpose and description. 
9. Number and title of Specification Section, with paragraph number and generic name for 

each of multiple items. 
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10. Drawing number and detail references, as appropriate. 
11. Indication of full or partial submittal. 
12. Location(s) where product is to be installed, as appropriate. 
13. Other necessary identification. 
14. Remarks. 
15. Signature of transmitter. 

B. Options: Identify options requiring selection by Owner. 

C. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into 
each PDF file. Name PDF file with submittal number. 

1.5 SUBMITTAL PROCEDURES 

A. Prepare and submit submittals required by individual Specification Sections. Types of 
submittals are indicated in individual Specification Sections. 

1. Email: Prepare submittals as PDF package, and transmit to Owner by sending via email. 
Include PDF transmittal form. Include information in email subject line as requested by 
Owner. 

B. Coordination: Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 
partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 
Section as separate packages under separate transmittals. 

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 
Time for review shall commence on Owner receipt of submittal. No extension of the Contract 
Time will be authorized because of failure to transmit submittals enough in advance of the 
Work to permit processing, including resubmittals. 

1. Initial Review: Allow 5 days for initial review of each submittal. Allow additional time if 
coordination with subsequent submittals is required. Owner will advise Contractor when 
a submittal being processed must be delayed for coordination. 

2. Resubmittal Review: Allow 5 days for review of each resubmittal. 

D. Resubmittals: Make resubmittals in same form and number of copies as initial submittal. 

E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities. Show distribution on transmittal forms. 

F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 
submittals that are marked with approval notation from Owner action stamp. 
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1.6 SUBMITTAL REQUIREMENTS 

A. Product Data: Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 
are unsuitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Manufacturer's product specifications. 
c. Statement of compliance with specified referenced standards. 
d. Testing by recognized testing agency. 
e. Application of testing agency labels and seals. 
f. Notation of coordination requirements. 
g. Availability and delivery time information. 

4. Submit Product Data before Shop Drawings, and before or concurrent with Samples. 

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data.  

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of coordination requirements. 
e. Notation of dimensions established by field measurement. 
f. Relationship and attachment to adjoining construction clearly indicated. 

2. Paper Sheet Size: Except for templates, patterns, and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8-1/2 by 11 inches. 

C. Product Schedule: As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location. Include the 
following information in tabular form: 

D. Qualification Data: Prepare written information that demonstrates capabilities and experience of 
firm or person. Include lists of completed projects with project names and addresses, contact 
information of architects and owners, and other information specified. 

E. Design Data: Prepare and submit written and graphic information indicating compliance with 
indicated performance and design criteria in individual Specification Sections. Include list of 
assumptions and summary of loads. Include load diagrams if applicable. Provide name and 
version of software, if any, used for calculations. Number each page of submittal. 
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1.7 CONTRACTOR'S REVIEW 

A. Action Submittals and Informational Submittals: Review each submittal and check for 
coordination with other Work of the Contract and for compliance with the Contract Documents. 
Note corrections and field dimensions. Mark with approval stamp before submitting to Owner. 

B. Contractor's Approval: Indicate Contractor's approval for each submittal. Include name of 
reviewer, date of Contractor's approval, and statement certifying that submittal has been 
reviewed, checked, and approved for compliance with the Contract Documents. 

1.8 OWNER REVIEW 

A. Action Submittals: Owner will review each submittal, indicate corrections or revisions 
required, and return it. 

1. PDF Submittals: Owner will indicate, via markup on each submittal, the appropriate 
action.  

B. Informational Submittals: Owner will review each submittal and will not return it, or will return 
it if it does not comply with requirements. Owner will forward each submittal to appropriate 
party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 
submittals has received prior approval from Owner. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Submittals not required by the Contract Documents will be returned by Architect without 
action. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013300 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. Related Requirements: 

1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions. 

1.2 USE CHARGES 

A. Water and Sewer Service from Existing System: Water from Owner's existing water system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

B. Electric Power Service from Existing System: Electric power from Owner's existing system is 
available for use without metering and without payment of use charges. Provide connections 
and extensions of services as required for construction operations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Site Utilization Plan: Show connections, staging areas, construction site entrances, vehicle 
circulation, and parking areas for construction personnel. 

PART 2 - EXECUTION 

A. Traffic Controls: Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

B. Parking: Use designated areas of Owner's existing parking areas for construction personnel. 

C. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel. 

2.2 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and 
other improvements at Project site and on adjacent properties, except those indicated to be 
removed or altered. Repair damage to existing facilities. 
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B. Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure 
fence in a manner that will prevent people from easily entering site except by entrance gates. 

1. Extent of Fence: As required to enclose entire Project site or portion determined 
sufficient to accommodate construction operations. 

C. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

D. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and 
as required by authorities having jurisdiction. 

END OF SECTION 015000 
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SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Warranties. 
4. Final cleaning. 
5. Repair of the Work. 

1.2 ACTION SUBMITTALS 

A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

B. Certified List of Incomplete Items: Final submittal at final completion. 

1.3 CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Certificate of Insurance: For continuing coverage. 

1.4 SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 

B. Submittals Prior to Substantial Completion: Complete the following a minimum of 5 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that 
are incomplete at time of request. 

1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 
permitting Owner unrestricted use of the Work and access to services and utilities. 
Include occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project 
record documents, and similar final record information. 

C. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 5days prior to date the Work will be completed and ready for final inspection and 
tests. On receipt of request, Owner will either proceed with inspection or notify Contractor of 
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unfulfilled requirements. Owner will prepare the Certificate of Substantial Completion after 
inspection or will notify Contractor of items, either on Contractor's list or additional items 
identified by Architect, that must be completed or corrected before certificate will be issued. 

1.5 FINAL COMPLETION PROCEDURES 

A. Submittals Prior to Final Completion: Before requesting final inspection for determining final 
completion, complete the following: 

1. Submit a final Application for Payment according to Section 012900 "Payment 
Procedures." 

2. Certified List of Incomplete Items: Submit certified copy of Owner's Substantial 
Completion inspection list of items to be completed or corrected (punch list), endorsed 
and dated by Owner. Certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 
5 days prior to date the work will be completed and ready for final inspection. On receipt of 
request, Owner will either proceed with inspection or notify Contractor of unfulfilled 
requirements. Owner will prepare a final Certificate for Payment after inspection or will notify 
Contractor of construction that must be completed or corrected before certificate will be issued. 

1.6 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if 
necessary, areas disturbed by Contractor that are outside the limits of construction. 
1. Submit list of incomplete items in the following format: 

a. PDF electronic file. Owner will return annotated file. 

PART 2 - EXECUTION 

2.1 FINAL CLEANING 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a designated portion of Project: 

a. Clean Project site, in areas disturbed by construction activities, including landscape 
development areas, of rubbish, waste material, litter, and other foreign substances. 
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b. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of 
stains, films, and similar foreign substances. Avoid disturbing natural weathering 
of exterior surfaces. Restore reflective surfaces to their original condition. 

2.2 REPAIR OF THE WORK 

A. Complete repair and restoration operations, before requesting inspection for determination of 
Substantial Completion. 

B. Repair, or remove and replace, defective construction. Repairing includes replacing defective 
parts, refinishing damaged surfaces, touching up with matching materials, and properly 
adjusting operating equipment. Where damaged or worn items cannot be repaired or restored, 
provide replacements. Remove and replace operating components that cannot be repaired. 
Restore damaged construction and permanent facilities used during construction to specified 
condition. 

END OF SECTION 017700 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Demolition and removal of selected site elements. 
2. Salvage of existing items to be reused or recycled. 

1.2 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

1.3 PREINSTALLATION MEETINGS 

A. Pre-demolition Conference: Conduct conference at Project site. 

1.4 INFORMATIONAL SUBMITTALS 

A. Schedule of selective demolition activities with starting and ending dates for each activity. 

B. Predemolition photographs or video. 

1.5 CLOSEOUT SUBMITTALS 

A. Inventory of items that have been removed and salvaged. 

1.6 FIELD CONDITIONS 

A. Owner will occupy portions of building immediately adjacent to selective demolition area. 
Conduct selective demolition so Owner's operations will not be disrupted. 

B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

C. Notify Owner of discrepancies between existing conditions and Drawings before proceeding 
with selective demolition. 

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 

E. Storage or sale of removed items or materials on-site is not permitted. 
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F. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

1. Maintain fire-protection facilities in service during selective demolition operations. 

G. Arrange selective demolition schedule so as not to interfere with Owner's operations. 

1.7 WARRANTY 

A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during selective demolition, by methods and with materials and using approved contractors so 
as not to void existing warranties. 

PART 2 - EXECUTION 

2.1 PROTECTION 

A. Temporary Protection: Provide temporary barricades and other protection required to prevent 
injury to people and damage to adjacent buildings and facilities to remain. 

B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of construction and 
finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of 
construction being demolished. 

C. Remove temporary barricades and protections where hazards no longer exist. 

2.2 SELECTIVE DEMOLITION 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 

C. Removed and Salvaged Items: 

1. Clean salvaged items. 
2. Pack or crate items after cleaning.  
3. Store items in a secure area until ready for re-installation. 

D. Removed and Reinstalled Items: 
1. Reinstall items in locations indicated. Comply with installation requirements for new 

materials and equipment. Provide connections, supports, and miscellaneous materials 
necessary to make item functional for use indicated. 
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E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling 
during selective demolition. When permitted by Owner, items may be removed to a suitable, 
protected storage location during selective demolition and cleaned and reinstalled in their 
original locations after selective demolition operations are complete. 

2.3 CLEANING 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 
construction and demolition waste landfill acceptable to authorities having jurisdiction.  

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations. Return adjacent areas to condition existing before selective demolition 
operations began. 

END OF SECTION 024119 
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SECTION 033000 - CONCRETE 

PART 1 - GENERAL 

1.1 SUMMARY 

A. The work included under this section consists of furnishing all material, forms, transportation 
and equipment, and performing all necessary labor to do all the plain and reinforced concrete 
work shown on the Drawings or incidental to the proper execution of the work, or as here in 
specified. 

B. Composition: Concrete shall be composed of cement, fine aggregate, coarse aggregate, and 
water, so proportioned and mixed as to produce a plastic workable mixture in accordance with 
all requirements under this section suitable to the specific conditions of placement. 

1.2 SUBMITTALS 

A. All materials specified shall be certified by the producer or manufacturer that the furnished 
material meets the specific requirements of the specifications. 

PART 2 - PRODUCTS 

2.1 CONCRETE MATERIALS 

A. Cementitious Materials: 

1. Cement: Cement for all concrete shall be domestic Portland cement that conforms to the 
requirements of ASTM Designation C 150, Type I, Type II or Type III. Type III cement 
for high early strength concrete shall be used only for special locations and only with the 
approval of the Owner. Type III cement shall be used in the construction of sanitary 
sewer manholes, wet wells and pump stations. 

2. Only one brand of cement shall be used in any individual structure unless approved by the 
Owner. Cement which has become damaged, partially set, lumpy or caked shall not be 
used and the entire contents of the sack or container which contains such cement will be 
rejected. No salvaged or reclaimed cement shall be used.  

B. Fine Aggregate: Fine aggregate shall conform to the requirements of Section 701, of the South 
Carolina Department of Transportation “Standard Specifications for Highway Construction”, 
latest edition.  

C. Coarse Aggregate: Coarse aggregate shall conform to the requirements of Section 701 of the 
South Carolina Department of Transportation “Standard Specifications for Highway 
Construction”, latest edition, except that slag shall not be used and the gradation shall be grade 
57 as approved by the Owner. 
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D. Water: Water shall be taken from a potable water supply and shall be fresh, clean and free from 
injurious amounts of oil, acid, alkali or organic matter. 

E. Admixtures: No admixtures shall be used except by specific approval of the Owner. When 
approved, admixtures shall meet the following standards. 
1. Air entraining agent: ASTM C 260 
2. Water reducing and retarding admixture: ASTM C 494, Type D and free of chorides. 

F. Membrane Curing Compound: Membrane curing compound shall conform to the requirements 
of AASHTO Designation M 148, Type 10-clear, or Type 2-white pigmented. 

G. Expansion joint Filler: 
1. Performed expansion joint filler shall be of  the nonextruding and resilient bituminous 

type and conform to the requirements of AASHTO Designation M 213. 
Expansion joint filler shall be gray neoprene sponge rubber that conforms to AASHTO 
Designation M 153, Type I. 

H. Separation Board: Separation board shall be closed cell, non-extruding, PVC foam Grade #327 
as manufactured by AC Horn, Inc. with a 20 psi maximum compressive strength to compress to 
75% of thickness. 

I. Membrane: Membrane shall be a 6 mil polyethylene film. 

J. Forms: Forms shall be of wood, steel or other approved materials. The sheeting for all exposed 
surfaces shall be a 5-ply plywood, unless otherwise specifically authorized. Forms of like 
character shall be used for similarly exposed surfaces in order to produce a uniform appearance. 
Forming for exposed exterior concrete from 1-foot below finished exterior grade to tope of 
structure shall be carefully fabricated so as to provide a smooth finish without defects. The type, 
size, shape, quality and strength of all materials of which the forms are made shall be subject to 
the approval of the Engineer. If it is his opinion that the interior surfaces of the forms are too 
irregular to produce the specified finish, they shall be lined with smooth, dense, moisture 
resistant hardboard or other material of which he approved. 

K. Nonshrink Grout: Nonshrink grout shall be nonmetallic, pre-mixed type and shall be Sauereisen 
F-100 Level Fill, Master Builders Masterflow 713, Burke Non-Ferrous, Non-Shrink Grout or 
approved equal. 

2.2 FIBER REINFORCEMENT 

A. Synthetic Micro-Fiber: Monofilament polypropylene micro-fibers engineered and designed for 
use in concrete, complying with ASTM C 1116/C 1116M, Type III, 1 to 2-1/4 inches long. 

2.3 CLASSIFICATION AND STRENGTH OF CONCRETE 

A. Class and minimum strength requirements for concrete shall be as tabulated below. Unless 
otherwise specified, Class A concrete shall be used. 

B. Strength requirements: Concrete class and strength shall meet the minimum compressive 
strength requirements at the age of 7 and 28 days as shown in the following table. The 
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compressive strengths shall be as determined by standard laboratory cylinder tests in accordance 
with the procedure set forth in ASTM Designation C 31 and C 39.  

Compressive Strength in Pounds Per Square Inch 

For Design  3 Consecutive  Cylinder Average Low Lylinder 

Class Purposes 7 Days   28 Days   7 Days  28 Days 

A   4000  2950   4250    2600  3750 

B  3000  2100   3200    1850  2800 

C  2500  1800   2700    1550  2300 

2.4 PROPERTIES AND DESIGN OF CONCRETE MIX 

A. Test and Design Mix 
1. The Contractor, The Contractor, 30 days before the beginning of concrete work, shall 

advise the Engineer of the proposed sources of the materials, or ready-mixed concrete, 
which the Contractor intends to use in the work. A design mix which has been used by 
the concrete supplies before, may be submitted for approval provided the proportions and 
strengths meet the requirements of this specification.  

2. The source and manufacturer of material after once having been approved shall not be 
changed by the Contractor, except as approved by the Engineer, and additional laboratory 
tests may be required by the Engineer to prove conformance with specification 
requirements. 

3. If during the progress of the work, tests indicate that concrete is not being produced in 
accordance with these Specifications the Engineer may order changes in the materials or 
their proportions so as to secure concrete as specified. 

B. Slump: Slumps shall be as low as possible consistent with proper placing. Low slump concrete 
shall be used for footing and slabs on grade. Medium slump concrete shall be used for walls, 
columns and suspended slabs. Concrete shall conform to the limits specified in the following 
schedule: 

Class of Concrete   Medium Slump   Low Slump 

A       4 to 5 in.    2 to 3 in. 

B       4 to 5 in.    2 to 3 in. 

C       5 to 6 in.    3 to 4 in. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Concrete Mixing: 
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1. Equipment: The concrete shall be ready-mixed and the equipment shall conform to the 
applicable requirements of ASTM Designation C 94. 

2. Measurement: Equipment necessary to positively determine and control the actual 
amounts of all materials entering the concrete shall be provided by the Contractor or the 
concrete manufacturer. All materials shall be measured by weight, except that water may 
be measured by volume. A bag of cement weighs 94 pounds. 

3.2 FORMWORK INSTALLATION 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, 
lateral, static, and dynamic loads, and construction loads that might be applied, until structure 
can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 
elevation, and position indicated, within tolerance limits of ACI 117. 

3.3 JOINTS 

A. General: Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations 
indicated or as approved by Owner. 

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning 
concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-
fourth of concrete thickness as follows: 

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing 
each edge of joint to a radius of 1/8 inch. Repeat grooving of contraction joints after 
applying surface finishes. Eliminate groover tool marks on concrete surfaces. 

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades. Cut 1/8-inch wide joints into concrete when cutting 
action does not tear, abrade, or otherwise damage surface and before concrete develops 
random contraction cracks. 

3.4 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 
items is complete and that required inspections are completed. 

B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. 
If a section cannot be placed continuously, provide construction joints as indicated. Deposit 
concrete to avoid segregation. 
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3.5 FINISHING FORMED SURFACES 

A. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in 
an orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and 
defects. Remove fins and other projections that exceed specified limits on formed-surface 
irregularities. 

3.6 CONCRETE PROTECTING AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather 
protection during curing. 

B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete, but before float finishing. 

C. Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported 
slabs, and other similar surfaces. If forms remain during curing period, moist cure after 
loosening forms. If removing forms before end of curing period, continue curing for remainder 
of curing period. 

D. Curing: 
1. All concrete, including gunite, shall be water cured by covering with a double thickness of 

clean burlap, cotton mats, or other approved material kept thoroughly saturated with 
water. The forms shall be kept wet until removed and upon removal, the curing specified 
herein shall be started immediately. Concrete shall be cured for a period of 7 days for 
normal Portland cement or 4 days for high early strength cement. Concrete poured in the 
dry shall not be submerged until it has attained sufficient strength to adequately sustain 
the stress involved nor shall it be subjected to flowing water across its surface until it has 
cured 4 days. Curing of gunite shall be started as soon as possible without damaging 
surface and not later than 2 hours after placing. 

2. In lieu of wet burlap or cotton mats as specified above, concrete slabs may be covered 
with wet sand and kept moist for the specified curing period. The initial curing period of 
not less than 24 hours shall consist of the wet burlap or cotton mat method, then the wet 
sand method may be utilized until the end of the curing period. 

3. Concrete surfaces which will not be coated, painted, plastered, stuccoed, covered with tile 
or floor covering or requiring a bonding surface may be cured by means of a membrane 
curing compound in lieu of the wet cure method. The curing compound shall be applied 
immediately after a satisfactory surface finish has been completed or forms have been 
removed. The rate of application of membrane curing compound shall be at least one 
gallon to every 200 square feet of exposed surface to be cured. The membrane curing 
compound and impervious covering shall be continuous and without defects and shall 
retain the required moisture in the concrete. Membrane curing compound that becomes 
damaged by rain, foot traffic or other conditions within 5 days of application shall be 
reapplied. 

E. Finsihes: 
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1. As soon as forms can safely be removed, all irregular projections shall be chipped off 
flush with the concrete surfaces. All voids produced by spacers or any honeycombing 
shall be pointed up with grout and troweled flush with the concrete surface immediately 
after removal of forms and water cured to prevent shrinkage. Honeycombing shall be cut 
out to expose a sound concrete surface prior to pointing. The use of mortar pointing or 
patching shall be confined to the repair of small defects in relatively green concrete. 
Where in the opinion of the Owner substantial repairs are required, the defective concrete 
shall be cut out to sound concrete and repaired with gunite or the concrete shall be 
removed and reconstructed as directed. 

2. Concrete surfaces that are not exposed in the completed work will require no special 
finish other than such pointing up and rubbing as is necessary to leave them smooth and 
impervious. 

3. Other surfaces which will be exposed in the completed work shall be finished by being 
rubbed smooth with a float and water or a carborundum brick. The final surface shall be 
smooth and dense, without pits, irregularities, blow holes or bubbles. 

3.7 CONCRETE SURFACE REPAIRS 

A. Defective Concrete: Repair and patch defective areas when approved by Owner. Remove and 
replace concrete that cannot be repaired and patched to Owner's approval. 

3.8 FIELD QUALITY CONTROL 

A. General:  The quality of the concrete as to conformance to the specifications is the entire 
responsibility of the Contractor until it is accepted in place in the structure and verified by the 
final cylinder tests made by the laboratory. Arrangements for field testing shall be made by the 
Contractor with the Owner’s Special inspector. 

B. Compressive Tests: Standard laboratory compressive test cylinders will be obtained by the 
laboratory when concrete is discharged from the mixer at the site of the work. A set of 
6cylinders will be obtained for each 60 cubic yards or fraction thereof, placed each day, for each 
type of concrete. The cylinders will be cured under laboratory conditions and will be tested in 
two groups of three at 7 and 28 days of age, respectively. 

C. Slump Tests: The laboratory of the Owner or their representative will make slump tests of Class 
A and Class B concrete as it is discharged from the mixer at the site of the work. Slump tests 
will be made for each 25 cubic yards or "pour" of concrete placed. Slump tests may be made on 
any batch and failure to meet specified slump requirements will be sufficient cause for rejection 
of that batch. 

D. Reports: Proper reports of all tests performed by the laboratory will be prepared by the 
laboratory and submitted promptly to the Special Inspector. Such reports shall be properly 
labeled so as to identify the portions of the project into which the materials have been placed. 

 

 END OF SECTION 033000 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 
2. Removing existing vegetation. 
3. Clearing and grubbing. 
4. Stripping and stockpiling topsoil. 
5. Removing above- and below-grade site improvements. 
6. Disconnecting, capping, or sealing site utilities. 
7. Temporary erosion and sedimentation control. 

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.3 MATERIAL OWNERSHIP 

A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared 
materials shall become Contractor's property and shall be removed from Project site. 

1.4 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 
without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed trafficways if required by Owner or 
authorities having jurisdiction. 

B. Salvageable Improvements: Carefully remove items indicated to be salvaged and store on 
Owner's premises where indicated. 

C. Utility Locator Service: Notify utility locator service for area where Project is located before 
site clearing. 

D. Do not commence site clearing operations until temporary erosion- and sedimentation-control  
measures are in place. 



SB / BB Plaza Drainpipe Replacement  H17-N128-MJ 

SITE CLEARING 311000 - 2 

PART 2 - PRODUCTS 

2.1 MATERIALS 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 
available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 
construction. 

B. Verify that trees, shrubs, and other vegetation have been protected. 

C. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion- and sedimentation-control Drawings and requirements of authorities 
having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by construction 
activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 
removal. 

3.3 TREE AND PLANT PROTECTION 

A. Protect trees and plants remaining on-site.  

B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are 
damaged by construction operations.  
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3.4 EXISTING UTILITIES 

A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in 
place. 

1. Arrange with utility companies to shut off utilities if needed. 

B. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or 
others, unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Do not proceed with utility interruptions without Owner’s written permission. 

3.5 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 
new construction. 

3.6 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove unsuitable topsoil, obstructions, demolished materials, and waste materials including 
trash and debris, and legally dispose of them off Owner's property. 

B. Separate recyclable materials produced during site clearing from other nonrecyclable materials. 
Store or stockpile without intermixing with other materials, and transport them to recycling 
facilities. Do not interfere with other Project work. 

END OF SECTION 311000 
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SECTION 312319 - DEWATERING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes construction dewatering. 

1.2 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Dewatering Performance: Design, furnish, install, test, operate, monitor, and maintain 
dewatering system of sufficient scope, size, and capacity to control hydrostatic pressures and to 
lower, control, remove, and dispose of ground water and permit excavation and construction to 
proceed on dry, stable subgrades. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Provide temporary grading to facilitate dewatering and control of surface water. 

B. Protect and maintain temporary erosion and sedimentation controls, which are specified in 
Section 015000 "Temporary Facilities and Controls," Section 311000 "Site Clearing," during 
dewatering operations. 

3.2 INSTALLATION 

A. Install dewatering system utilizing wells, well points, or similar methods complete with pump 
equipment, standby power and pumps, filter material gradation, valves, appurtenances, water 
disposal, and surface-water controls. 

1. Space well points or wells at intervals required to provide sufficient dewatering. 
2. Use filters or other means to prevent pumping of fine sands or silts from the subsurface. 

B. Place dewatering system into operation to lower water to specified levels before excavating 
below ground-water level. 
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C. Provide standby equipment on-site, installed and available for immediate operation, to maintain 
dewatering on continuous basis if any part of system becomes inadequate or fails. 

3.3 OPERATION 

A. Operate system continuously until drains, sewers, and structures have been constructed and fill 
materials have been placed or until dewatering is no longer required. 

B. Operate system to lower and control ground water to permit excavation, construction of 
structures, and placement of fill materials on dry subgrades. Drain water-bearing strata above 
and below bottom of foundations, drains, sewers, and other excavations. 

1. Do not permit open-sump pumping that leads to loss of fines, soil piping, subgrade 
softening, and slope instability. 

2. Reduce hydrostatic head in water-bearing strata below subgrade elevations of 
foundations, drains, sewers, and other excavations. 

C. Remove dewatering system from Project site on completion of dewatering. Plug or fill well 
holes with sand.  

END OF SECTION 312319 
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SECTION 312500 
 

EROSION AND SEDIMENT CONTROL 
 
 

PART I- GENERAL 
 

1.01 WORK INCLUDED 
 

A. The work included under this section consists of furnishing all labor, equipment, and material  
including the installation, inspection, and maintenance of sediment and erosion control structures 
during land disturbing activities and the removal of these structures upon stabilization of the 
disturbed areas. 

 
B. Definitions: 

 
1. Sediment  Fence: A temporary sediment barrier consisting of filter fabric stretched 

across and attached to supporting posts, and entrenched. 
 

PART 2- PRODUCTS 
 

2.01 MATERIALS 
 

A. Sediment Fence 
 

1. Synthetic filter fabric shall be a pervious sheet of propylene, nylon, polyester, or ethylene 
yarn certified by the manufacturer or supplier as conforming to the following 
requirements: 

 
 
Property 

Specification 
Range 

Test 
Method 

1.Tensile Strength (lbs.) 100-190 ASTM D-1682 
2.Elongation (%) 35 max. ASTM D-1682 
3.Burst Strength (psi) 200-300 ASTM D-3786 
4.Puncture Strength (lbs.) 70-80 ASTM D-751 
5.Trapezoidal Tear (lbs.) 50-65 ASTM D-1117 
6.Equiv. Opening Sieve Size 30-700 COECW-02215 
7.Permeability Coefficient 0.009-0.2 Falling Head 
(cm/sec) (75 mm to 25 mm) 

Acceptable Fabrics (not limited to those listed below): 

1. Amoco-- Propex Silt Shop 
2. Mirafi Environfence 
3. Exxon 100S-105S 

 
2. Posts for silt fences shall be either 2 inch diameter wood or 1.33 pounds per linear foot 

steel, at least 4 feet long. Steel posts shall have projections for fastening wire to them. 
 

3. Wire fence reinforcement, where required, for silt fences using standard strength filter  



SB / BB Plaza Drainpipe Replacement H17-N128-MJ 

EROSION AND SEDIMENT CONTROL 312500-2 

 

 

 
 
cloth shall be a minimum of 42 inches in height, a minimum of 14 gauge, and shall 
have a maximum mesh spacing of 6 inches. 

 
PART 3- EXECUTION 

 
3.01 SEDIMENT FENCES 

 
A. Sheet Flow Applications 

 
1. The height of a sediment fence shall be a minimum of 15 inches and shall not exceed 

18 inches. 
 

2. Standard strength synthetic filter fabric shall be in a continuous roll cut to the length of 
the barrier to avoid the use of joints. When joints are necessary, the fabric shall be 
spliced together only at a stake, with a minimum 6 inch overlap, and sealed securely. 

 
3. The stakes shall be spaced a maximum of 3 feet apart along the barrier and driven 

securely into the ground a minimum of 8 inches. 
 

4. A trench shall be excavated approximately 4 inches wide and 4 inches deep along the 
line of stakes, upslope from the barrier. 

 
5. The filter material shall be stapled to the wooden stakes, and 8 inches of the fabric shall 

be extended into the trench. Heavy duty wire staples at least 1/2 inch long shall be  
used. Filter material shall not be stapled to trees. 

 
6. The trench shall be backfilled and the soil compacted over the filter material. 

 
PART 4 - INSPECTION AND MAINTENANCE 

 
4.01 INSPECTION AND MAINTENANCE 

 
A. The Contractor shall provide a day to day contact person responsible for the implementation and 

maintenance of all sediment and erosion controls. 
 

B. Once every seven days or after any storm event greater than 0.5 inches of precipitation during a 
24 hour period, an inspection shall be made of all sediment and erosion controls. The 
performance of each sediment and erosion control shall be logged in the Contractor's log book. 
Maintenance of all controls shall be made immediately as needed. 

 
C. All inspection and maintenance shall be conducted in compliance with the South Carolina Land 

Resources Conservation Commission Regulations, Chapter 72 and SCDHEC-OCRM 
regulations. 

 
 
 
END OF SECTION 
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SECTION 312500 
 

EROSION AND SEDIMENT CONTROL 
 
 

PART I- GENERAL 
 

1.01 WORK INCLUDED 
 

A. The work included under this section consists of furnishing all labor, equipment, and material  
including the installation, inspection, and maintenance of sediment and erosion control structures 
during land disturbing activities and the removal of these structures upon stabilization of the 
disturbed areas. 

 
B. Definitions: 

 
1. Sediment  Fence: A temporary sediment barrier consisting of filter fabric stretched 

across and attached to supporting posts, and entrenched. 
 

PART 2- PRODUCTS 
 

2.01 MATERIALS 
 

A. Sediment Fence 
 

1. Synthetic filter fabric shall be a pervious sheet of propylene, nylon, polyester, or ethylene 
yarn certified by the manufacturer or supplier as conforming to the following 
requirements: 

 
 
Property 

Specification 
Range 

Test 
Method 

1.Tensile Strength (lbs.) 100-190 ASTM D-1682 
2.Elongation (%) 35 max. ASTM D-1682 
3.Burst Strength (psi) 200-300 ASTM D-3786 
4.Puncture Strength (lbs.) 70-80 ASTM D-751 
5.Trapezoidal Tear (lbs.) 50-65 ASTM D-1117 
6.Equiv. Opening Sieve Size 30-700 COECW-02215 
7.Permeability Coefficient 0.009-0.2 Falling Head 
(cm/sec) (75 mm to 25 mm) 

Acceptable Fabrics (not limited to those listed below): 

1. Amoco-- Propex Silt Shop 
2. Mirafi Environfence 
3. Exxon 100S-105S 

 
2. Posts for silt fences shall be either 2 inch diameter wood or 1.33 pounds per linear foot 

steel, at least 4 feet long. Steel posts shall have projections for fastening wire to them. 
 

3. Wire fence reinforcement, where required, for silt fences using standard strength filter  
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cloth shall be a minimum of 42 inches in height, a minimum of 14 gauge, and shall 
have a maximum mesh spacing of 6 inches. 

 
PART 3- EXECUTION 

 
3.01 SEDIMENT FENCES 

 
A. Sheet Flow Applications 

 
1. The height of a sediment fence shall be a minimum of 15 inches and shall not exceed 

18 inches. 
 

2. Standard strength synthetic filter fabric shall be in a continuous roll cut to the length of 
the barrier to avoid the use of joints. When joints are necessary, the fabric shall be 
spliced together only at a stake, with a minimum 6 inch overlap, and sealed securely. 

 
3. The stakes shall be spaced a maximum of 3 feet apart along the barrier and driven 

securely into the ground a minimum of 8 inches. 
 

4. A trench shall be excavated approximately 4 inches wide and 4 inches deep along the 
line of stakes, upslope from the barrier. 

 
5. The filter material shall be stapled to the wooden stakes, and 8 inches of the fabric shall 

be extended into the trench. Heavy duty wire staples at least 1/2 inch long shall be  
used. Filter material shall not be stapled to trees. 

 
6. The trench shall be backfilled and the soil compacted over the filter material. 

 
PART 4 - INSPECTION AND MAINTENANCE 

 
4.01 INSPECTION AND MAINTENANCE 

 
A. The Contractor shall provide a day to day contact person responsible for the implementation and 

maintenance of all sediment and erosion controls. 
 

B. Once every seven days or after any storm event greater than 0.5 inches of precipitation during a 
24 hour period, an inspection shall be made of all sediment and erosion controls. The 
performance of each sediment and erosion control shall be logged in the Contractor's log book. 
Maintenance of all controls shall be made immediately as needed. 

 
C. All inspection and maintenance shall be conducted in compliance with the South Carolina Land 

Resources Conservation Commission Regulations, Chapter 72 and SCDHEC-OCRM 
regulations. 

 
 
 
END OF SECTION 
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SECTION 321123 

STABILIZED AGGREGATE BASE COURSE (SABC) 

PART 1- GENERAL 

1.01 WORK INCLUDED 

A. This work shall consist of a base course composed of course aggregate, together with fine
aggregate or binder material and water, which shall be mixed, compacted, and primed
when specified, all in accordance with these specifications and in conformity with the lines,
grades, and typical cross section shown on the plans or as directed by the Engineer.

PART 2- PRODUCTS 

2.01 GENERAL REQUIREMENTS 

A. The aggregate in the base course shall consist of a mixture of either crushed stone,
crushed slag, or crushed or uncrushed gravel, together with sand, sand-gravel, soil or other
approved materials having similar characteristics, combined as necessary to give a mixture
conforming to the requirements of the SCDOT Standard Specifications, latest edition,
Section 306, Stabilized Aggregate Base Course.

2.02 Stabilized Aggregate Base Course (SABC) 

A. Coarse Aggregate:  Coarse Aggregate retained on the No. 4 sieve shall be known as
coarse aggregate and shall consist of hard durable particles of aggregate and shall be
reasonably free from thin or elongated pieces, disintegrated particles and vegetable or
other deleterious substances.  When subject to the Los Angeles Abrasion Test (AASHTO T
96), the course aggregate shall have an abrasion loss of not more than 65 percent.  Slag,
when dry and rodded, shall weigh not less than 70 pounds per cubic foot and shall consist
of angular fragments, reasonably uniform in density and quality, and reasonably free from
glassy, thin, elongated pieces, dirt or other objectionable material.

B. Fine Aggregate: The material passing the No. 4 sieve shall be known as fine aggregate or
binder material, and shall consist of sand, soil, or material produced by crushing operations,
and shall be obtained from sources approved by the Engineer.  The binder material may be
naturally combined with the coarse aggregate or separately obtained and mixed therewith.

C. Composite Mixture:  The composite mixture of coarse aggregate and binder material shall
meet the grading requirements specified for Types 1 or 2 after it has been mixed, laid down,
and after initial compaction operations have begun.  The composite mixture shall meet the
following requirements:
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Sieve Percentage by 
Designation Weight Passing

Type 1         Type 2 
2" 100               -  
1 1/2" 95-100         100 
1" 70-100           - 
3/4" - 65-100
1/2" 50-80            50-90
3/8" - 45-70
No. 4 30-55            35-55
No. 30 12-31            17-38 
No. 200 6-15             6-15 
Liquid Limit 25 Maximum     25 Maximum       
Plasticity Index 6 Maximum      6 Maximum 

     The amount passing the No. 200 sieve shall be determined by the wash method. 

2.03 BITUMINOUS MATERIALS 

A. The material for bituminous prime coat shall be MC-30, RC-30 or EAP and shall meet the
requirements as specified in Section 406 of the South Carolina Department of
Transportation Standard Specifications for Highway Construction, latest edition.

PART 3- EXECUTION 

3.01 PLACING OF MATERIAL 

A. SABC shall be placed on the approved subgrade and uniformly spread in layers not 
exceeding 8" in compacted thickness.  The spreading shall be accomplished in such 
manner that the finished base will conform to the lines, grades, dimensions and the typical 
cross-sections as shown on the plans or as directed by the Owner.  Care shall be taken to 
prevent segregation of the fine from the coarse particles during placing and spreading. All 
areas of segregation shall be corrected by the Contractor.  The Contractor shall insure 
that all objectionable material and debris is removed and not mixed with the SABC base.

B. Should the subgrade become unstable after the base course has been placed, the affected 
section shall be repaired by removing the base course material and the unsatisfactory 
subgrade material.  The unsatisfactory material shall be replaced with suitable material, 
which shall be recompacted and reshaped.  The base course shall be replaced to the 
required cross-section, grade and required compaction.
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3.02 COMPACTION 

A. After placing, the base shall be compacted by suitable construction procedures to obtain
100 percent of the maximum density using AASHTO T-180.  Each layer of material shall be
rolled while as near optimum moisture content as possible until the base has been
thoroughly compacted.  Rolling shall continue until the base is thoroughly bonded.  The final
rolling shall be performed with pneumatic-tired rollers and shall continue until a thoroughly
compacted, smooth surface has been achieved as determined by the Engineer.

3.03 TOLERANCE IN BASE THICKNESS 

A. The thickness of the completed base course shall be measured at staggered intervals.  The
measured thickness shall not be less than 1/4 inch from the specified thickness.  Deficient 
areas shall be corrected by the Contractor by scarifying, adding base material and 
recompacting as directed by the Owner.

3.04 SAMPLES AND TEST 

A. Each layer of the base course may be sampled and tested by the Special Inspector. The
base shall be promptly sampled after it has been mixed, laid down and after initial
compaction operations have begun.  The material may be sampled by taking three portions
for the full depth of the layer, one on the center and one approximately 2 feet from each
edge of the base.

3.05 APPLICATION OF PRIME COAT 
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A. When a hot asphalt plant mixture is specified as the subsequent layer, the base course
shall be primed in accordance with Subsection 401.22 of the South Carolina Department of
Transportation, Standard Specifications for Highway Construction, latest edition.

B. The prime coat shall not be applied until the base course has seasoned sufficiently to
permit a uniform penetration.  The rate of prime shall be from 0.25 to 0.28 gallons per
square yard.  The method of application shall be as prescribed in pertinent sections of
Section 406 of the South Carolina Department of Transportation, Standard Specifications
for Highway Construction, latest edition.

C. When it is necessary to maintain traffic on a road or a section of road before the prime coat
has time to sufficiently dry to prevent pickup, the Contractor shall apply sand or some other
approved granular material as a cover as directed by the Engineer.  The cost of furnishing
this material and performing this work shall be included in the price of the base course, or
other items of work and no direct payment will be made.

3.06 MAINTENANCE 

A. The contractor shall be responsible for maintaining the SABC course.  Maintenance shall
include correction of any defects which may develop due to traffic, erosion or other causes,
providing proper drainage and any other operations necessary to preserve the base course.

END OF SECTION 
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SECTION 321400 - UNIT PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Brick pavers set in aggregate and mortar setting beds. 
2. Concrete edge restraints.  

1.3 FIELD CONDITIONS 

A. Weather Limitations for Bituminous Setting Bed: Install bituminous setting bed only when 
ambient temperature is above 40 deg F and when base is dry. 

PART 2 - PRODUCTS 

2.1 BRICK PAVERS 

A. Brick Pavers: Contractor to remove pavers from location of demolition, store such p[avers to 
not damage and re-install brick pavers in locations as noted on plans.   

2.2 EDGE RESTRAINTS 

A. Job-Built concrete edge restraints: Comply with requirements in Division 32 Section “Concrete 
Paving” for normal weight, air-entrained, ready mix concrete with minimum 28 day 
compressive strength of 3,000 psi. 

2.3 ACCESSORIES 

A. Cork Joint Filler: Preformed strips complying with ASTM D 1752, Type II. 

B. Compressible Foam Filler: Preformed strips complying with ASTM D 1056, Grade 2A1. 
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2.4 AGGREGATE SETTING-BED MATERIALS 

A. All sand and aggregate materials shall be free of shale, clay, friable material, debris, waste, 
frozen materials, vegetation, organic material, or other deleterious matter. 

B. Graded Aggregate Base Course: Specified in Division 31 Section “Earth Moving”. 

C. Graded Aggregate for Leveling Course: Naturally or artificially graded mixture of crushed 
gravel or stone, in accordance with the gradation requirements for Coarse Aggregate #789 as 
defined by the South Carolina Department of Transportation Standard Specifications for 
Highway Construction. 

D. Sand for Leveling Course: Natural or manufactured sand in accordance with the gradation 
requirements for Fine Aggregate FA-10 (natural) or FA-10M (manufactured) as defined by the 
South Carolina Department of Transportation Standard Specifications for Highway 
Construction. 

E. Sand for Joints: Natural or manufactured sand in accordance with the gradation requirements 
for Fine Aggregate FA-10 (natural) or FA-10M (manufactured) as defined by the South 
Carolina Department of Transportation Standard Specifications for Highway Construction. 

2.5 MORTAR SETTING-BED MATERIALS 

A. Portland Cement: ASTM C 150, Type I or Type II. 

B. Sand: ASTM C 144. 

C. Latex Additive: Manufacturer's standard water emulsion, serving as replacement for part or all 
of gaging water, of type specifically recommended by latex-additive manufacturer for use with 
field-mixed portland cement and aggregate mortar bed, and not containing a retarder. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas indicated to receive paving, with installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Joint Pattern: Match and continue existing unit paver joint pattern. 

B. Tolerances: Do not exceed 1/16-inch unit-to-unit offset from flush (lippage) nor 1/8 inch in 24 
inches and 1/4 inch in 10 feet from level, or indicated slope, for finished surface of paving. 
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C. Expansion and Control Joints: Provide for sealant-filled joints at locations and of widths 
indicated. Install joint filler before setting pavers.  

D. Expansion and Control Joints: Provide cork joint filler at locations and of widths indicated. 
Install joint filler before setting pavers. Make top of joint filler flush with top of pavers. 

E. Provide edge restraints as indicated. Install edge restraints before placing unit pavers. 

3.3 AGGREGATE SETTING-BED APPLICATIONS 

A. Place aggregate base, compact by tamping with plate vibrator, and screed to depth indicated. 

B. Place drainage geotextile over compacted base course, overlapping ends and edges at least 12 
inches. 

C. Place leveling course and screed to a thickness indicated, taking care that moisture content 
remains constant and density is loose and uniform until pavers are set and compacted. 

D. Treat leveling course with herbicide to inhibit growth of grass and weeds. 

E. Set pavers with a minimum joint width of 1/16 inch and a maximum of 1/8 inch, being careful 
not to disturb leveling base. If pavers have spacer bars, place pavers hand tight against spacer 
bars. Use string lines to keep straight lines. Fill gaps between units that exceed 3/8 inch with 
pieces cut to fit from full-size unit pavers. 

F. Vibrate pavers into leveling course with a low-amplitude plate vibrator capable of a 3500- to 
5000-lbf compaction force at 80 to 90 Hz. Perform at least three passes across paving with 
vibrator. 

G. Spread dry sand and fill joints immediately after vibrating pavers into leveling course. Vibrate 
pavers and add sand until joints are completely filled, then remove excess sand. Leave a slight 
surplus of sand on the surface for joint filling. 

3.4 MORTAR SETTING-BED APPLICATIONS 

A. Saturate concrete subbase with clean water several hours before placing setting bed. Remove 
surface water about one hour before placing setting bed. 

B. Apply mortar-bed bond coat over surface of concrete subbase about 15 minutes before placing 
mortar bed. Do not exceed 1/16-inch thickness for bond coat. Limit area of bond coat to avoid 
its drying out before placing setting bed. 

C. Apply mortar bed over bond coat; spread and screed mortar bed to uniform thickness at 
subgrade elevations required for accurate setting of pavers to finished grades indicated. 

D. Mix and place only that amount of mortar bed that can be covered with pavers before initial set. 
Before placing pavers, cut back, bevel edge, and remove and discard setting-bed material that 
has reached initial set. 
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E. Place pavers before initial set of cement occurs. Immediately before placing pavers on mortar 
bed, apply uniform 1/16-inch thick bond coat to mortar bed or to back of each paver with a flat 
trowel. 

F. Tamp or beat pavers with a wooden block or rubber mallet to obtain full contact with setting 
bed and to bring finished surfaces within indicated tolerances. Set each paver in a single 
operation before initial set of mortar; do not return to areas already set or disturb pavers for 
purposes of realigning finished surfaces or adjusting joints. 

G. Spaced Joint Widths: Provide 3/8-inch nominal joint width with variations not exceeding plus 
or minus 1/16 inch. 

H. Grout joints as soon as possible after initial set of setting bed. 

1. Force grout into joints, taking care not to smear grout on adjoining surfaces. 
2. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than 

joint thickness unless otherwise indicated. 

I. Cure grout by maintaining in a damp condition for seven days unless otherwise recommended 
by grout or liquid-latex manufacturer. 

END OF SECTION 321400 
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SECTION 334100 - STORM UTILITY DRAINAGE PIPING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Storm Drainage Pipe, fittings and accessories. 
2. Catch basins, junction boxes and drop inlet. 

1.2 REFERENCES 

A. ANSI/ASTM C76 – Reinforced concrete culvert and storm drain. 

B. American Association of State Highway and Transportation Officials Specification M-196. 

C. American Association of State Highway and Transportation Officials Specification M-294-94. 

1.3 PROJECT CONDITIONS 

A. Interruption of Existing Storm Drainage Service: Do not interrupt service to facilities occupied 
by Owner or others unless permitted under the following conditions and then only after 
arranging to provide temporary service according to requirements indicated: 

1. Notify Owner no fewer than two days in advance of proposed interruption of service. 
2. Do not proceed with interruption of service without Owner's written permission. 

PART 2 - PRODUCTS 

2.1 CONCRETE PIPE AND FITTINGS 

A. Reinforced-Concrete Sewer Pipe and Fittings: ANSI/ASTM C 76, Class III, IV or V concrete 
pipe with mesh reinforcement and inside diameter as shown on plans.  

2.2 CATCH BASINS, DROP INLETS, JUNCTION BOX FRAMES AND GRATES 

A. Basin Lid and Frame: Cast iron construction, as specified on the plans. All grates are to be ADA 
safe. 

B. Manhole castings shall be cast iron meeting ASTM Serial Designation A48-62, Class 30B. 
They shall be “Anti-Rattle” type. 
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C. Shaft construction to be 8” concrete brick or reinforced precast concrete basin sections, lipped 
male/femal dry joints; nominal size, 3 feet square unless shown otherwise on the plans. 

D. All brick or concrete block manholes or catch basins shall have ¾” grout on outside and inside 
to seal and waterproof from ground water. 

2.3 BRICK 

A. Brick shall meet ASTM Serial Designation C26 for common brick, Grade C. 

2.4 CEMENT MORTAR JOINTS 

A. All concrete pipes shall be laid with cement mortar joints. The mortar mixture shall be one part 
Portland Cement and two parts clean san by volume. 

B. Only enough water shall be used to make a stiff, workable mortar and no more than 5.5 gallons 
of water per sack of cement shall be used. 

2.5 CONCRETE MATERIALS 

A. Portland Cement shall conform to the Concrete sections and the specifications of ASTM, Serial 
Designation C-150-62 or latest revision. 

B. Cement shall be stored in a weather tight enclosure. 

C. Hydrated lime shall meet the specifications of ASTM, Serial Designation C207-49, or latest 
revision. 

D. Fine aggregate shall conform to the following ASTM Specifications, latest revisions: 

 1. For concrete: Serial Designation C33-66T 

 2. For masonry mortar: Serial Designation C144-62T 

E. Coarse aggregate for concrete shall consist of crushed granite conforming to the current ASTM 
Specifications C33. Aggregate shall be cleaned, hard and uncoated. 

F. Water for mortar and concrete must not be contaminated by salt, oil, acid or other material 
which may be harmful. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Contractor shall notify Engineer so the trench cut or excavation base can be verified if it is 
ready to receive work and excavations, dimensions and elevations are as indicated on drawings. 
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B. Beginning of installation means acceptance of existing conditions. 

3.2 PREPARATION 

A. Hand trim excavations to required elevations. Correct over excavation with fill material of fine 
aggregate.        

C. Remove large stones or other hard matter which could damage drainage tile or impede          
consistent backfilling or compaction. 

3.3 INSTALLATION - PIPE 

A. Lay pipe to slope gradients noted on drawings with maximum variation from true slope of 1/8 
inch in 10 feet. 

B. Increase compaction of each successive lift. Do not displace or damage pipe when compacting. 

C. All pipes shall be laid with the bells uphill. 

D. Clean the pipe ends and wet before the joint is made. 

E. Apply stiff mortar to the lower half of the bell of the pipe already laid and the upper half of the 
tongue of the pipe to be laid. The joint shall then be made and drawn tight. Bitumastic joints are 
required for concrete pipe. 

F. Additional mortar shall be applied to the outside to fill any unfilled portion of the groove. 

G. Backfill shall be done so as to not disturb the mortar joints. 

H. Fill must be approved by Owner before placement. 

I. When completed, each pipe line shall show a neat circular bore when lamped. 

3.4 INSTALLATION – CATCH BASINS, DROP INLETS AND JUNCTION BOXES 

A. Form bottom of excavation clean and smooth to correct elevation. 

B. Form and place cast-in-place concrete base pad with provision for storm sewer pipe end 
sections. 

C. Establish elevations and pipe inverts for inlets and outlets as indicated. 

D. Mount lid and frame level in grout, secured to top cone section to elevation indicated. 

E. Inverts shall be smooth with uniform slopes from invert to invert. 

F. Brick structures shall have every fifth course of brick laid as headers. Other courses shall be 
stretchers. 

G. All mortar joints shall be full. 
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H. Inside mortar joints shall be rubbed full and struck. 

I. The inside and outside of the brick shall be covered with 0.5 inches of mortar. 

3.4 FIELD QUALITY CONTROL 

A. Testing shall be in accordance with General Provisions. 

3.5 PROTECTION 

A. Protect pipe from damage or displacement until backfilling operation is in progress. 

B. Protect drainage piping and catch basins from siltation during construction with the use of filter 
fabric. 

END OF SECTION 334100 


	2 - SE-310-Invitation for Design-Bid-Build Construction Services_0 (1).pdf
	SE-310
	INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES
	AGENCY/OWNER:  Coastal Carolina University
	PROJECT NAME:  SB / BB Plaza Drainpipe Replacement
	PROJECT NUMBER:  H17-N128-MJ CONSTRUCTION COST RANGE: $ 325,000  to $ 375,000  N/A
	PROJECT LOCATION:  132 Chanticleer Drive West between Softball and Baseball stadiums at TD Plaza
	DESCRIPTION OF PROJECT/SERVICES:  Removal of 160 FL of 72" CMP between softball and baseball stadiums at CCU and replace with 72" RCP. Existing concrete walkway, brick pavers and decorative light poles to be removed and re-poured / reinstalled.
	PROJECT DELIVERY METHOD:   Design-Bid-Build
	agency project coordinator:  Mark Avant
	EMAIL:  avant@coastal.edu  TELEPHONE:  843-349-2152
	All questions & correspondence concerning this Invitation shall be addressed to the A/E.
	A/E NAME:  Coastal Carolina University
	A/E CONTACT:  Mark Avant
	EMAIL:  avant@coastal.edu  TELEPHONE:  843-349-2152
	PRE-BID CONFERENCE: Yes   No   MANDATORY ATTENDANCE: Yes   No
	PRE-BID DATE:          TIME:   11:00 AM
	PRE-BID PLACE:   TD Plaza between Softball and Baseball stadiums (Recommeded attendance)
	BID DELIVERY ADDRESSES:
	HAND-DELIVERY:  MAIL SERVICE:
	Attn: Mark Avant  Attn: Mark Avant
	Facilities 1, 755 Hwy 544  Coastal Carolina University
	Conway, SC 29526  PO Box 261954, Conway, SC 29528
	IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes   No
	APPROVED BY:  DATE:      

	5 - SE-330.pdf
	BID SUBMITTED BY:       
	BID SUBMITTED TO:  Coastal Carolina University
	FOR: PROJECT  NAME:  SB / BB Plaza Drainpipe Replacement
	PROJECT  NUMBER:  H17-N128-MJ
	OFFER
	ADDENDA:   #1   #2   #3   #4   #5
	ALTERNATE # 1 (Brief Description):        
	ALTERNATE # 2 (Brief Description):        
	(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)
	ALTERNATE # 3 (Brief Description):        
	BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES.  The UNIT PRICES offered by BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit combination.  UNIT PRICES include all costs to ...
	UNIT OF
	No.   ITEM   MEASURE   ADD   DEDUCT
	1.    72" RCP     LF    $    $
	2.    6" Concrete @ 3,000 PSI w/ fiber mesh     SF    $    $
	3.    Imported select fill material compacted in 8" lifts     CY    $    $
	4.    Bedding Material - #57 stone     Ton    $    $
	5.    Paver installation     SF    $    $
	6.                       $    $
	CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION
	SC Contractor's License Number(s):
	Classification(s) & Limits:
	Subclassification(s) & Limits:
	By signing this Bid, the person signing reaffirms all representation and certification made by both the person signing and the Bidder, including without limitation, those appearing in Article 2 of the SCOSE Version of the AIA Document A701, Instructio...
	TELEPHONE:
	EMAIL:
	SIGNATURE:  DATE:
	PRINT NAME:
	Title:

	11 - SE-380-Change Order to DBB Contract_0.pdf
	APPROVED BY:  DATE:      

	2 - Payment Procedures.pdf
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements necessary to prepare and process Applications for Payment.

	1.2 SCHEDULE OF VALUES
	A. Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's construction schedule.
	1. Coordinate line items in the schedule of values with items required to be indicated as separate activities in Contractor's construction schedule.
	2. Submit the schedule of values to Owner at earliest possible date, but no later than seven days before the date scheduled for submittal of initial Applications for Payment.

	B. Format and Content: Use Project Manual table of contents as a guide to establish line items for the schedule of values. Provide at least one line item for each Specification Section.
	1. Arrange schedule of values consistent with format of AIA Document G703.
	2. Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of Applications for Payment and progress reports. Provide multiple line items for principal subcontract amounts in excess of five percent of the Contract Sum.
	3. Provide a separate line item in the schedule of values for each part of the Work where Applications for Payment may include materials or equipment purchased or fabricated and stored, but not yet installed.
	4. Overhead Costs: Include total cost and proportionate share of general overhead and profit for each line item.
	5. Overhead Costs: Show cost of temporary facilities and other major cost items that are not direct cost of actual work-in-place as separate line items.
	6. Closeout Costs. Include separate line items under Contractor and principal subcontracts for Project closeout requirements in an amount totaling five percent of the Contract Sum and subcontract amount.
	7. Schedule of Values Revisions: Revise the schedule of values when Change Orders or Construction Change Directives result in a change in the Contract Sum. Include at least one separate line item for each Change Order and Construction Change Directive.


	1.3 APPLICATIONS FOR PAYMENT
	A. Each Application for Payment following the initial Application for Payment shall be consistent with previous applications and payments as certified by and paid for by Owner.
	B. Payment Application Times: The date for each progress payment is indicated in the Agreement between Owner and Contractor. The period of construction work covered by each Application for Payment is the period indicated in the Agreement.
	C. Payment Application Times: Submit Application for Payment to Owner by the 21st of the month. The period covered by each Application for Payment is one month, ending on the last day of the month.
	D. Application for Payment Forms: Use AIA Document G702 and AIA Document G703 as form for Applications for Payment.
	E. Application Preparation: Complete every entry on form. Notarize and execute by a person authorized to sign legal documents on behalf of Contractor. Owner will return incomplete applications without action.
	1. Entries shall match data on the schedule of values and Contractor's construction schedule. Use updated schedules if revisions were made.
	2. Include amounts for work completed following previous Application for Payment, whether or not payment has been received. Include only amounts for work completed at time of Application for Payment.
	3. Include amounts of Change Orders and Construction Change Directives issued before last day of construction period covered by application.

	F. Transmittal: Submit one signed and notarized Application for Payment to Owner by e-mail at avant@coastal.edu including waivers of lien and similar attachments if required.
	G. Initial Application for Payment: Administrative actions and submittals that must precede or coincide with submittal of first Application for Payment include the following:
	1. List of subcontractors.
	2. Schedule of values.
	3. Contractor's construction schedule (preliminary if not final).
	4. Products list (preliminary if not final).

	H. Application for Payment at Substantial Completion: After Owner issues the Certificate of Substantial Completion, submit an Application for Payment showing 100 percent completion for portion of the Work claimed as substantially complete.
	1. Include documentation supporting claim that the Work is substantially complete and a statement showing an accounting of changes to the Contract Sum.
	2. This application shall reflect Certificate(s) of Substantial Completion issued previously for Owner occupancy of designated portions of the Work.

	I. Final Payment Application: After completing Project closeout requirements, submit final Application for Payment with releases and supporting documentation not previously submitted and accepted, including, but not limited, to the following:
	1. Evidence of completion of Project closeout requirements.
	2. Insurance certificates for products and completed operations where required and proof that taxes, fees, and similar obligations were paid.
	3. Updated final statement, accounting for final changes to the Contract Sum.
	4. AIA Document G706.
	5. AIA Document G706A.
	6. AIA Document G707.
	7. Evidence that claims have been settled.
	8. Final liquidated damages settlement statement.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative provisions for coordinating construction operations on Project including, but not limited to, the following:
	1. General coordination procedures.
	2. Coordination drawings.
	3. RFIs.
	4. Digital project management procedures.


	1.3 DEFINITIONS
	A. RFI: Request for Information. Request from Owner, or Contractor seeking information required by or clarifications of the Contract Documents.

	1.4 GENERAL COORDINATION PROCEDURES
	A. Coordination: Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate construction operations included in different Sections that depe...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair.


	1.5 REQUEST FOR INFORMATION (RFI)
	A. General: Immediately on discovery of the need for additional information, clarification, or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Owner will return without response those RFIs submitted to Owner by other entities controlled by Contractor.
	2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI: Include a detailed, legible description of item needing information or interpretation and the following:
	1. Date.
	2. RFI number, numbered sequentially.
	3. RFI subject.
	4. Specification Section number and title and related paragraphs, as appropriate.
	5. Drawing number and detail references, as appropriate.
	6. Field dimensions and conditions, as appropriate.
	7. Contractor's suggested resolution. If Contractor's suggested resolution impacts the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	8. Contractor's signature.
	9. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, coordination drawings, and other information necessary to fully describe items needing interpretation.

	C. RFI Forms: AIA Document G716 or as approved by Owner.
	D. Owner’s Action: Owner will review each RFI, determine action required, and respond. Allow three working days for Owner's response for each RFI. RFIs received by Owner after 1:00 p.m. will be considered as received the following working day.
	1. The following Contractor-generated RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for approval of Contractor's means and methods.
	d. Requests for coordination information already indicated in the Contract Documents.
	e. Requests for adjustments in the Contract Time or the Contract Sum.
	f. Requests for interpretation of Architect's actions on submittals.
	g. Incomplete RFIs or inaccurately prepared RFIs.

	2. Owner's action may include a request for additional information, in which case Architect's time for response will date from time of receipt by Owner of additional information.
	3. Owner's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal.
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Owner in writing within three days of receipt of the RFI response.



	1.6 PROJECT MEETINGS
	A. General: Owner will schedule and conduct meetings and conferences at Project site unless otherwise indicated.
	B. Preconstruction Conference: Owner will schedule and conduct a preconstruction conference before starting construction, at a time convenient to Owner and Architect, but no later than 7 days after execution of the Agreement.
	1. Attendees: Authorized representatives of Owner; Contractor and its superintendent. Participants at the conference shall be familiar with Project and authorized to conclude matters relating to the Work.
	2. Agenda: Discuss items of significance that could affect progress, including the following:
	a. Responsibilities and personnel assignments.
	b. Tentative construction schedule.
	c. Critical work sequencing and long lead items.
	d. Designation of key personnel and their duties.
	e. Lines of communications.
	f. Procedures for processing field decisions and Change Orders.
	g. Procedures for RFIs.
	h. Procedures for processing Applications for Payment.
	i. Submittal procedures.
	j. Preparation of Record Documents.
	k. Use of the premises.
	l. Work restrictions.
	m. Working hours.
	n. Owner's occupancy requirements.
	o. Responsibility for temporary facilities and controls.
	p. Procedures for disruptions and shutdowns.
	q. Construction waste management and recycling.
	r. Parking availability.
	s. Office, work, and storage areas.
	t. Equipment deliveries and priorities.
	u. First aid.
	v. Security.
	w. Progress cleaning.
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	4 - Submittal Procedures.pdf
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Submittal schedule requirements.
	2. Administrative and procedural requirements for submittals.


	1.2 DEFINITIONS
	A. Action Submittals: Written and graphic information and physical samples that require Owner’s responsive action. Action submittals are those submittals indicated in individual Specification Sections as "action submittals."
	B. Informational Submittals: Written and graphic information and physical samples that do not require Owner’s responsive action. Submittals may be rejected for not complying with requirements. Informational submittals are those submittals indicated in...

	1.3 SUBMITTAL SCHEDULE
	A. Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in chronological order by dates required by construction schedule. Include time required for review, ordering, manufacturing, fabrication, and delivery when establis...

	1.4 SUBMITTAL FORMATS
	A. Submittal Information: Include the following information in each submittal:
	1. Project name.
	2. Date.
	3. Name of Contractor.
	4. Name of firm or entity that prepared submittal.
	5. Names of subcontractor, manufacturer, and supplier.
	6. Unique submittal number, including revision identifier. Include Specification Section number with sequential alphanumeric identifier; and alphanumeric suffix for resubmittals.
	7. Category and type of submittal.
	8. Submittal purpose and description.
	9. Number and title of Specification Section, with paragraph number and generic name for each of multiple items.
	10. Drawing number and detail references, as appropriate.
	11. Indication of full or partial submittal.
	12. Location(s) where product is to be installed, as appropriate.
	13. Other necessary identification.
	14. Remarks.
	15. Signature of transmitter.

	B. Options: Identify options requiring selection by Owner.
	C. PDF Submittals: Prepare submittals as PDF package, incorporating complete information into each PDF file. Name PDF file with submittal number.

	1.5 SUBMITTAL PROCEDURES
	A. Prepare and submit submittals required by individual Specification Sections. Types of submittals are indicated in individual Specification Sections.
	1. Email: Prepare submittals as PDF package, and transmit to Owner by sending via email. Include PDF transmittal form. Include information in email subject line as requested by Owner.

	B. Coordination: Coordinate preparation and processing of submittals with performance of construction activities.
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Submit all submittal items required for each Specification Section concurrently unless partial submittals for portions of the Work are indicated on approved submittal schedule.
	3. Submit action submittals and informational submittals required by the same Specification Section as separate packages under separate transmittals.

	C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. Time for review shall commence on Owner receipt of submittal. No extension of the Contract Time will be authorized because of failure to transmit submitt...
	1. Initial Review: Allow 5 days for initial review of each submittal. Allow additional time if coordination with subsequent submittals is required. Owner will advise Contractor when a submittal being processed must be delayed for coordination.
	2. Resubmittal Review: Allow 5 days for review of each resubmittal.

	D. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
	E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, installers, authorities having jurisdiction, and others as necessary for performance of construction activities. Show distribution on transmi...
	F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action submittals that are marked with approval notation from Owner action stamp.

	1.6 SUBMITTAL REQUIREMENTS
	A. Product Data: Collect information into a single submittal for each element of construction and type of product or equipment.
	1. If information must be specially prepared for submittal because standard published data are unsuitable for use, submit as Shop Drawings, not as Product Data.
	2. Mark each copy of each submittal to show which products and options are applicable.
	3. Include the following information, as applicable:
	a. Manufacturer's catalog cuts.
	b. Manufacturer's product specifications.
	c. Statement of compliance with specified referenced standards.
	d. Testing by recognized testing agency.
	e. Application of testing agency labels and seals.
	f. Notation of coordination requirements.
	g. Availability and delivery time information.

	4. Submit Product Data before Shop Drawings, and before or concurrent with Samples.

	B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop Drawings on reproductions of the Contract Documents or standard printed data.
	1. Preparation: Fully illustrate requirements in the Contract Documents. Include the following information, as applicable:
	a. Identification of products.
	b. Schedules.
	c. Compliance with specified standards.
	d. Notation of coordination requirements.
	e. Notation of dimensions established by field measurement.
	f. Relationship and attachment to adjoining construction clearly indicated.

	2. Paper Sheet Size: Except for templates, patterns, and similar full-size Drawings, submit Shop Drawings on sheets at least 8-1/2 by 11 inches.

	C. Product Schedule: As required in individual Specification Sections, prepare a written summary indicating types of products required for the Work and their intended location. Include the following information in tabular form:
	D. Qualification Data: Prepare written information that demonstrates capabilities and experience of firm or person. Include lists of completed projects with project names and addresses, contact information of architects and owners, and other informati...
	E. Design Data: Prepare and submit written and graphic information indicating compliance with indicated performance and design criteria in individual Specification Sections. Include list of assumptions and summary of loads. Include load diagrams if ap...

	1.7 CONTRACTOR'S REVIEW
	A. Action Submittals and Informational Submittals: Review each submittal and check for coordination with other Work of the Contract and for compliance with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp before ...
	B. Contractor's Approval: Indicate Contractor's approval for each submittal. Include name of reviewer, date of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and approved for compliance with the Contract Doc...

	1.8 OWNER REVIEW
	A. Action Submittals: Owner will review each submittal, indicate corrections or revisions required, and return it.
	1. PDF Submittals: Owner will indicate, via markup on each submittal, the appropriate action.

	B. Informational Submittals: Owner will review each submittal and will not return it, or will return it if it does not comply with requirements. Owner will forward each submittal to appropriate party.
	C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has received prior approval from Owner.
	D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned for resubmittal without review.
	E. Submittals not required by the Contract Documents will be returned by Architect without action.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes requirements for temporary utilities, support facilities, and security and protection facilities.
	B. Related Requirements:
	1. Section 011000 "Summary" for work restrictions and limitations on utility interruptions.


	1.2 USE CHARGES
	A. Water and Sewer Service from Existing System: Water from Owner's existing water system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.
	B. Electric Power Service from Existing System: Electric power from Owner's existing system is available for use without metering and without payment of use charges. Provide connections and extensions of services as required for construction operations.

	1.3 INFORMATIONAL SUBMITTALS
	A. Site Utilization Plan: Show connections, staging areas, construction site entrances, vehicle circulation, and parking areas for construction personnel.


	PART 2 -  EXECUTION
	A. Traffic Controls: Comply with requirements of authorities having jurisdiction.
	1. Protect existing site improvements to remain including curbs, pavement, and utilities.
	2. Maintain access for fire-fighting equipment and access to fire hydrants.

	B. Parking: Use designated areas of Owner's existing parking areas for construction personnel.
	C. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.
	2.2 SECURITY AND PROTECTION FACILITIES INSTALLATION
	A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, and other improvements at Project site and on adjacent properties, except those indicated to be removed or altered. Repair damage to existing facilities.
	B. Site Enclosure Fence: Before construction operations begin, furnish and install site enclosure fence in a manner that will prevent people from easily entering site except by entrance gates.
	1. Extent of Fence: As required to enclose entire Project site or portion determined sufficient to accommodate construction operations.

	C. Barricades, Warning Signs, and Lights: Comply with requirements of authorities having jurisdiction for erecting structurally adequate barricades, including warning signs and lighting.
	D. Temporary Egress: Maintain temporary egress from existing occupied facilities as indicated and as required by authorities having jurisdiction.
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for contract closeout, including, but not limited to, the following:
	1. Substantial Completion procedures.
	2. Final completion procedures.
	3. Warranties.
	4. Final cleaning.
	5. Repair of the Work.


	1.2 ACTION SUBMITTALS
	A. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion.
	B. Certified List of Incomplete Items: Final submittal at final completion.

	1.3 CLOSEOUT SUBMITTALS
	A. Certificates of Release: From authorities having jurisdiction.
	B. Certificate of Insurance: For continuing coverage.

	1.4 SUBSTANTIAL COMPLETION PROCEDURES
	A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and corrected (Contractor's punch list), indicating the value of each item on the list and reasons why the Work is incomplete.
	B. Submittals Prior to Substantial Completion: Complete the following a minimum of 5 days prior to requesting inspection for determining date of Substantial Completion. List items below that are incomplete at time of request.
	1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction permitting Owner unrestricted use of the Work and access to services and utilities. Include occupancy permits, operating certificates, and similar releases.
	2. Submit closeout submittals specified in other Division 01 Sections, including project record documents, and similar final record information.

	C. Inspection: Submit a written request for inspection to determine Substantial Completion a minimum of 5days prior to date the Work will be completed and ready for final inspection and tests. On receipt of request, Owner will either proceed with insp...

	1.5 FINAL COMPLETION PROCEDURES
	A. Submittals Prior to Final Completion: Before requesting final inspection for determining final completion, complete the following:
	1. Submit a final Application for Payment according to Section 012900 "Payment Procedures."
	2. Certified List of Incomplete Items: Submit certified copy of Owner's Substantial Completion inspection list of items to be completed or corrected (punch list), endorsed and dated by Owner. Certified copy of the list shall state that each item has b...
	3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage complying with insurance requirements.

	B. Inspection: Submit a written request for final inspection to determine acceptance a minimum of 5 days prior to date the work will be completed and ready for final inspection. On receipt of request, Owner will either proceed with inspection or notif...

	1.6 LIST OF INCOMPLETE ITEMS (PUNCH LIST)
	A. Organization of List: Include name and identification of each space and area affected by construction operations for incomplete items and items needing correction including, if necessary, areas disturbed by Contractor that are outside the limits of...
	1. Submit list of incomplete items in the following format:
	a. PDF electronic file. Owner will return annotated file.




	PART 2 -  EXECUTION
	2.1 FINAL CLEANING
	A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local laws and ordinances and Federal and local environmental and antipollution regulations.
	1. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for entire Project or for a designated portion of Project:
	a. Clean Project site, in areas disturbed by construction activities, including landscape development areas, of rubbish, waste material, litter, and other foreign substances.
	b. Clean exposed exterior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior surfaces. Restore reflective surfaces to their original condition.



	2.2 REPAIR OF THE WORK
	A. Complete repair and restoration operations, before requesting inspection for determination of Substantial Completion.
	B. Repair, or remove and replace, defective construction. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment. Where damaged or worn items cannot b...
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Demolition and removal of selected site elements.
	2. Salvage of existing items to be reused or recycled.


	1.2 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.3 PREINSTALLATION MEETINGS
	A. Pre-demolition Conference: Conduct conference at Project site.

	1.4 INFORMATIONAL SUBMITTALS
	A. Schedule of selective demolition activities with starting and ending dates for each activity.
	B. Predemolition photographs or video.

	1.5 CLOSEOUT SUBMITTALS
	A. Inventory of items that have been removed and salvaged.

	1.6 FIELD CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.
	B. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as far as practical.
	C. Notify Owner of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	E. Storage or sale of removed items or materials on-site is not permitted.
	F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.
	1. Maintain fire-protection facilities in service during selective demolition operations.

	G. Arrange selective demolition schedule so as not to interfere with Owner's operations.

	1.7 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials and using approved contractors so as not to void existing warranties.


	PART 2 -  EXECUTION
	2.1 PROTECTION
	A. Temporary Protection: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	B. Temporary Shoring: Design, provide, and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontro...
	C. Remove temporary barricades and protections where hazards no longer exist.

	2.2 SELECTIVE DEMOLITION
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	C. Removed and Salvaged Items:
	1. Clean salvaged items.
	2. Pack or crate items after cleaning.
	3. Store items in a secure area until ready for re-installation.

	D. Removed and Reinstalled Items:
	1. Reinstall items in locations indicated. Comply with installation requirements for new materials and equipment. Provide connections, supports, and miscellaneous materials necessary to make item functional for use indicated.

	E. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Owner, items may be removed to a suitable, protected storage location during selective demolition and clean...

	2.3 CLEANING
	A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved construction and demolition waste landfill acceptable to authorities having jurisdiction.
	1. Do not allow demolished materials to accumulate on-site.
	2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.

	B. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. The work included under this section consists of furnishing all material, forms, transportation and equipment, and performing all necessary labor to do all the plain and reinforced concrete work shown on the Drawings or incidental to the proper exe...
	B. Composition: Concrete shall be composed of cement, fine aggregate, coarse aggregate, and water, so proportioned and mixed as to produce a plastic workable mixture in accordance with all requirements under this section suitable to the specific condi...

	1.2 SUBMITTALS
	A. All materials specified shall be certified by the producer or manufacturer that the furnished material meets the specific requirements of the specifications.


	PART 2 -  PRODUCTS
	2.1 CONCRETE MATERIALS
	A. Cementitious Materials:
	1. Cement: Cement for all concrete shall be domestic Portland cement that conforms to the requirements of ASTM Designation C 150, Type I, Type II or Type III. Type III cement for high early strength concrete shall be used only for special locations an...
	2. Only one brand of cement shall be used in any individual structure unless approved by the Owner. Cement which has become damaged, partially set, lumpy or caked shall not be used and the entire contents of the sack or container which contains such c...

	B. Fine Aggregate: Fine aggregate shall conform to the requirements of Section 701, of the South Carolina Department of Transportation “Standard Specifications for Highway Construction”, latest edition.
	C. Coarse Aggregate: Coarse aggregate shall conform to the requirements of Section 701 of the South Carolina Department of Transportation “Standard Specifications for Highway Construction”, latest edition, except that slag shall not be used and the gr...
	D. Water: Water shall be taken from a potable water supply and shall be fresh, clean and free from injurious amounts of oil, acid, alkali or organic matter.
	E. Admixtures: No admixtures shall be used except by specific approval of the Owner. When approved, admixtures shall meet the following standards.
	1. Air entraining agent: ASTM C 260
	2. Water reducing and retarding admixture: ASTM C 494, Type D and free of chorides.

	F. Membrane Curing Compound: Membrane curing compound shall conform to the requirements of AASHTO Designation M 148, Type 10-clear, or Type 2-white pigmented.
	G. Expansion joint Filler:
	1. Performed expansion joint filler shall be of  the nonextruding and resilient bituminous type and conform to the requirements of AASHTO Designation M 213.
	Expansion joint filler shall be gray neoprene sponge rubber that conforms to AASHTO Designation M 153, Type I.

	H. Separation Board: Separation board shall be closed cell, non-extruding, PVC foam Grade #327 as manufactured by AC Horn, Inc. with a 20 psi maximum compressive strength to compress to 75% of thickness.
	I. Membrane: Membrane shall be a 6 mil polyethylene film.
	J. Forms: Forms shall be of wood, steel or other approved materials. The sheeting for all exposed surfaces shall be a 5-ply plywood, unless otherwise specifically authorized. Forms of like character shall be used for similarly exposed surfaces in orde...
	K. Nonshrink Grout: Nonshrink grout shall be nonmetallic, pre-mixed type and shall be Sauereisen F-100 Level Fill, Master Builders Masterflow 713, Burke Non-Ferrous, Non-Shrink Grout or approved equal.

	2.2 FIBER REINFORCEMENT
	A. Synthetic Micro-Fiber: Monofilament polypropylene micro-fibers engineered and designed for use in concrete, complying with ASTM C 1116/C 1116M, Type III, 1 to 2-1/4 inches long.

	2.3 CLASSIFICATION AND STRENGTH OF CONCRETE
	A. Class and minimum strength requirements for concrete shall be as tabulated below. Unless otherwise specified, Class A concrete shall be used.
	B. Strength requirements: Concrete class and strength shall meet the minimum compressive strength requirements at the age of 7 and 28 days as shown in the following table. The compressive strengths shall be as determined by standard laboratory cylinde...
	Compressive Strength in Pounds Per Square Inch
	For Design  3 Consecutive  Cylinder Average Low Lylinder
	Class Purposes 7 Days   28 Days   7 Days  28 Days
	A   4000  2950   4250    2600  3750
	B  3000  2100   3200    1850  2800
	C  2500  1800   2700    1550  2300

	2.4 PROPERTIES AND DESIGN OF CONCRETE MIX
	A. Test and Design Mix
	1. The Contractor, The Contractor, 30 days before the beginning of concrete work, shall advise the Engineer of the proposed sources of the materials, or ready-mixed concrete, which the Contractor intends to use in the work. A design mix which has been...
	2. The source and manufacturer of material after once having been approved shall not be changed by the Contractor, except as approved by the Engineer, and additional laboratory tests may be required by the Engineer to prove conformance with specificat...
	3. If during the progress of the work, tests indicate that concrete is not being produced in accordance with these Specifications the Engineer may order changes in the materials or their proportions so as to secure concrete as specified.

	B. Slump: Slumps shall be as low as possible consistent with proper placing. Low slump concrete shall be used for footing and slabs on grade. Medium slump concrete shall be used for walls, columns and suspended slabs. Concrete shall conform to the lim...
	Class of Concrete   Medium Slump   Low Slump
	A       4 to 5 in.    2 to 3 in.
	B       4 to 5 in.    2 to 3 in.
	C       5 to 6 in.    3 to 4 in.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Concrete Mixing:
	1. Equipment: The concrete shall be ready-mixed and the equipment shall conform to the applicable requirements of ASTM Designation C 94.
	2. Measurement: Equipment necessary to positively determine and control the actual amounts of all materials entering the concrete shall be provided by the Contractor or the concrete manufacturer. All materials shall be measured by weight, except that ...


	3.2 FORMWORK INSTALLATION
	A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral, static, and dynamic loads, and construction loads that might be applied, until structure can support such loads.
	B. Construct formwork so concrete members and structures are of size, shape, alignment, elevation, and position indicated, within tolerance limits of ACI 117.

	3.3 JOINTS
	A. General: Construct joints true to line with faces perpendicular to surface plane of concrete.
	B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations indicated or as approved by Owner.
	C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-fourth of concrete thickness as follows:
	1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing each edge of joint to a radius of 1/8 inch. Repeat grooving of contraction joints after applying surface finishes. Eliminate groover tool marks on concrete sur...
	2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof abrasive or diamond-rimmed blades. Cut 1/8-inch wide joints into concrete when cutting action does not tear, abrade, or otherwise damage surface and before concrete de...


	3.4 CONCRETE PLACEMENT
	A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is complete and that required inspections are completed.
	B. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. If a section cannot be placed continuously, provide const...

	3.5 FINISHING FORMED SURFACES
	A. Smooth-Formed Finish: As-cast concrete texture imparted by form-facing material, arranged in an orderly and symmetrical manner with a minimum of seams. Repair and patch tie holes and defects. Remove fins and other projections that exceed specified ...

	3.6 CONCRETE PROTECTING AND CURING
	A. General: Protect freshly placed concrete from premature drying and excessive cold or hot temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather protection during curing.
	B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing operations. Apply according to manufacturer's written ins...
	C. Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported slabs, and other similar surfaces. If forms remain during curing period, moist cure after loosening forms. If removing forms before end of curing period, contin...
	D. Curing:
	1. All concrete, including gunite, shall be water cured by covering with a double thickness of clean burlap, cotton mats, or other approved material kept thoroughly saturated with water. The forms shall be kept wet until removed and upon removal, the ...
	2. In lieu of wet burlap or cotton mats as specified above, concrete slabs may be covered with wet sand and kept moist for the specified curing period. The initial curing period of not less than 24 hours shall consist of the wet burlap or cotton mat m...
	3. Concrete surfaces which will not be coated, painted, plastered, stuccoed, covered with tile or floor covering or requiring a bonding surface may be cured by means of a membrane curing compound in lieu of the wet cure method. The curing compound sha...

	E. Finsihes:
	1. As soon as forms can safely be removed, all irregular projections shall be chipped off flush with the concrete surfaces. All voids produced by spacers or any honeycombing shall be pointed up with grout and troweled flush with the concrete surface i...
	2. Concrete surfaces that are not exposed in the completed work will require no special finish other than such pointing up and rubbing as is necessary to leave them smooth and impervious.
	3. Other surfaces which will be exposed in the completed work shall be finished by being rubbed smooth with a float and water or a carborundum brick. The final surface shall be smooth and dense, without pits, irregularities, blow holes or bubbles.


	3.7 CONCRETE SURFACE REPAIRS
	A. Defective Concrete: Repair and patch defective areas when approved by Owner. Remove and replace concrete that cannot be repaired and patched to Owner's approval.

	3.8 FIELD QUALITY CONTROL
	A. General:  The quality of the concrete as to conformance to the specifications is the entire responsibility of the Contractor until it is accepted in place in the structure and verified by the final cylinder tests made by the laboratory. Arrangement...
	B. Compressive Tests: Standard laboratory compressive test cylinders will be obtained by the laboratory when concrete is discharged from the mixer at the site of the work. A set of 6cylinders will be obtained for each 60 cubic yards or fraction thereo...
	C. Slump Tests: The laboratory of the Owner or their representative will make slump tests of Class A and Class B concrete as it is discharged from the mixer at the site of the work. Slump tests will be made for each 25 cubic yards or "pour" of concret...
	D. Reports: Proper reports of all tests performed by the laboratory will be prepared by the laboratory and submitted promptly to the Special Inspector. Such reports shall be properly labeled so as to identify the portions of the project into which the...
	END OF SECTION 033000
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Protecting existing vegetation to remain.
	2. Removing existing vegetation.
	3. Clearing and grubbing.
	4. Stripping and stockpiling topsoil.
	5. Removing above- and below-grade site improvements.
	6. Disconnecting, capping, or sealing site utilities.
	7. Temporary erosion and sedimentation control.


	1.2 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.

	1.3 MATERIAL OWNERSHIP
	A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared materials shall become Contractor's property and shall be removed from Project site.

	1.4 FIELD CONDITIONS
	A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied or used facilities during site-clearing operations.
	1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities without permission from Owner and authorities having jurisdiction.
	2. Provide alternate routes around closed or obstructed trafficways if required by Owner or authorities having jurisdiction.

	B. Salvageable Improvements: Carefully remove items indicated to be salvaged and store on Owner's premises where indicated.
	C. Utility Locator Service: Notify utility locator service for area where Project is located before site clearing.
	D. Do not commence site clearing operations until temporary erosion- and sedimentation-control  measures are in place.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	1. Obtain approved borrow soil material off-site when satisfactory soil material is not available on-site.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Protect and maintain benchmarks and survey control points from disturbance during construction.
	B. Verify that trees, shrubs, and other vegetation have been protected.
	C. Protect existing site improvements to remain from damage during construction.
	1. Restore damaged improvements to their original condition, as acceptable to Owner.


	3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL
	A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, according to erosion- and sedimentation-control Drawings and requ...
	B. Verify that flows of water redirected from construction areas or generated by construction activity do not enter or cross protection zones.
	C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction until permanent vegetation has been established.
	D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during removal.

	3.3 TREE AND PLANT PROTECTION
	A. Protect trees and plants remaining on-site.
	B. Repair or replace trees, shrubs, and other vegetation indicated to remain or be relocated that are damaged by construction operations.

	3.4 EXISTING UTILITIES
	A. Locate, identify, disconnect, and seal or cap utilities indicated to be removed or abandoned in place.
	1. Arrange with utility companies to shut off utilities if needed.

	B. Interrupting Existing Utilities: Do not interrupt utilities serving facilities occupied by Owner or others, unless permitted under the following conditions and then only after arranging to provide temporary utility services according to requirement...
	1. Notify Owner not less than two days in advance of proposed utility interruptions.
	2. Do not proceed with utility interruptions without Owner’s written permission.


	3.5 SITE IMPROVEMENTS
	A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate new construction.

	3.6 DISPOSAL OF SURPLUS AND WASTE MATERIALS
	A. Remove unsuitable topsoil, obstructions, demolished materials, and waste materials including trash and debris, and legally dispose of them off Owner's property.
	B. Separate recyclable materials produced during site clearing from other nonrecyclable materials. Store or stockpile without intermixing with other materials, and transport them to recycling facilities. Do not interfere with other Project work.



	10 - Dewatering.pdf
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes construction dewatering.

	1.2 PREINSTALLATION MEETINGS
	A. Preinstallation Conference: Conduct conference at Project site.


	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Dewatering Performance: Design, furnish, install, test, operate, monitor, and maintain dewatering system of sufficient scope, size, and capacity to control hydrostatic pressures and to lower, control, remove, and dispose of ground water and permit ...


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Provide temporary grading to facilitate dewatering and control of surface water.
	B. Protect and maintain temporary erosion and sedimentation controls, which are specified in Section 015000 "Temporary Facilities and Controls," Section 311000 "Site Clearing," during dewatering operations.

	3.2 INSTALLATION
	A. Install dewatering system utilizing wells, well points, or similar methods complete with pump equipment, standby power and pumps, filter material gradation, valves, appurtenances, water disposal, and surface-water controls.
	1. Space well points or wells at intervals required to provide sufficient dewatering.
	2. Use filters or other means to prevent pumping of fine sands or silts from the subsurface.

	B. Place dewatering system into operation to lower water to specified levels before excavating below ground-water level.
	C. Provide standby equipment on-site, installed and available for immediate operation, to maintain dewatering on continuous basis if any part of system becomes inadequate or fails.

	3.3 OPERATION
	A. Operate system continuously until drains, sewers, and structures have been constructed and fill materials have been placed or until dewatering is no longer required.
	B. Operate system to lower and control ground water to permit excavation, construction of structures, and placement of fill materials on dry subgrades. Drain water-bearing strata above and below bottom of foundations, drains, sewers, and other excavat...
	1. Do not permit open-sump pumping that leads to loss of fines, soil piping, subgrade softening, and slope instability.
	2. Reduce hydrostatic head in water-bearing strata below subgrade elevations of foundations, drains, sewers, and other excavations.

	C. Remove dewatering system from Project site on completion of dewatering. Plug or fill well holes with sand.
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	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	1. Brick pavers set in aggregate and mortar setting beds.
	2. Concrete edge restraints.


	1.3 FIELD CONDITIONS
	A. Weather Limitations for Bituminous Setting Bed: Install bituminous setting bed only when ambient temperature is above 40 deg F and when base is dry.


	PART 2 -  PRODUCTS
	2.1 BRICK PAVERS
	A. Brick Pavers: Contractor to remove pavers from location of demolition, store such p[avers to not damage and re-install brick pavers in locations as noted on plans.

	2.2 EDGE RESTRAINTS
	A. Job-Built concrete edge restraints: Comply with requirements in Division 32 Section “Concrete Paving” for normal weight, air-entrained, ready mix concrete with minimum 28 day compressive strength of 3,000 psi.

	2.3 ACCESSORIES
	A. Cork Joint Filler: Preformed strips complying with ASTM D 1752, Type II.
	B. Compressible Foam Filler: Preformed strips complying with ASTM D 1056, Grade 2A1.

	2.4 AGGREGATE SETTING-BED MATERIALS
	A. All sand and aggregate materials shall be free of shale, clay, friable material, debris, waste, frozen materials, vegetation, organic material, or other deleterious matter.
	B. Graded Aggregate Base Course: Specified in Division 31 Section “Earth Moving”.
	C. Graded Aggregate for Leveling Course: Naturally or artificially graded mixture of crushed gravel or stone, in accordance with the gradation requirements for Coarse Aggregate #789 as defined by the South Carolina Department of Transportation Standar...
	D. Sand for Leveling Course: Natural or manufactured sand in accordance with the gradation requirements for Fine Aggregate FA-10 (natural) or FA-10M (manufactured) as defined by the South Carolina Department of Transportation Standard Specifications f...
	E. Sand for Joints: Natural or manufactured sand in accordance with the gradation requirements for Fine Aggregate FA-10 (natural) or FA-10M (manufactured) as defined by the South Carolina Department of Transportation Standard Specifications for Highwa...

	2.5 MORTAR SETTING-BED MATERIALS
	A. Portland Cement: ASTM C 150, Type I or Type II.
	B. Sand: ASTM C 144.
	C. Latex Additive: Manufacturer's standard water emulsion, serving as replacement for part or all of gaging water, of type specifically recommended by latex-additive manufacturer for use with field-mixed portland cement and aggregate mortar bed, and n...


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine areas indicated to receive paving, with installer present, for compliance with requirements for installation tolerances and other conditions affecting performance.
	B. Proceed with installation only after unsatisfactory conditions have been corrected.

	3.2 INSTALLATION, GENERAL
	A. Joint Pattern: Match and continue existing unit paver joint pattern.
	B. Tolerances: Do not exceed 1/16-inch unit-to-unit offset from flush (lippage) nor 1/8 inch in 24 inches and 1/4 inch in 10 feet from level, or indicated slope, for finished surface of paving.
	C. Expansion and Control Joints: Provide for sealant-filled joints at locations and of widths indicated. Install joint filler before setting pavers.
	D. Expansion and Control Joints: Provide cork joint filler at locations and of widths indicated. Install joint filler before setting pavers. Make top of joint filler flush with top of pavers.
	E. Provide edge restraints as indicated. Install edge restraints before placing unit pavers.

	3.3 AGGREGATE SETTING-BED APPLICATIONS
	A. Place aggregate base, compact by tamping with plate vibrator, and screed to depth indicated.
	B. Place drainage geotextile over compacted base course, overlapping ends and edges at least 12 inches.
	C. Place leveling course and screed to a thickness indicated, taking care that moisture content remains constant and density is loose and uniform until pavers are set and compacted.
	D. Treat leveling course with herbicide to inhibit growth of grass and weeds.
	E. Set pavers with a minimum joint width of 1/16 inch and a maximum of 1/8 inch, being careful not to disturb leveling base. If pavers have spacer bars, place pavers hand tight against spacer bars. Use string lines to keep straight lines. Fill gaps be...
	F. Vibrate pavers into leveling course with a low-amplitude plate vibrator capable of a 3500- to 5000-lbf compaction force at 80 to 90 Hz. Perform at least three passes across paving with vibrator.
	G. Spread dry sand and fill joints immediately after vibrating pavers into leveling course. Vibrate pavers and add sand until joints are completely filled, then remove excess sand. Leave a slight surplus of sand on the surface for joint filling.

	3.4 MORTAR SETTING-BED APPLICATIONS
	A. Saturate concrete subbase with clean water several hours before placing setting bed. Remove surface water about one hour before placing setting bed.
	B. Apply mortar-bed bond coat over surface of concrete subbase about 15 minutes before placing mortar bed. Do not exceed 1/16-inch thickness for bond coat. Limit area of bond coat to avoid its drying out before placing setting bed.
	C. Apply mortar bed over bond coat; spread and screed mortar bed to uniform thickness at subgrade elevations required for accurate setting of pavers to finished grades indicated.
	D. Mix and place only that amount of mortar bed that can be covered with pavers before initial set. Before placing pavers, cut back, bevel edge, and remove and discard setting-bed material that has reached initial set.
	E. Place pavers before initial set of cement occurs. Immediately before placing pavers on mortar bed, apply uniform 1/16-inch thick bond coat to mortar bed or to back of each paver with a flat trowel.
	F. Tamp or beat pavers with a wooden block or rubber mallet to obtain full contact with setting bed and to bring finished surfaces within indicated tolerances. Set each paver in a single operation before initial set of mortar; do not return to areas a...
	G. Spaced Joint Widths: Provide 3/8-inch nominal joint width with variations not exceeding plus or minus 1/16 inch.
	H. Grout joints as soon as possible after initial set of setting bed.
	1. Force grout into joints, taking care not to smear grout on adjoining surfaces.
	2. Tool exposed joints slightly concave when thumbprint hard, using a jointer larger than joint thickness unless otherwise indicated.

	I. Cure grout by maintaining in a damp condition for seven days unless otherwise recommended by grout or liquid-latex manufacturer.
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	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Storm Drainage Pipe, fittings and accessories.
	2. Catch basins, junction boxes and drop inlet.


	1.2 REFERENCES
	A. ANSI/ASTM C76 – Reinforced concrete culvert and storm drain.
	B. American Association of State Highway and Transportation Officials Specification M-196.
	C. American Association of State Highway and Transportation Officials Specification M-294-94.

	1.3 PROJECT CONDITIONS
	A. Interruption of Existing Storm Drainage Service: Do not interrupt service to facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging to provide temporary service according to requirements...
	1. Notify Owner no fewer than two days in advance of proposed interruption of service.
	2. Do not proceed with interruption of service without Owner's written permission.



	PART 2 -  PRODUCTS
	2.1 CONCRETE PIPE AND FITTINGS
	A. Reinforced-Concrete Sewer Pipe and Fittings: ANSI/ASTM C 76, Class III, IV or V concrete pipe with mesh reinforcement and inside diameter as shown on plans.

	2.2 CATCH BASINS, DROP INLETS, JUNCTION BOX FRAMES AND GRATES
	A. Basin Lid and Frame: Cast iron construction, as specified on the plans. All grates are to be ADA safe.
	B. Manhole castings shall be cast iron meeting ASTM Serial Designation A48-62, Class 30B. They shall be “Anti-Rattle” type.
	C. Shaft construction to be 8” concrete brick or reinforced precast concrete basin sections, lipped male/femal dry joints; nominal size, 3 feet square unless shown otherwise on the plans.
	D. All brick or concrete block manholes or catch basins shall have ¾” grout on outside and inside to seal and waterproof from ground water.

	2.3 BRICK
	A. Brick shall meet ASTM Serial Designation C26 for common brick, Grade C.

	2.4 CEMENT MORTAR JOINTS
	A. All concrete pipes shall be laid with cement mortar joints. The mortar mixture shall be one part Portland Cement and two parts clean san by volume.
	B. Only enough water shall be used to make a stiff, workable mortar and no more than 5.5 gallons of water per sack of cement shall be used.

	2.5 CONCRETE MATERIALS
	A. Portland Cement shall conform to the Concrete sections and the specifications of ASTM, Serial Designation C-150-62 or latest revision.
	B. Cement shall be stored in a weather tight enclosure.
	C. Hydrated lime shall meet the specifications of ASTM, Serial Designation C207-49, or latest revision.
	D. Fine aggregate shall conform to the following ASTM Specifications, latest revisions:
	1. For concrete: Serial Designation C33-66T
	2. For masonry mortar: Serial Designation C144-62T
	E. Coarse aggregate for concrete shall consist of crushed granite conforming to the current ASTM Specifications C33. Aggregate shall be cleaned, hard and uncoated.
	F. Water for mortar and concrete must not be contaminated by salt, oil, acid or other material which may be harmful.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Contractor shall notify Engineer so the trench cut or excavation base can be verified if it is ready to receive work and excavations, dimensions and elevations are as indicated on drawings.
	B. Beginning of installation means acceptance of existing conditions.
	3.2 PREPARATION
	A. Hand trim excavations to required elevations. Correct over excavation with fill material of fine aggregate.
	C. Remove large stones or other hard matter which could damage drainage tile or impede          consistent backfilling or compaction.
	3.3 INSTALLATION - PIPE
	A. Lay pipe to slope gradients noted on drawings with maximum variation from true slope of 1/8 inch in 10 feet.
	B. Increase compaction of each successive lift. Do not displace or damage pipe when compacting.
	C. All pipes shall be laid with the bells uphill.
	D. Clean the pipe ends and wet before the joint is made.
	E. Apply stiff mortar to the lower half of the bell of the pipe already laid and the upper half of the tongue of the pipe to be laid. The joint shall then be made and drawn tight. Bitumastic joints are required for concrete pipe.
	F. Additional mortar shall be applied to the outside to fill any unfilled portion of the groove.
	G. Backfill shall be done so as to not disturb the mortar joints.
	H. Fill must be approved by Owner before placement.
	I. When completed, each pipe line shall show a neat circular bore when lamped.

	3.4 INSTALLATION – CATCH BASINS, DROP INLETS AND JUNCTION BOXES
	A. Form bottom of excavation clean and smooth to correct elevation.
	B. Form and place cast-in-place concrete base pad with provision for storm sewer pipe end sections.
	C. Establish elevations and pipe inverts for inlets and outlets as indicated.
	D. Mount lid and frame level in grout, secured to top cone section to elevation indicated.
	E. Inverts shall be smooth with uniform slopes from invert to invert.
	F. Brick structures shall have every fifth course of brick laid as headers. Other courses shall be stretchers.
	G. All mortar joints shall be full.
	H. Inside mortar joints shall be rubbed full and struck.
	I. The inside and outside of the brick shall be covered with 0.5 inches of mortar.

	3.4 FIELD QUALITY CONTROL
	A. Testing shall be in accordance with General Provisions.
	3.5 PROTECTION
	A. Protect pipe from damage or displacement until backfilling operation is in progress.
	B. Protect drainage piping and catch basins from siltation during construction with the use of filter fabric.
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	BID SUBMITTED BY:       
	BID SUBMITTED TO:  Coastal Carolina University
	FOR: PROJECT  NAME:  SB / BB Plaza Drainpipe Replacement
	PROJECT  NUMBER:  H17-N128-MJ
	OFFER
	ADDENDA:   #1   #2   #3   #4   #5
	ALTERNATE # 1 (Brief Description):        
	ALTERNATE # 2 (Brief Description):        
	(Bidder to mark appropriate box to clearly indicate the price adjustment offered for each Alternate)
	ALTERNATE # 3 (Brief Description):        
	BIDDER offers for the Agency’s consideration and use, the following UNIT PRICES.  The UNIT PRICES offered by BIDDER indicate the amount to be added to or deducted from the CONTRACT SUM for each item-unit combination.  UNIT PRICES include all costs to ...
	UNIT OF
	No.   ITEM   MEASURE   ADD   DEDUCT
	1.    Imported select fill material compacted in 8" lifts     CY    $    $
	2.    Bedding Material - #57 stone     Ton    $    $
	3.                       $    $
	4.                       $    $
	5.                       $    $
	6.                       $    $
	CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATION
	SC Contractor's License Number(s):
	Classification(s) & Limits:
	Subclassification(s) & Limits:
	By signing this Bid, the person signing reaffirms all representation and certification made by both the person signing and the Bidder, including without limitation, those appearing in Article 2 of the SCOSE Version of the AIA Document A701, Instructio...
	TELEPHONE:
	EMAIL:
	SIGNATURE:  DATE:
	PRINT NAME:
	Title:

	2 - SE-310-Invitation for Design-Bid-Build Construction Services_0 (1).pdf
	SE-310
	INVITATION FOR DESIGN-BID-BUILD CONSTRUCTION SERVICES
	AGENCY/OWNER:  Coastal Carolina University
	PROJECT NAME:  SB / BB Plaza Drainpipe Replacement
	PROJECT NUMBER:  H17-N128-MJ CONSTRUCTION COST RANGE: $ 325,000  to $ 375,000  N/A
	PROJECT LOCATION:  132 Chanticleer Drive West between Softball and Baseball stadiums at TD Plaza
	DESCRIPTION OF PROJECT/SERVICES:  Removal of 160 FL of 72" CMP between softball and baseball stadiums at CCU and replace with 72" RCP. Existing concrete walkway, brick pavers and decorative light poles to be removed and re-poured / reinstalled.
	PROJECT DELIVERY METHOD:   Design-Bid-Build
	agency project coordinator:  Mark Avant
	EMAIL:  avant@coastal.edu  TELEPHONE:  843-349-2152
	All questions & correspondence concerning this Invitation shall be addressed to the A/E.
	A/E NAME:  Coastal Carolina University
	A/E CONTACT:  Mark Avant
	EMAIL:  avant@coastal.edu  TELEPHONE:  843-349-2152
	PRE-BID CONFERENCE: Yes   No   MANDATORY ATTENDANCE: Yes   No
	PRE-BID DATE:   May 13, 2021  TIME:   11:00 AM
	PRE-BID PLACE:   TD Plaza between Softball and Baseball stadiums (Recommeded attendance)
	BID DELIVERY ADDRESSES:
	HAND-DELIVERY:  MAIL SERVICE:
	Attn: Mark Avant  Attn: Mark Avant
	Facilities 1, 755 Hwy 544  Coastal Carolina University
	Conway, SC 29526  PO Box 261954, Conway, SC 29528
	IS PROJECT WITHIN AGENCY CONSTRUCTION CERTIFICATION? (Agency MUST check one) Yes   No
	APPROVED BY:  DATE:      




