

ADDENDUM NO. 1
October 27, 2017

PART 1 - GENERAL

1.1 PROJECT

- A. Brooks Stadium Renovation and Expansion – Phase 2
Coastal Carolina University
Conway, SC

1.2 ARCHITECT

- A. Stubbs Muldrow Herin architects, Inc.(SMHa)
400 Hibben Street, Mt. Pleasant, SC 29464
(843) 881-7642

1.3 RELATED DOCUMENTS

- A. This Addendum consists of 3 pages
- B. To Prime Bidders of Record:

- 1.4 This addendum forms a part of the Contract Documents and modifies the original Project Manual and Drawings dated October 11, 2017. Acknowledge receipt of this addendum on the Bid Form. Failure to do so may cause a bid to be rejected as unresponsive as outlined in the Instructions to Bidders.

PART 2 - ADDENDUM ITEMS

2.1 PRE-BID CONFERENCE

- A. Pre-Bid Conference:
 - 1. The Pre-Bid Conference was held on October 23, 2017 at 10:30 a.m. at Coastal Carolina University, Field House Hall of Fame Room 304, Brooks Stadium, Conway, South Carolina. Attendance at the conference was mandatory for general contractors to bid on the project.

2. The following representatives of the Agency, the Office of the State Engineer, and the Architect were in attendance:

Margaret Jordan	OSE	803-737-0773	MJordan@mmo.sc.gov
Mark Avant	CCU	843-349-2152	avant@coastal.edu
Rein Mungo	CCU	843-349-2577	tmungo@coastal.edu
Stephanie Carroll	CCU	843-349-6493	scarroll@coastal.edu
Billy Connell	SMHa	843-881-7642	b.connell@smha.com

3. The following is a list of attendees at the Pre-Bid conference. This is not intended to restrict the bidders on this project. Bidding on this project is open to all qualified bidder whether or not they attended the Pre-Bid.

Glenn Dillon Contract Construction	803-781-7058	gdillon@contractconstruction.net
David Dannelly Hogan Construction Group	864-386-2184	ddannelly@hoganconstructiongroup.com
Matt Davis Sherman Construction	864-277-0060	matt@shermanconstruction.com
Brian Spencer BASF	803-873-2156	Brian.spencer@basf.com
Eric Scales Control Management Inc. Owners HVAC Control Sub	803-351-0881	erics@controlmanagement.com
Daryl L Camby Sherman Construction Company	864-417-6211	daryl@shermanconstruction.com
Robert Sitkowski Melton Electric	843-236-3030	larrym@meltonelectric-sc.com
David Sisk Consensus Construction	843-546-2667	bids@consensusconstruction.com
Tommy Still S&ME	843-347-7800	tstill@smeinc.com
Mike Dawson Brantley Construction	843-552-0150	Christina@brantleyconstruction.com
Dean Denning Monteith	910-796-8101	bstamp@monteithco.com
Rodney Hyman D&L Sitework	843-395-5850	estimating@dnlsitework.com
Mike Illes FBI Construction	843-665-0408	Mike.illes@fbiconstruction.com
Bryce Howie McKnight Construction	706-863-7784	Bryce.howie@gmail.com

Scott Ces Billy's Plumbing	843-234-0123	Scott.bpc.llc@gmail.com
Jamie Shipman Hitt Contracting	843-514-6468	Jshipman@hitt-gc.com

2.2 GENERAL REQUIREMENTS:

- A. All requests for substitution shall be submitted to the architect no later than Friday October 27, 2017. Only substitutions included in an addendum are eligible to be bid.
- B. All questions to be included in the final addendum must be submitted to the architect no later than noon on Wednesday, November 01, 2017. All questions must be submitted via email. The final addendum will be posted no later than 2:00 pm on Thursday, November 02, 2017.

END OF ADDENDUM NO. 1